ADAMS COUNTY
PROFESSIONAL SERVICE AGREEMENT
For
STORMWATER INFRASTRUCTURE VIDEO INSPECTION AND MAINTENANCE

THIS AGREEMENT (“Agreement’) is made this | dayof /| %A 2018, by
and between the Adams County Board of County Commissioners,rjocated at 4430
South Adams County Parkway, Brighton, Colorado 80601, hereinafter referred to as the
"County," and Hoffman Southwest Corp. dba Professional Pipe Services (ProPipe),
located at 23311 Madero, Mission Viejo, CA 92691 hereinafter referred to as the
"Contractor." The County and the Contractor may be collectively referred to herein as
the “Parties.”

The County and the Contractor, for the consideration herein set forth, agree as follows:

1. SERVICES OF THE CONTRACTOR:

1.1. All work shall be in accordance with the attached IFB 2018.615 and the
Contractor’s response to the IFB 2018.615 dated 5/2/2018 attached hereto as
Exhibit A, and incorporated herein by reference. Should there be any
discrepancy between Exhibit A and this Agreement the terms and conditions of
this Agreement shall prevail.

1.2. Emergency Services: In the eventthe Adams County Board of County
Commissioners declares an emergency, the County may request additional
services (of the type described in this Agreement or otherwise within the
expertise of the Contractor) to be performed by the Contractor. If the County
requests such additional services, the Contractor shall provide such services in
a timely fashion given the nature of the emergency, pursuant to the terms of
this Agreement. Unless otherwise agreed to in writing by the parties, the
Contractor shall bill for such services at the rates provided for in this
Agreement.

2. RESPONSIBILITIES OF THE COUNTY: The County shall provide information as
necessary or requested by the Contractor to enable the Contractor's performance
under this Agreement.

3. TERM:

3.1. Term of Agreement. The Term of this Agreement shall be for one-year from
June 19, 2018 through and to mclude June 19 2019 N :

3.2. . Renewal Option: The County, at its sole option, may offer to renew this
Agreement as necessary for up to four (4), one (1) year renewals providing
satisfactory service is given and -all terms and conditions of this- Agreement
have been fulfilled. Such renewals must be mutua|ly agreed upon in writing by
the County and the Contractor.
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4. PAYMENT AND FEE SCHEDULE: The County shall pay the Contractor for services
furnished under this Agreement, and the Contractor shall accept as full payment for
those services, the sum of: Seven Hundred Twenty-four Thousand Six Hundred
Forty-one Dollars and Sixty Cents ($724,641.60).

4.1. County shall receive a 2% discount on any and all prompt payments made
within NET 15 terms.

4.2. Payment pursuant to this Agreement, whether in full or in part, is subject to and
contingent upon the continuing availability of County funds for the purposes
hereof. In the event that funds become unavailable, as determined by the
County, the County may immediately terminate this Agreement or amend it
accordingly.

5. INDEPENDENT CONTRACTOR: In providing services under this Agreement, the
Contractor acts as an independent contractor and not as an employee of the County.
The Contractor shall be solely and entirely responsible for his/her acts and the acts
of his/her employees, agents, servants, and subcontractors during the term and
performance of this Agreement. No employee, agent, servant, or subcontractor of
the Contractor shall be deemed to be an employee, agent, or servant of the County
because of the performance of any services or work under this Agreement. The
Contractor, at its expense, shall procure and maintain workers' compensation
insurance as required by law. Pursuant to the Workers’ Compensation Act § 8-
40-202(2)(b)(IV), C.R.S., as amended, the Contractor understands that it and its
employees and servants are not entitled to workers’ compensation benefits
from the County. The Contractor further understands that it is solely obligated
for the payment of federal and state income tax on any moneys earned
pursuant to this Agreement.

6. NONDISCRIMINATION:

6.1. The Contractor shall not discriminate against any employee or qualified

' applicant for employment because of age, race, color, religion, marital

status, disability, sex, or national origin. The Contractor agrees to post in

conspicuous. places, available to employees and applicants for

employment, notices provided by the local public agency setting forth the

provisions of this nondiscrimination clause. Adams County is an equal
opportunity employer.

6.1.1. The Contractor will cause the foregoing provisions to be inserted in all
- subcontracts for any work covered by this Agreement so that such
provisions will be binding upon each subcontractor, provided that the
foregoing provisions shall not apply to contracts or subcontracts for
standard commercial supplies or raw materials.
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7. INDEMNIFICATION: The Contractor agrees to indemnify and hold harmless the

County, its officers, agents, and employees for, from, and against any and all claims,
suits, expenses, damages, or other liabilities, including reasonable attorney fees and
court costs, arising out of damage or injury to persons, entities, or property, caused
or sustained by any person(s) as a result of the Contractor's performance or failure

to

perform pursuant to the terms of this Agreement or as a result of any

subcontractors’ performance or failure to perform pursuant to the terms of this
Agreement.

8. INSURANCE: The Contractor agrees to maintain insurance of the following types

and amounts:

8.1.

8.2

8.3.

8.4.

- 8.5.

4586041 -

Commercial General Liability insurance: to include products liability, completed
operations, contractual, broad form property damage and personal injury.

8.1.1.Each Occurrence: $1,000,000
8.1.2. General Aggregate: $2,000,000

Comprehensive Automobile Liability Insurance: to include all motor
vehicles owned, hired, leased, or borrowed.

8.2.1. Bodily Injury/Property Damage: $1,000,000 (each accident)
8.2.2. Personal Injury Protection: Per Colorado Statutes

Workers' Compensation Insurance; Per Colorado Statutes

Professional Liability Insurance: to include coverage for damages or claims for
damages arising out of the rendering, or failure to render, any professional
services, as applicable.

8.4.1. Each Occurrence: $1,000,000

8.4.2.This insurance requirement applies only to the Contractors who are
performing services under this Agreement as professionals licensed
under the laws of the State of Colorado, such as physicians, lawyers,
engineers, nurses, mental health providers, and any other licensed
professionals.

Adams-County as “Additional Insured”:-The Contractor's commeroia|'general
liability;- and comprehensive automobile " liability, insurance policies and/or

~ certificates of insurance shall be issued to include Adams County as an

"additional insured" and shall include the following provisions:

8 5.1.Underwriters  shall have no right of recovery or subrogation. against the
County, it being the intent of the parties that:theinsurance policies so
" affected shall protect both parties and be primary ¢overage for any and

all losses resulting from the actions or negligence of the Contractor.
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8.6.

8.7.

8.8.

8.5.2.The insurance companies issuing the policy or policies shall have no
recourse against the County for payment of any premiums due or for any
assessments under any form of any policy.

8.5.3.Any and all deductibles contained in any insurance policy shall be
assumed by and at the sole risk of the Contractor.

Licensed Insurers: All insurers of the Contractor must be licensed or approved
to do business in the State of Colorado. Upon failure of the Contractor to
furnish, deliver and/or maintain such insurance as provided herein, this
Agreement, at the election of the County, may be immediately declared
suspended, discontinued, or terminated. Failure of the Contractor in obtaining
and/or maintaining any required insurance shall not relieve the Contractor from
any liability under this Agreement, nor shall the insurance requirements be
construed to conflict with the obligations of the Contractor concerning
indemnification.

Endorsement: Each insurance policy herein required shall be endorsed to state
that coverage shall not be suspended, voided, or canceled without thirty (30)
days prior written notice by certified mail, return receipt requested, to the
County.

Proof of Insurance: At any time during the term of this Agreement, the County
may require the Contractor to provide proof of the insurance coverage or
policies required under this Agreement.

9. DAMAGES ARISING FROM BREACH OF PERFORMANCE OBLIGATIONS

9.1,

Notwithstanding anything else set forth in this Agreement, if Contractor fails to
comply with all terms of this contract, including but not limited to, its obligation
to perform its work in a workmanlike manner in accordance with all codes,
plans, specifications and industry standards, Contractor shall be liable to
County for all damages arising from the breach, including but not limited to, all
attorney fees, costs and other damages.

10. WARRANTY

10.1. The Contractor warrants and guarantees to the County that a|| work,

equipment, and materials furnished under the Agreement are free from defects
in workmanship and materials for a period of one year after final acceptance by

.+ the County. The Contractor further warrants and guarantees that the plans and
- . specifications incorporated herein are free of fault and defect sufficient for

Contractor to-warrant the finished product after completion date. . Should the
Contractor fail to proceed promptly in accordance with this guarantee, the
County may have such work performed at the expense of the Contractor. This
section does not relieve the Contractor from liability for defects that become
known after one year.
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11. TERMINATION:

11.1.

11.2.

For Cause: If, through any cause, the Contractor fails to fulfill its obligations
under this Agreement in a timely and proper manner, or if the Contractor
violates any of the covenants, conditions, or stipulations of this Agreement, the
County shall thereupon have the right to immediately terminate this Agreement,
upon giving written notice to the Contractor of such termination and specifying
the effective date thereof.

For Convenience: The County may terminate this Agreement at any time by
giving written notice as specified herein to the other party, which notice shall be
given at least thirty (30) days prior to the effective date of the termination. If this
Agreement is terminated by the County, the Contractor will be paid an amount
that bears the same ratio to the total compensation as the services actually
performed bear to the total services the Contractor was to perform under this
Agreement, less payments previously made to the Contractor under this
Agreement.

12. MUTUAL UNDERSTANDINGS:

12.1.

12.2.

12.3.

Jurisdiction and Venue: The laws of the State of Colorado shall govern as to
the interpretation, validity, and effect of this Agreement. The parties agree that
jurisdiction and venue for any disputes arising under this Agreement shall be
with Adams County, Colorado.

Compliance with Laws: During the performance of this Agreement, the
Contractor agrees to strictly adhere to all applicable federal, state, and local
laws, rules and regulations, including all licensing and permit requirements. The
parties hereto aver that they are familiar with § 18-8-301, et seq., C.R.S.
(Bribery and Corrupt Influences), as amended, and § 18-8-401, et seq., C.R.S.
(Abuse of Public Office), as amended, , the Clean Air Act (42 U.S.C. 7401-
7671q), and the Federal Water Pollution Control Act (33 U.S.C. 1251-1387), as
amended, and that no violation of such provisions are present. The Contractor
warrants that it is in compliance with the residency requirements in §§ 8-17.5-
101, et seq., C.R.S. Without limiting the generality of the foregoing, the
Contractor - expressly agrees to comply with the privacy and security
requirements of the Health Insurance Portablllty and Accountability Act of 1996
(HIPAA)

OSHA: The Contractor shall comply- WIth the reqmrements of the Occupatlonal

- Safety and Health Act (OSHA) and shall review and comply with the County’s

12.4.

A3B60G4Y - ¥

safety regulations while on any County property. Failure to comply with any
applicable federal, state or local law, rule, or regulation shall give the County
the right to terminate this agreement for cause.

Record Retention: The Contractor shall maintain records and documentation of
the services provided under this Agreement, including fiscal records, and shall
retain the records for a period of three (3) years from the date this Agreement is
terminated. Said records and documents shall be .subject at all reasonable
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12.6.

12.7.

12.8.

times to inspection, review, or audit by authorized Federal, State, or County
personnel.

Assignability: Neither this Agreement, nor any rights hereunder, in whole or in

‘part, shall be assignable or otherwise transferable by the Contractor without the

prior written consent of the County.

Waiver: Waiver of strict performance or the breach of any provision of this
Agreement shall not be deemed a waiver, nor shall it prejudice the waiving
party's right to require strict performance of the same provision, or any other
provision in the future, unless such waiver has rendered future performance
commercially impossible.

Force Majeure: Neither party shall be liable for any delay or failure to perform
its obligations hereunder to the extent that such delay or failure is caused by a
force or event beyond the control of such party including, without limitation, war,
embargoes, strikes, governmental restrictions, riots, fires, floods, earthquakes,
or other acts of God.

Notice: Any notices given under this Agreement are deemed to have been
received and to be effective:

1) Three (3) days after the same shall have been mailed by certified mail, return
receipt requested; :

2) Immediately upon hand delivery; or

3) Immediately upon receipt of confirmation that an E-mail was received. For
the purposes of this Agreement, any and all notices shall be addressed to the
contacts listed below:

Department: Adams County Public Works Infrastructure Management
Contact: David Rausch, Senior Engineer

Address: 4430 South Adams County Parkway

City, State, Zip: Brighton, Colorado 80601

Phone: 720.523.6840 .

E-mail: drausch@adcogov.org

Department: Adams County Purchasing
Contact: Shannon E. Sprague, CPPB . -

- Address: 4430 South Adams County Parkway -
City, State, Zip: Brighton, Colorado 80601
Phone: 720.523.6052 ' §ow i
E-mail: ssprague@adcogov. org _

Department: Adams County Attorney S Offlce
Address: 4430 South Adams County Parkway
City, State, Zip: Brighton, Colorado 80601
Phone: 720.523.6116
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12.9.

12.10.

12.11.

12.12.

Contractor: Hoffman Southwest Corp. dba Professional Pipe Services
(ProPipe Services)

Contact: Steven Jeziorski

Address: 6425 Washington Street #11

City, State, Zip: Denver, CO 80229

Phone: 800.784.7473

E-mail: steven jeziorskij@pro-pipe.com

Integration of Understanding: This Agreement contains the entire
understanding of the parties hereto and neither it, nor the rights and obligations
hereunder, may be changed, modified, or waived except by an instrument in
writing that is signed by the parties hereto.

Severability: If any provision of this Agreement is determined to be
unenforceable or invalid for any reason, the remainder of this Agreement shall
remain in effect, unless otherwise terminated in accordance with the terms
contained herein.

Authorization: Each party represents and warrants that it has the power and
ability to enter into this Agreement, to grant the rights granted herein, and to
perform the duties and obligations herein described.

Confidentiality: All documentation related to this Agreement will become the
property of Adams County. All documentation maintained or kept by Adams
County shall be subject to the Colorado Open Records Act, C.R.S. 24-72-201
et seq. (‘CORA”). The County does not guarantee the confidentiality of any
records.

13. AMENDMENTS, CHANGE ORDERS OR EXTENSIONS:

1.3: L

13.2.

Amendments or Change Orders: The County may, from time to time, require
changes in the scope of the services of the Contractor to be performed herein
including, but not limited to, additional instructions, additional work, and the
omission of work previously ordered. The Contractor shall be compensated for
all authorized changes in services, pursuant to the applicable provision in the
Solicitation, or, if no provision exists, pursuant to the terms of the Amendment
or Change Order. '

Extensions: The County may, upon mutual written agreement by the parties,

- extend the time of completion of services to be performed by the Contractor.

14. COMPLIANCE WITH C.R.S. § 8-17.5-101, ET. SEQ. AS AMENDED 5/13/08:

Pursuant to Colorado Revised Statute (C.R.S.), § 8-17.5-101, et. seq., as amended

May

13, 2008, the Contractor shall meet the following requirements prior to signing

this: Agreement (public contract for service) and for the duration thereof:

14.1.
- employment verification program that is authorized in 8 U.S.C. § 1324a and

13BA041 - V2

The Contractor shall certify participation in the E-Verify Program (the electronic

jointly administered by the United States Department of Homeland Security -
and .the Social Security Administration, or its successor program) or the
Department Program (the employment verification program established by the
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Colorado Department of Labor and Employment pursuant to C.R.S. § 8-17.5-
102(5)) on the attached certification.

14.2. The Contractor shall not knowingly employ or contract with an illegal alien to
perform work under this public contract for services.

14.3. The Contractor shall not enter into a contract with a subcontractor that fails to
certify to the Contractor that the subcontractor shall not knowingly employ or
contract with an illegal alien to perform work under this public contract for
services.

14.4. At the time of signing this public contract for services, the Contractor has
confirmed the employment eligibility of all employees who are newly hired for
employment to perform work under this public contract for services through
participation in either the E-Verify Program or the Department Program.

14.5. The Contractor shall not use either the E-Verify Program or the Department
Program procedures to undertake pre-employment screening of job applicants
while this public contract for services is being performed.

14.6. If the Contractor obtains actual knowledge that a subcontractor performing
work under this public contract for services knowingly employs or contracts
with an illegal alien, the Contractor shall: notify the subcontractor and the
County within three (3) days that the Contractor has actual knowledge that the
subcontractor is employing or contracting with an illegal alien; and terminate
the subcontract with the subcontractor if within three days of receiving the
notice required pursuant to the previous paragraph, the subcontractor does not
stop employing or contracting with the illegal alien; except that the Contractor
shall not terminate the contract with the subcontractor if during such three (3)
days the subcontractor provides information to.establish that the subcontractor
has not knowingly employed or contracted with an illegal alien.

14.7. Contractor shall comply with any reasonable requests by the Department of
Labor and Employment (the Department) made in the course of an
investigation that the Department is undertaking pursuant to the authority
established in C.R.S. § 8-17.5-102(5). - _

14.8. If Contractor violates this Section, of: this Agréément, the County may
terminate this. Agreement for breach of contract. If the Agreement is so

- terminated, the ‘Contractor shall be liable for actual and consequential
damages to the County. R T SR

" REMAINDER OF THIS PAGE LEFT BLANK INTENTIONALLY
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IN WITNESS WHEREOF, the Parties have caused their names to be affixed hereto:

Board of County Commissioners

\‘/-}]/f_LL"]\iJLJ‘L/\/U 7//()//§'

Chair ( Date

Hoffman Southwest Corp. dba
Professional Pipe Services (ProPipe)

/}/@\KQW C’—'I/lu

Slgnature Date
‘v\ Oy W !E{"\-’\ y \ L LI .’r L\)x-"’-fw{,t g
Printed Name Title '
Attest:
Stan Martin, Clerk and Recorder /f / té
Deputyxﬁlerk

Approved as to Form: J Il /w\/{pkj})( ’!"U.ZW \

Adam%»’é&mt)} Attorney’sgev’ﬁ@
NOTARIZATION OF CONTRACTOR’S SIGNATUR "/

COUNTY OF (,W i (/(i )
STATE OF ( /M / @ ” )SS.
Signed and sworn to before me this _ / day of _ || /( H{ , 2018,

by H*ﬂ % “/ |
ATl - @==

o3 Dac 12, 2019
Notary Public
i . o
21949

My commission expires on:




Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID
ADAMS COUNTY SUBMISSION CHECK LIST

t

SUBMISSION: |t is imperative you address your submittal envelope as noted in the Bid
Instructions.
Does your Bid comply with all the terms and conditions of this Solicitation? YES NO

May any other governmental entity avail itself of this Agreement and
purchase any and all items specified? YES NO

Have all Addendums been acknowledged, a duly authorized agent
signature obtained, and enclosed on the Contractors Statement? YES NO

Original and the number of copies specified enclosed including

electronic copy? YES NO
If applicable, have all necessary Bonds been included? YES NO
Contractor Certification of Compliance signed and enclosed? YES NO
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY CONTRACTOR’S CERTIFICATION
OF COMPLIANCE

Pursuant to Colorado Revised Statute, § 8-17.5-101, etseqg.,, as amended 5/13/08, as a
prerequisite to entering into a Agreement for services with Adams County, Colorado, the
undersigned Contractor hereby certifies that at the time of this certification, Contractor does not
knowingly employ or Agreement with an illegal alien who will perform work under the attached
Agreement for services and that the Contractor will participate in the E-Verify Program or
Department program, as those terms are defined in C.R.S. § 8-17.5-101, ef. seq. in order to
confirm the employment eligibility of all employees who are newly hired for employment to
perform work under the attached Agreement for services.

Hoffman Southwest Corp., dba Professional Pipe Services (Pro-Pipe)

Contractor Name

Jason Walborn

Printed or Typed Name

Wre

Director, Business Development

Title

May 2, 2018

Date

Note: Registration for the E-Verify Program can be completed at: htips://www.vis-
dhs.com\employerregistration. It is recommended that employers review the sample
“‘memorandum of understanding” available at the website prior to registering.
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADTY REFERENCE FORM

Contractors shall furnish the names, addresses and telephone numbers of a minimum of three (3) firms
or government organizations for which the Contractor has provided similar projects:

Company Name City of Las Vegas

Address 495 S. Main St., Las Vegas, NV 89101
Reference Name Tim Parks

Reference Email Address tparks@lasvegasnevada.gov

Telephone Number (702) 229-6276

Project Name Panoramo Condition Assessment

Project Value $ $5 Million (Ongoing)

Company Name City of Phoenix

Address 200 W Washington St., Phoenix, AZ 85003
Reference Name Blain Robinson

Reference Email

Address blaine.robinson@phoenix.gov

Telephone Number (602) 262-4709

Project Name Assessment Inspection Services

Project Value $ $3 Million (Ongoing)

Company Name City of Los Angeles

Address 200 N. Spring St., Los Angeles, CA 90012
Reference Name Barry Bergqren

Reference Email Address

Telephone Number (323) 342-6002
| Project Name Condition Assessment
Project Value $ 327 Million (Ongoing)
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Document A310™ - 2010

Conforms with The American Institute of Architects AIA Bocument 310

Bid Bond

CONTRACTOR: SURETY:

(Name, legal stalus and address) (Name, legal staius and principal place of business)

Hoffman Southwest Corp. dba Atlantic Specialty Insurance Company

Professional Pipe Services 605 Highway 169 North, Suite 800 This document hias Importat

23311 Madero Plymouth, MN 55441~ legal consequences. Consultation
P~ - Malling Address for Notices with an atlomney Is encouraged

Mission Viejo, CA 92691 with respoct to s complation or

OWNER: moddication.

{Name, legal staius and address) J Any singutar roference to

Centractor, Surety, Ovmer or

Adams County other party shall ba considerad

4430 S Adams County Parkway plural where applicable.

Brighton, CO 80601

BOND AMOUNT: 5% Five Percent of Amount Bid

PROJECT:
(Nanwe, locallon or address. and Project inimber, if any)

Storm Water Infrastructure Video Inspection and Maintenance - IFB-SS-2018-615

The Contractor and Surety arc bound 1o the Owner in Lho amount set forth above, for the payment of which the Contractor and Surety bind
themselves, their heirs, oxesutors, administrators, successors and assigng, jointly and severally, as provided herein. The conditions of this
Bond aro such (hat if the Owner eccepts the bid of the Contraotor within the time speeiffed in the bid documents, or within such time period
a3 may be agreed to by the Owner and Contractor, and the Contractor cither (1) enters into a contract with the Owner in accordance with
the terms of such bid, and gives such bord or bonds as may be specified in the bidding or Contract Documtents, with a surety admitted in
the jurisdiction of the Project and otherwiss acoeptable 10 the Owner, for the faithful performance of such Contract and for the prompt
paymenl of labor and meterial fumished in the proszcution thereof; or (2) pays to the Owner the difference, not 1o exceed the amount of
this Bond, belween the amount specified in said bid and such larper amount for which the Owner may in good faith contract with another
party to perform the work covered by said bid, then this obligation shall be null and void, atherwise to remain in full force and elfect. The
Surety hereby waives any notice af an agreement belween the Owner and Contraclor to extend the ime in which the Owiner may nccept the
bid. Waiver of nolice hy the Surety shall not apply to any extension exceeding sixty (60) days in the aggregale beyond the time for
scceptance of bids spesified in the bid documents, and ths Owner and Conlractor shall obtain the Surely’s consent For an extension beyond
sixly (60) days.

If this Bond is issucd in connection with a subcontraclor’s bid to a Contractor, the term Contractor in this Bond shall bo doemed to be
Subcontractor and the term Owrer shall bo deemed to bo Contractor.

Wihien this lond has been furnishied to camply wilh a stalulory or other [egal requirement in the lucation of the Pruject, any provisionin
this Bond conllicting with said stotulory or lega) requirement shall be deemed deleted herefron and provisions conforming to such
stalulory or other legal requirement shall be deemed incorporated herein. When sa fumished, the intent is that this Rond shall be construed
a3 o satulory bond and not as a commen law bond.

Signed and scaled this 2nd  dayof May, 2018.

Hoffman Southwest Corp. dba Professional Pipe Services
(Principal) (Seal)

(Viness)

By:
Title)

Atlantic Specialty Insurance Company
(Surety)

By: &
(Minle) William Reiding ttorney-in-Fact

S-0054/AS 8110
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OneBeacon Power of Attorney

INSURANCE GROUP

Surety Bond No: Bid Bond Principal; Hoffman Southwest Corp. dba Professional Pipa Services
Obligee: Adams County

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New Yark carporstion with its principal office in Flymouth,
Mimmesota, docs hereby constitute and appoint: Willlam Reidinger , each individually if there be moro than one named, its true and lawful Attoraey-in
-Faet, to make, execute, seal end deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the natare
thereaf; provided that no bood or undertaking executed under this mutharity shall exceed in smonnt ths sum of: sixty million dollars (560,000,000) end ths execution of such
bonda, recognizances, coatracts of indemmity, end all other writings obligatory in the neture thereof in pursuance of theso preseats, shall be as binding upon said Company &s if
they had been fully signed by an euthorized officer of the Company #od scaled with the Compeny seal This Power of Attomey is mede and exzanted by sutharity of the
fotlowing resolutions adapted by the Board of Directars of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice Prestdent or Vics-President (cash an "Auntherized OlEicer”) may execute for and in bebalf of the Corupany any aed
all bonds, recognizances, contracts of indemnity, and all other writings obligatary in the natare thereof, and affix the scal of the Company thercto; and that the
Authorized Officer may appoint and anthorize sn Attomey-in-Fect to executs ¢a behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Atterney-in-Fact and revoke all power and anthority given to any such Attormey-in-
Fact

Resolved: That the Attarney-in-Feet may be given foll power and suthority to execute for and in the name and an behalf of the Company any and all bonds,
recogrizances, centracts of indemnity, aed all other writings obligntery in the pature thereof, and enry such mstnoment executed by any sach Atomey-in-Fact shall
bo 23 binding upen the Company as if signed and scaled by an Awhorized Officer and, further, the Aticmey-in-Fact is hereby autherized to verify any affidavit
required to be attached to bouds, recognizanees, contracts of indemnity, and all otber writings obligatory in the nature thereof.

This power of attomney is signed and sealed by facsimile under the suthority of the following Reselution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifih dsy of September, 2012:
Resolyed: That the signature of an Authorized Officer, mcngmmothcamryorthoAmuSmW and the Company seal may be affixed by
facsimile to any power of attorney or to any certificato relating thereto sppointing an Attoraey-in-Fact for purposes oaly of exceuting and sealing any bond,
undertaking, recognizancs or ather written obligation in the nature thereof, and suy such signaturo and seal where so used, being hereby adopted by the Company
03 the crigmal signature of such officer and the original seal of the Campeny, to be valid and binding wpon the Company with the same force and effect os though
manually affoced.

DN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has cansed these presents to be signod by sn Authorized Officer and the seal of the Company

to be affixed this fourteenth day of Getober, 2015.
By f 5

Ponl ). Brednm, Sentor Vice President

STATE OF MINNESOTA
HENNEPIN COUNTY

On this fourteenth day of Octaber, 2015, before ms personally cams Paul J. Brehm, Semior Vics President of ATLANTIC SPECIALTY INSURANCE COMPANY, 1o s
personslly known to be the individual aad officer described in and who executed the preceding instrument, and ho acknowledged the execution of the same, and being by me
duly swom, that ho is the said officer of the Company aferesaid, and that the seal affixed to the proceding instrument is the seal of said Company sad that the sxid scal and the
signature gs such officer was duly affixed gnd subscribed 1o the said instnmoent by the autharity acd &t the direction of the Company.

: mwwpusuc NRNESOTA C}-&W@%J
2 ___~_-‘ My CommisslonExpires '

January31, 2020 Notary Public

I, the undersigned, Assistant Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attomey
is in full foree end has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Deted 2Nd gayor  May | 2018 |

James G. Jordsn, Assistant Secretary




Adams County Finance Department
Purchasing Division

4430 S Adams County Parkway
ADAMS COUNTY :
Brighton, Colorado 80601
Pricing Form

1. Pricing Form:

1. All bids shall include a completed Attachment B. — Bid Schedule Pricing Sheet” in the
Excel format provided on the USB or CD file.

*All costs must be listed and all itemized rates shall be included in all submittals as specified. All
pricing shall include the unit prices as specified and shall reference Attachment A. —
Specifications / 2018.615 — Video Inspection & Maintenance Bid Schedule Quantity Description.

2. Adams County may selectively identify other work to be added or removed from the Scope of
Work and shall require that the following unit pricing to be held through December 31, 2018:

3. DO NOT attach a quote.

4. Costs must remain firm for 120 days from time of the submittal due date.

1. Prompt Payment Discount:

Percentage of prompt payment discount, if offered 2 % net 15

Total Submiittal Price with discount $ 710,148.77

Doc#5763755 Page 14 of 19 IFB-SS-2018-615
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID
CONTRACTOR’S STATEMENT

ADAMS COUNTY

COLORADO

| have read and fully understand all the conditions herein set forth in the foregoing paragraphs,
and by my signature set forth hereunder, | hereby agree to comply with all said conditions as
stated or implied. In consideration of the above statement, the following Bid is hereby
submitted.

BID SUMMARY

OVERALL TOTAL PROJECT AMOUNT:
$_724.641.60

(Amount in Figures)

Seven Hundred Twenty-Hour Thousand Six Hundred Forty-One Dollars and Sixty Cents

DOLLARS.

(Written Amount)

WE, THE UNDERSIGNED, HEREBY ACKNOWLEDGE RECEIPT OF

Addenda (list all);_addendum 1, Addendum 2, Addendum 3

Hoffman Southwest Corp., dba Professional

Pipe Services (Pro-Pipe) May 2, 2018
Contractor Name g Date
- e
P

W o Jason Walborn

Signature/ Printed Name
/

Director, Business Development
Title
23311 Madero
Address
Mission Viejo, CA 92691 Orange County
City, State, Zip Code County

(949) 380-4161
Telephone Fax

Jason.Walborn@pro-pipe.com
Email

Doc#5763755 Page 15 of 19 IFB-SS-2018-615
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2018.615-STORMVIDINSP-Pricing

Prepared By: Shannon E. Sprague, CPPB

Date: 4/9/2018

2018.615-STORMWATER INFRASTRUCTURE VIDEQO INSPECTION & MNTC- Project -Bid Schedule Pricing*

Item No. Item - CDOT Item Description Unitof | o\ aty | unit Price |Total Unit Cost
Measure
1 202-040021 Clean Culvert (4" - 24") LF 66,961 | $ 1.59 | $106,467.99
2 202-040022 Clean Culvert (27" - 48") LF 42609 | $ 159 | § 67,748.31
3 202-040023 Clean Culvert (54" - 60") LF 61131$ 159|$ 971967
4 202-040024 Clean Culvert (Above 60") LF 72291% 159 |3% 11,494.11
5 202-040031 Clean Culvert (Special) (4" - 24") HR 500 $ 185.75| $ 92,875.00
6 202-040032 Clean Culvert (Special) (27" - 48") HR 5001 $ 18575 | $ 92,875.00
7 202-040033 Clean Culvert (Special) (54" - 60") HR 150 | $ 185.75 | $ 27,862.50
8 202-040034 Clean Culvert (Special) (Above 60") HR 150 | $ 18575 | $ 27,862.50
9 202-040101 Clean Structure EA 5781 $ 50.00| $ 28,900.00
10 203-01597 Potholing HR 40| $ 179.08 | § 7,163.20
11 203-019001 Video Inspection LF 112,9121$ 090 | $101,620.80
12 208-00103 Removal and Disposal of Sediment HR 80|$ 9891[|% 791280
13 208-00105 Removal and Disposal of Sediment HR 80 $ 3588 |% 287040
(Equipment)
14 626-010001 Public Information Services (Address) EA 20001% 116 % 2,320.00
15 630-00000 Flagging HR 1500 $ 55.00|$ 82500.00
16 630-00007 Traffic Control Inspection DAY 451 % 18383 | $ 8,272.35
17 630-00012 Traffic Control Management DAY 751 % 42383 | $ 31,787.25
18 630-80341 Construction Traffic Sign, Panel Size A EA 101 $ 123831 $ 1,238.30
19 630-80342 Construction Traffic Sign, Panel Size B EA 100 % 123.83|$% 1,238.30
20 630-80343 Construction Traffic Sign, Panel Size C EA 10]$ 12383 | % 1,238.30
21 630-80344 Construction Traffic Sign (Special) SF 251% 1583 | % 395.75
22 630-80355 Portable Message Sign Panel EA 2]1%1,80383|% 360766
23 630-80358 Advance Warning Flashing (C Type) EA 2§% 18383 | % 367.66
24 630-80360 Drum Channeling Device EA 251% 6015|$ 1,503.75
25 630-80380 Traffic Cone EA 20001 % 2400| 3% 4,800.00
Overall Total Project Amount $ 724,641.60
| Overall Anticipated Total Project ARO (Calendar Days) - Constuctuion Contract Execution | 214) l|

*Proposers shall provide the line item breakdown of work per the Scope of Work as noted below.

Additional Line Items may be added

to ensure that all project fees and pricing are represented. Adams County will not consider fees "after the fact" that have not been

listed on the bid schedule pricing form.

Page 1 of 1



Hoffman Southwest Corp.

4 . DBA Professional Pipe Services
@PIPE
\\“3_.);/ ;

= |FB:SS-2018-615 ¢

Stormwater Infrastructure

Video Inspection and

Maintenance Project

Submitted By:

Jason Walborn | Corporate Office | 23311 Madero, Mission Viejo, CA 92691
949-380-4161 ext. 6212 | jason.walborn@pro-pipe.com
Addendums 1, 2 and 3 are Received and Acknowledged.
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Hoffman Southwest Corp.
DBA Professional Pipe Services
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Hoffman Southwest Corp.
DBA Professional Pipe Services

orire

May 2, 2018

Adams County Government Center
First Floor Lobby Receptionist

4430 South Adams County Parkway
Brighton, CO 80601

Attn: Shannon E. Sprague, CPPB

Re: Stormwater Infrastructure Video Inspection and Maintenance Project

Hoffman Southwest Corp., dba Professional Pipe Services (Pro-Pipe) is pleased to furnish this proposal for
the Stormwater Infrastructure Video Inspection and Maintenance Project Project as defined in the Bid
specifications. Pro-Pipe has more than 25-years of CCTV inspection and today inspects and cleans more
than 5,000 miles annually and operates a fleet of new and advanced systems.

Pro-Pipe’s camera operators are NASSCO/PACP/LACP/MACP certified and trained/certified in a multitude
of field related activities including traffic control, first aid, OSHA 10-hour, Confined Space and more. Pro-
Pipe operates Cues & IBAK inspection camera systems, Laser/Sonar profiling, GIS-inspection integration,
and various data capture software systems including WinCan, Pipelogix, Granite, and GNET.

Pro-Pipe is committed to helping achieve Adams County’s goals as outlined in this RFP. Should you require
additional information please do not hesitate to contact me at (949) 380-4161 ext. 6212 or by emalil at
jason.walborn@pro-pipe.com. Thank you for your consideration.

Sincerely,

ason Walborn
Manager - Business Development
23311 Madero, Mission Viejo, CA 92691
(949) 3804161 ext. 6212
(714) 476-9534 mobile
Jason.Walborn@pro-pipe.com
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Hoffman Southwest Corp.
DBA Professional Pipe Services

About Us
Corporate Structure

Professional Pipe Services (Pro-Pipe) is a
division of Hoffman Southwest Corp., a
California corporation. Hoffman Southwest Corp
(HSW) was founded in the 40's and incorporated
in California in 1972. HSW founded the Pro-Pipe
division in 1992 to answer the demands of aging
municipal pipeline infrastructure. Pro-Pipe,
today, inspects over 5,000 miles of pipeline
annually throughout the United States and
operates numerous cross-bore programs. HSW
is owned by Orix Capital Partners, a division of
QOrix Group. Orix Capital Partners makes direct controlling equity investments that support growth and
performance among established companies throughout North America. This resource enables Pro-Pipe to
(A) capitalize on the latest technologies, (B) enable a thriving safety culture, (C) incorporate rigorous quality
control measures, and (D) focus heavily on employee training.

Locations

HSW Pro-Pipe corporate offices are in Mission Viejo, CA with primary operations hubs located throughout
the U.S,, including California, Oregon, Nevada, Arizona, Utah, Colorado, Texas and North Carolina.

Qur Safety Culture

Pro-Pipe has a remarkable safety culture. The company’s safety processes incorporate stringent safety
measures encompassing numerous disciplines associated with operating on sub-surface infrastructure.
The company’s culture encourages well-planned processes and company holds quarterly, monthly and
daily safety meetings. The quarterly meetings are held at the executive leadership level reviewing trends,
incident claims, incident cause/prevention and what can be implemented from a policy and procedural
process to further improve the safety culture. Senior managers and technicians, who comprise our branch
safety committees, meet monthly for planning and implementation of initiatives uncovered from executive
review. Weekly team and daily tailgate meetings are held by each of the project managers and
superintendents to cover site-specific items and daily routine items. Attendance is documented, issues are
discussed and the activity hazard identification/mitigation process is constantly evolving. Ourgoal: an injury-
free workplace.




Hoffman Southwest Corp.

DBA Professional Pipe Services
@PIP:

Approach

Proposed Technologies
CCTV

CCTV Pipeline Inspection is one of the most versatile services offered by Pro-
Pipe including self-steering robotic crawlers, all-terrain crawlers and track
mounted systems providing computer generated schematics of pipeline, still
photo reports of pipeline interior using advanced equipment and technology. Pro-
Pipe's systems are capable of inspecting 6” to 108” diameter mainlines utilizing
software by Esri (Arcview GIS), WinCan, Pipelogix, Granite XP, Posm, producing
PCP exchange databases compatible with asset management programs. Pro-
Pipe provides a professional service, using NASSCO certified operators (PACP,
MACP & LACP). Visual documentation captured in full-color digital format. All
equipment is MPEG, JPEG & DVD compatible.

Pipeline Cleaning

Pro-pipe owns and manages a fleet of the latest Hydro-Vac system
technology available capable of operating around the clock (24h), 7-
days a week. Being a division of Hoffman Southwest Corp, Pro-pipe
offers a 24-hour, on call, dispatch service through its Roto-Rooter
network allowing adequate response time for any nature of system
emergency. Pro-Pipe is capable of cleaning all diameter ranges,
which are assessed upon arrival based on quantity of the debris and
the condition of the pipe to determine the best type of equipment for
the job and exceeding customer expectations.

Experience

Overview

Pro-Pipe provides services from the perspective of a committed, long-
term partner and service provider and prides on its industry reputation.
Pro-Pipe's dedication to technology and quality has resulted in a
successful history throughout the Western United States.

64 years’ company history

25 years’ division experience

5,000+ miles assessed annually

90 CCTV truck inspection fleet

Skilled in GIS integration of pipe condition data
Self-performed the largest condition effort in the West US

FEEEE



Hoffman Southwest Corp.
DBA Professional Pipe Services

R
LOPiPE

References

City of Las Vegas, NV Panoramo

Date of Service: 2010 to Current (2" five-year term)

Owner: City of Las Vegas, Nevada

Owner's Address: 495 S. Main Street, Las Vegas, NV 89101

Owner's Representative: Tim Parks, tparks@lasvegasnevada.gov (702) 229-6276 v
Description of project or work completed and productivity rate: Pro-Pipe provides condition assessment
services contracted with City consultants, currently in our fifth year of service, with over 600 miles of high-
definition Panoramo pipe scanning to date.

Pima County, AZ

Date of Service: 2010 to Current

Owner: Pima County, Arizona

Owner's Address: 130 W. Congress St., Tucson, AZ 85701

Owner's Representative: Ken Welch, ken.welch@pima.gov (520) 724-3432

Description of project or work completed and productivity rate: Pro-Pipe provides condition assessment
CCTV inspection services for a 750-mile project, currently in our fifth year of service, supporting a highly
aggressive rehabilitation program.

City of Phoenix, AZ (Assessment Inspection Services)

Date of Service: 2014 - Present

Owner: City of Phoenix, Arizona

Owner's Address: 200 West Washington Street, Phoenix, AZ 85003

Owner's Representative: Blaine Robinson, blaine.robinson@phoenix.gov (602) 262-4709

Description of project or work completed and productivity rate: Pro-Pipe has provided Panoramo CCTV
inspection services for large diameter assessment through PEC Engineering, City-wide since December
2014 covering approximately 90-miles.

City of Oceanside, CA

Date of Service: 2015 - Present

Owner: City of Oceanside, California

Owner's Address: 300 North Coast Hwy, Oceanside, CA 92054

Owner's Representative: Shaunel Morales, (760) 547-1956

Description of project or work completed and productivity rate: Pro-Pipe has provided High-Definition
Panoramo 360 Inspection services for approximately 1,500,000 LF of sewer lines.

City of Los Angeles, CA

Date of Service: 2002 to Present

Owner: City of Los Angeles, California

Owner's Address: 200 N. Spring Street, Los Angeles, CA 90012

Owner's Representative: Barry Berggren, (323) 342-6002

Description of project or work completed and productivity rate: Pro-Pipe provides condition assessment
services contracted directly with the City, assessing more than 500 miles annually for 13 years. Total value
to date exceeds $24 million.
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Dean Monk

Director of Operations

EXPERTISE

e Siphon Cleaning

e CCTV Inspection
Raobatics

e Pipe Condition &
Rating Software
Systems

e Panoramo and
Structure
Modelling

e Sanar Profiling

e Laser Profiling

e CIPP

e Lateral CIPP

CERTIFICATIONS

e OSHA Confined
Space Entry

e OSHO 10-Hour

e NASSCO PACP,
MACP, LACP

e Traffic Control

e CPR/First Aid

e MAPS
Management
Training

e AZDEQ Grade 2
Wastewater
Operations
Certification

Hoffman Southwest Corp.
DBA Professional Pipe Services

Dean Monk is one of the founders and innovators of Professional Pipe
Services, owned by Hoffman Southwest Corporation. Dean began operation of
Pro-Pipe in 1992 in Arizona, and today is leading the industry in Arizona,
California, Oregon, Utah, Nevada and New Mexico. Dean has extensive
experience in  managing condition assessment projects and
maintenance/rehabilitation services for large, complex infrastructure systems
and is dedicated to improving the industry with new technology. Dean oversees
thousands of miles of pipeline inspection throughout the West USA, supported
by a large, qualified team of managers and technical experts.

KEY PROJECT EXPERIENCE

OCSD On-Call Cleaning/CCTV 2007 - 2011 | Oversee quality control and
sourcing advanced technology for cleaning and CCTV crews through various
PO's issued by Mike McCusker. Services were performed on more than 150
miles of gravity wastewater infrastructure including sewer mains, trunk mains,
siphons, clarifiers, pits, tanks and lift stations. Services included traffic control
support, local permitting as needed, and creating customized mechanisms for
the sole purpose of cleaning OCSD’s unique setups including unique Davit
arms, dual-truck cleaning nozzles, and specialty centralizers for spinning
cleaning heads.

Pima County Wastewater, Tucson, AZ: 2010 - Current | Dean oversees
quality control implementation and senior staff assignment for servicing a 750-
mile wastewater system. Services include a fleet of CCTV inspection systems
and hydro-vac combination cleaning trucks. Dean was instrumental in
deploying an advanced CIPP spot repair system utilizing ultra-violet light
technology which has become one of Pima's favored rehabilitation methods.

OCSD CCTV Contract: 2012 - Current | Sourced and deployed Digital 360
Panoramo technology for use on OCSD inspection work orders. Dean made it
possible for the inspection effort to use the advanced systems at the same price
point as traditional CCTV systems and deployed Panoramo Structure
Inspection (Si) technology becoming a favored system by senior OCSD staff.

PROFESSIONAL REFERENCES

Carmelo Martinez, Bureau of Sanitation, City of Los Angeles, CA
(323) 342-6040 Carmelo.martinez@lacity.org

Bob Machen, Pima County Wastewater, Tucson, AZ
(520) 390-8371 Bob.machen@pima.qgov
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Nick Lanoue
Operations Manager

CERTIFICATIONS

* OSHA Confined
Space Training

e NASSCO PACP,
MACP & LACP

e ATSSA Certified

e AZDEQ Grade 1
Wastewater
Collection System
Operator

Hoffman Southwest Corp.
DBA Professional Pipe Services

Nick Lanoue started working with Hoffman Southwest Corp. in 2010, quickly
rising to the Operations Manager of Pro-Pipe. Nick has extensive experience
in managing small to large size wastewater pipeline rehabilitation, gas line
cross-bore projects, cleaning and inspections of sewer lines, storm drains, dry
wells, irrigation lines and catch basins, using CCTV, sonar, and laser
technologies. He has a wide knowledge of potable water, sewer, storm drain
systems, treatment plants, job site requirements, and safety/training. Nick is
well trained for quick and accurate pipe-condition assessment and
implementing decisive action for rehabilitation.

EXPERIENCE

7 -Years with Hoffman Southwest Corp., dba Professional Pipe Services. Nick
has over 14-million feet of GIS integrated wastewater mainline inspections on
a single project for Pima County Wastewater. Nick's responsibilities include
setting procedures and monitoring standards to ensure seamless GIS
integration. He is highly experienced with the removal procedures of protruding
laterals, fixed deposits, grease and heavy roots for insertion of CIPP using
various types of mechanical methods.

Nick is experienced with cross-bore preventative programs, mechanical chain
flails, carbine & diamond-tip saw blades for removal of protruding laterals and
fixed deposits, grease removal, siphon dewatering, bypass pumping, Hydrovac
equipment operations and CCTV inspections, including Cues, Aries, lbak,
Wincan, Pipelogix, Granite and IT Pipes.

PROFESSIONAL REFERENCES

Pima County Wastewater, Tucson, Arizona | Bob Machen
(520)443-6533 Bob.Machen@pima.gov

Southwest Gas, Arizona | Bob Johnson
520-794-6019 bobby.johnson@swgas.com
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Chris Clauser
Quality Control Supervisor

CERTIFICATIONS

® OSHA Confined
Space Training

e OSHA 10-Hour

o NASSCO PACP,
MACP & LACP
Certified

» NASSCO PACP,
MACP & LACP
Certified Trainer

Hoffman Southwest Corp.
DBA Professional Pipe Services

Chris Clauser started with Hoffman Southwest Corp Pro-Pipe division in
February 2013 to fulfill a lead role in the quality control department and today
is the Quality Control Supervisor for all Arizona based projects and special
projects in the Western United States. Chris has more than 5-years in technical
oversight, pipeline condition assessment and communications and more than
16-years heavy equipment operations. Chris has extensive experience with
multiple software platforms including Granite XP, Pipe Logix, WinCan, POSM,
Pinnacle Studio 18, Adobe, Microsoft Office Excel, Microsoft Office Access and
ESRI Arc Map Version 10.3. Additionally, Chris has implemented numerous
data-scripts in analyzing PACP databases for integration into various software
platforms and to function as condition assessment tools. Chris has developed
an advanced, interim rating system for manhole assessments untii NASSCO
released their final MACP rating protocol in 2016.

EXPERIENCE

Bi-Monthly quality control review and distribution of a Hanson database and
video library for a 100-mile project in San Antonio, TX (including GIS asset
review for integration of missing manholes). Quality control review and final
deliverable processing for Sedona Panoramo, City of Scottsdale Panoramo
with Infomaster integration, City of Scottsdale Lateral-Launch Verify Program,
City of Phoenix mainline assessment and maintenance programs, City of
Oceanside Panoramo and GIS processing with Lucity integration, Las Vegas
Panoramo Data-Management oversight.

PROFESSIONAL REFERENCES

City of Scottsdale, Arizona | Bill Wilson 602-316-4584
Bwilson@scottsdaleaz.qov
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Hoffman Southwest Corp.

DBA Professional Pipe Services
Lrire

Pricing and Required Forms

Please see the attached completed Pricing Form, Contractor's Statement, Contractor's Certificate of
Compliance, Reference Form and Bid Bond.

10



OFFICE OF THE SECRETARY OF STATE
OF THE STATE OF COLORADO

CERTIFICATE OF FACT OF GOOD STANDING

I, Wayne W. Williams, as the Secretary of State of the State of Colorado, hereby certify that,
according to the records of this office,
Hoffman Southwest Corp.

is an entity formed or registered under the law of ~ California , has complied with all
applicable requirements of this office, and is in good standing with this office. This entity has
been assigned entity identification number 20141233715 .

This certificate reflects facts established or disclosed by documents delivered to this office on
paper through 06/20/2018 that have been posted, and by documents delivered to this office
electronically through 06/25/2018 @ 09:43:02 .

I have affixed hereto the Great Seal of the State of Colorado and duly generated, executed, and issued this
official certificate at Denver, Colorado on 06/25/2018 (@ 09:43:02 in accordance with applicable law.
This certificate is assigned Confirmation Number 10972284

A ILIZII77555

A YR e

Secretary of State of the State of Colorado

Notice: A certificate issued electronically from the Colorado Secretary of State's Web site is fully and immediately valid and effective. However,
as an option, the issuance and validity of a certificate obtained electronically may be established by visiting the Validate a Certificate page of
the Secretary of State’s Web site, hitp://www.sos.state.co.us/biz/CertificateSearchCriteria.do entering the certificate’s confirmation number
displayed on the certificate, and following the instructions displayed. Confirming the issuance of a certificate is merely optional and is not

necessary to the valid and_effective issuance of a certificate. For more information, visit our Web site, http:/fvww.sos.state.co.us/ click

“Businesses, trademarks, trade names” and select “Frequently Asked Questions.”
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ADAMS COUNTY

Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID (IFB)

COVER SHEET
IFB Issue Date: April 10, 2018

IFB Number;
IFB Title:

Pre-Bid Meeting:

IFB Questions Due:

Bid Due Date;

Bid will be received at;:

IFB-SS-2018-615
STORMWATER INFRASTRUCTURE VIDEO
INSPECTION & MAINTENANCE PROJECT

MANDATORY April 19, 2018 at 11:00 A.M., MT

Adams County Government Center — Front Lobby

4430 S. Adams County Parkway, Brighton, CO 80601

Date, April 25, 2018 by 12:00 p.m., MT

May 2, 2018, 2:00 pm MT, Our Clock

4430 South Adams County Parkway, Front Lobby
Brighton, CO 80601

Goods or services to be delivered to or performed at: Adams County Transportation Department

For additional information please contact: Shannon E. Sprague, Contract Specialist

Email Address:

Documents included in this package:

720-523-6052
ssprague@adcogov.org

Bid Instructions

General Terms and Conditions
Specifications/ Scope of Work

Pricing Form; Fee Proposal, Unit Pricing
Submission Check List

Contractor’s Certificate of Compliance
Contractor's Statement

Reference Form

Exhibit A. — Sample Agreement
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADTY BID INSTRUCTIONS

1. PURPOSE/BACKGROUND: The purpose of this IFB is to purchase goods and services for
STORMWATER INFRASTRUCTURE VIDEO INSPECTION & MAINTENANCE PROJECT
as specified herein from contractors that will give prompt and efficient service to the County.

2. SUBMISSION OF BIDS: The bid must be received before the due date and time as
specified in this solicitation. The Contractor is responsible for addressing the envelope as
indicated below. If the submittal arrives late, it may be returned unopened. Address the
envelope as follows:

Mailing Address: Hand Deliveries accepted:

Adams County Government Center Adams County Government Center
Purchasing Division First Floor Central Lobby Receptionist
4430 South Adams County Parkway 4430 South Adams County Parkway
Brighton, CO 80601 Brighton, CO 80601

* All IFB submittals shall include the following label directly on the front of the envelope:

ATTN: Shannon E. Sprague, CPPB

Contract Specialist

IFB-SS-2018-615 / STORMWATER INFRASTRUCTURE VIDEO INSPECTION
& MAINTENANCE PROJECT

3. The Adams County Board of County Commissioners by and through its Purchasing Division
of the Finance Department is accepting bids for STORMWATER INFRASTRUCTURE VIDEO
INSPECTION & MAINTENANCE.

4. All documents related to this IFB will be posted on the Rocky Mountain Bid System (BidNet)
at: http://www.bidnetdirect.com/colorado/solicitations/open-bids

4.1. Interested parties must register with this service to receive these documents.
5. BONDING/SURETY REQUIREMENTS:

5.1.A 5% Bid Bond is required for Construction Projects over $50,000 at the time of bid
submittal.

5.2. Performance and Payment Bonds, each in the amount of 100% of the contract value, will
be required at time of contract execution, or as otherwise defined in the
Specifications/Scope of Work.
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5.3.Surety companies executing bonds must appear on the U.S. Treasury Department’s
most current list (Circular 570) as amended, and be authorized to transact business in
the State of Colorado.

5.4. A 5% Retainage Fee will be held for Construction contracts over $150,000.
5.5.Bonds may be submitted on the Standard AIA form.
5.6. Liquidated Damages will not apply.

6. CONTRACTUAL OBLIGATIONS

6.1. The successful Contractor will be required to sign an Agreement substantially similar to
the Agreement form in Appendix A. The County reserves the right to add or delete
provisions to the form prior to Agreement execution.

6.2.1ssuance of this solicitation does not commit the County to award any Agreement or to
procure or Agreement for any equipment, materials or services.

6.3.1f a formal Agreement is required, the Contractor agrees and understands that a Notice
of Award does not constitute an Agreement or create a property interest of any nature
until an Agreement is signed by the Awardee and the Board of County Commissioners
and/or their authorized designee.

6.4. Contractor is responsible for reviewing the form Agreement and understanding the terms
and conditions contained therein, including, but not limited to, insurance requirements,
indemnification, illegal aliens, equal opportunity, non-appropriation, and termination.

6.5. Contractor's Response must state its willingness to enter into the form Agreement or
Contractor shall identify and include any proposed revisions they have for the form
Agreement. Any proposed revisions made by the Contractor after the County Notice of
Intent to Award the Solicitation may be grounds for rescinding said Notice. The
identification of willingness to enter into the standard Agreement is for general purposes
at this time, but is part of the evaluation process and must be included. There may be
negotiations on a project-by-project basis that provide further clarification.

6.6.Incorrect Pricing/Invoicing. As part of any award resulting from this process,
Contractor(s) will discount all transactions as agreed. In the event the County discovers,
through its Agreement monitoring process or formal audit process, that material or
services were priced/invoiced incorrectly, Contractor(s) agree to promptly refund all
overpayments and to pay all reasonable audit expenses incurred as a result of the non-
compliance.

6.7.The County may, during the term of the Agreement and any extensions, request
additional work at other locations throughout Adams County by the successful
Contractor.

7. PRE-BID CONFERENCE IS MANDATORY:
7.1.A MANDATORY pre-bid conference will be held on Thursday, April 19" at 11:00 A.M.

MST, at the Adams County Government Center - Front Lobby, 4430 S. Adams
County Parkway, Brighton, CO, 80601, to discuss the Specifications and Work Scope.
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2.

A representative of the Contractor must attend this mandatory conference in order to
qualify to respond to this Agreement.

7.2.Contractor shall adhere to all mandatory requirements when entering and visiting
a secured facility, i.e. tools, camera, restricted access areas, etc.

METHOD OF AWARD - It is the intent of the County to award an Agreement to the
Contractor who provides lowest responsive and responsible bid.

8.1.Questions which arise during the Bid preparation period regarding issues around this
Solicitation, purchasing and/or award should be directed, via e-mail, to on or before the
questions due date as noted above:

Name: Shannon E. Sprague, CPPB, Contract Specialist |1,
Purchasing Division, Adams County

Email: ssprague@adcogov.org

The Contractor submitting the question(s) shall be responsible for ensuring the question(s) is
received by the County by the date listed above in the schedule of activities for submitting
the question(s) regardless of the method of delivery.

Any official interpretation of this IFB must be made by an agent of the County’s Purchasing
Division who is authorized to act on behalf of the County. The County shall not be
responsible for interpretations offered by employees of the County who are not agents of the
County’s Purchasing Division.

10.COOPERATIVE PURCHASING: Adams County encourages cooperative purchasing in an

11

effort to assist other agencies to reduce their cost of bidding and to make better use of
taxpayer dollars through volume purchasing. Contractor(s) may, at their discretion, agree to
extend the prices and/or terms of the resulting award to other state or local government
agencies, school districts, or political subdivisions in the event they would have a need for
the same product/service. Usage by any entity shall not have a negative impact on Adams
County in the current term or in any future terms.

.The Contractor(s) must deal directly with any governmental agency concerning the

placement of purchase orders/agreements, freight/delivery charges, Contractual disputes,
invoices, and payments. Adams County shall not be liable for any costs or damages
incurred by any other entity.

12.BUDGET: Budget will not be disclosed.

13.DEBARMENT: By submitting this bid, the Contractor warrants and certifies they are eligible

to submit a bid because their company and/or subcontractor(s) is/are not presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in a transaction by any Federal, State, or local department or agency.

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY GENERAL TERMS AND CONDITIONS

14. APPLICABILITY: These General Terms and Conditions apply, but are not limited, to all
bids, proposals, qualifications and quotations (hereinafter referred to as “Bid” or “Response”)
made to Adams County (hereinafter referred to as "County") by all prospective Contractors,
bidders, firms, companies, publishers, consultants, or suppliers (herein after referred to as
“Contractor” or "Contractors") in response, but not limited, to all Invitations to Bid, Requests
for Proposals, Requests for Qualifications, and Requests for Quotations (hereinafter referred
to as “Solicitation” or “Solicitations”).

15.CONTENTS OF BIDS

15.1.GENERAL CONDITIONS: Contractors are required to submit their Bids in accordance
with the following expressed conditions:

15.1.1. Contractors shall make all investigations necessary to thoroughly inform
themselves regarding the plant and facilities affected by the delivery of materials
and equipment as required by the conditions of the Solicitation. No plea of
ignorance by the Contractor of conditions that exist or that may hereafter exist
will be accepted as the basis for varying the requirements of the County or the
compensation to the Contractor.

15.1.2. Contractors are advised that all County Solicitations and Agreements are
subject to all requirements contained in the County’s Purchasing Division’s
Policies and state and federal statutes. When conflicts occur, the highest
authority will prevail.

15.1.3. Contractors are required to state exactly what they intend to furnish to the
County in their Bid and must indicate any variances to the terms, conditions,
and specifications of this Solicitation no matter how slight. If variations are not
stated in a Contractor's Bid, it shall be construed that the Contractor’s Bid fully
complies with all conditions identified in this Solicitation.

16.The County intends and expects that the Contracting processes of the County and its
Contractors provide equal opportunity without regard to gender, race, ethnicity, religion, age
or disability and that its Contractors make available equal opportunities to the extent third
parties are engaged to provide goods and services to the County as Subcontractors,
Contractors, or otherwise. Accordingly, the Contractor shall not discriminate on any of the
foregoing grounds in the performance of any Agreement awarded to the Contractor, and
shall make available equal opportunities to the extent third parties are engaged to provide
goods and services in connection with performance of the Agreement. If submitting a joint
venture bid, or a bid involving a partnership arrangement, articles of partnership stating each
partner’s responsibilities shall be furnished and submitted with the Bid Response.
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17.All documentation submitted in response to this solicitation will become the property of
Adams County. All documentation maintained or kept by Adams County shall be subject to
the Colorado Open Records Act. C.R.S. 24-72-201 et seq. (“CORA”). Accordingly,
respondents are discouraged from providing information that they consider confidential,
privileged, and/or trade secrets as part of a response to this solicitation. Any portions of
submissions that are reasonably considered confidential should be clearly marked. The
County does not guarantee the confidentiality of any records.

Careful consideration should be given before submitting confidential information to the
County. The Colorado Open Records Act permits public scrutiny of most materials collected
in this Solicitation process. Information that is reasonably considered proprietary should be
clearly marked as confidential.

18.CLARIFICATION AND MODIFICATIONS IN TERMS AND CONDITIONS

18.1. Where there appears to be variances or conflicts between the General Terms and
Conditions, any Special Terms and Conditions and the Scope of Work/Specifications
outlined in this Solicitation, the Scope of Work/ Specifications, and then the Special
Terms and Conditions, will prevail.

18.1.1. If any Contractor contemplating submitting a Bid under this Solicitation is in
doubt as to the true meaning of the Specifications or any other portion of the
Solicitation, the Contractor must submit a written request via email for
clarification to the Point of Contact listed on the first page of this Solicitation.
The Contractor submitting the request shall be responsible for ensuring that the
request is received by the County prior to the deadline for submitting questions.

18.1.2. The County shall issue a written addendum if substantial changes which
impact the technical submission of Bids are required. A copy of such addenda
will be available at the Rocky Mountain E-Purchasing System (BIDNET)
website. In the event of conflict with the original Solicitation documents,
addenda shall supersede .to the extent specified. Subsequent addenda shall
supersede prior addenda only to the extent specified.

18.1.3. ADDENDA: CONTRACTOR IS RESPONSIBLE FOR OBTAINING AND
ACKNOWLEDGING ALL SUBSEQUENT ADDENDA VIA THE ROCKY
MOUNTAIN E-PURCHASING SYSTEM (BIDNET). FAILURE TO SUBMIT
ANY AND ALL SUBSEQUENT ADDENDUM/ADDENDA MAY DEEM THE
CONTRACTOR NON-RESPONSIVE. EACH AND EVERY ADDENDUM TO BE
SEPARATELY ACKNOWLEDGED.

18.2. PRICES CONTAINED IN SUBMITTAL — DISCOUNTS, TAXES

18.2.1. Contractors may offer a cash discount for prompt payment. Discounts will be
considered in determining the lowest net cost for the evaluation of Bids;
discounts for periods of less than twenty days, however, will not be considered
in making an award. If no prompt payment discount is being offered, the
Contractor shall enter a zero (0) for the percentage discount to indicate net
thirty days. If the Contractor does not enter a percentage discount, it is
hereby understood and agreed that the payment terms shall be net thirty days,
effective on the date that the County receives an accurate invoice or accepts
the products, whichever is the later date. Payment is deemed to be made on
the date of the mailing of the check.
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18.2.2.

Contractors shall not include federal, state, or local excise or sales taxes in
prices offered, as the County is exempt from payment of such taxes.

18.2.2.1. Federal Identification Number: 84-6000732
18.2.2.2. State of Colorado Tax Exempt Number: 98-03569

19.SIGNING BID

19.1. Contractor, by affixing its signature to this Solicitation, certifies that its Bid is made
without previous understanding, agreement, or connection either with any persons,
firms or corporations making a Bid for the same items, or with the County. The
Contractor also certifies that its Bid is in all respects fair, without outside control,
collusion, fraud, or otherwise illegal action. To insure integrity of the County’s public
procurement process, all Contractors are hereby placed on notice that any and all
Contractors who falsify the certifications required in conjunction with this section will be
prosecuted to the fullest extent of the law.

20.PREPARATION AND SUBMISSION OF BID

20.1. PREPARATION

20.1.1.

20.1.2.

20.1.3.

20.1.4.

20.1.5.

20.1.8,

The Bid must be typed or legibly printed in ink. The use of erasable ink is not
permitted. All corrections made by the Contractor must be initialed by the
authorized agent of the Contractor.

Bids must contain a manual signature of an authorized agent of the Contractor
in the space provided on the Solicitation cover page. The original cover page
of this Solicitation must be included in all Bid responses. If the Contractor’s
authorized agent fails to sign and return the Contractor's Statement of the
Solicitation, its Bid may be invalid and may not be considered.

The County logo is trademarked and property solely of the County.
Contractors do not have permission to use the County’s logo on any
documentation or presentation materials and to do so would be a violation of
the County’s trademark

Unit prices shall be provided by the Contractor on the Pricing Form (See
Attachment B. - Bid Schedule Pricing). Prices that are not in accordance
with the measurements and descriptions requested may be considered non-
responsive. Where there is a discrepancy between the unit price and the
extension of prices, the unit price shall prevail.

Alternate Bids will not be considered unless expressly permitted in the
Specifications/Scope of Work.

The accuracy of the Bid is the sole responsibility of the Contractor. No
changes in the Bid shall be allowed after the date and time that submission of
the Bid is due.
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20.2.

SUBMISSION

20.2.1. The Bid shall be sealed in an envelope with the Contractor's name and the
Solicitation number on the outside. The County’s Pricing Form, which is
attached to this Solicitation, must be used when the Contractor is submitting its
Bid response. The Contractor shall not alter this form (e.g. add or modify
categories for posting prices offered) unless expressly permitted in the
Solicitation or in an addendum duly issued by the County. Only sealed Bids
received by the Purchasing Division of the Finance Department will be
accepted; Bids submitted telephone, email, or facsimile machines are not
acceptable.

20.2.2. Each Bid must be submitted at the time and place, and number of copies as
specified in this Solicitation. Failure to submit the required number of copies
may deem the Contractor’s Bid non-responsive.

20.2.3. Failure to provide any requested information may result in the rejection of the
Bid as non-responsive.

20.2.4. Bid must be submitted in the format supplied and/or described by the County.
Failure to submit in the format provided may be cause for rejection of the
proposal. Bids must be furnished exclusive of taxes.

20.2.5. Contractor is responsible for ensuring their Bid is received by the Purchasing
Division prior to the deadline outlined in the solicitation regardless of the
method of delivery.

20.2.6. Contractors, which qualify their Bid by requiring alternate Contractual terms
and conditions as a stipulation for Agreement award must include such,
alternate terms and conditions in their Response. The County reserves the
right to declare a Contractor's Bid as non-responsive if any of these alternate
terms and conditions is in conflict with the County’s terms and conditions, or if
they are not in the best interests of the County.

21.LATE BIDS

21.1.

21.2.

21.3.

21.4.

Bids received after the date and time set for the opening shall be considered non-
responsive and may be returned unopened to the Contractor.

The County assumes no responsibility for late deliveries of mail on behalf of the United
States Post Office or any other delivery system.

The County assumes no responsibility for a Bid being either opened early or
improperly routed if the envelope is not clearly marked on the outside: 0

In the event of a situation severe enough to cause the Adams County Board of
Commissioners to close the County offices for any reason, the Purchasing Manager
has the prerogative of rescheduling the Bid opening time and date. No Bid will be
considered above all other Bids by having met the Bid opening time and date
requirements to the exclusion of those who were unable to present their Bid due to a
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‘situation severe enough to cause the Board of County Commissioners to close the

County offices.

22.MODIFICATIONS/WITHDRAWAL OF BIDS

22.1.

MODIFICATIONS TO BIDS. Bids may only be modified in the form of a written notice
on Contractor letterhead and must be received prior to the time and date set for the
Proposals to be opened. Each modification submitted to the County’s Purchasing
Division must have the Contractor's name and return address and the applicable
Solicitation number and title clearly marked on the face of the sealed envelope. If
more than one modification is submitted, the modification bearing the latest date of
receipt by the County's Purchasing Division will be considered the valid modification.

22.2. WITHDRAWAL OF BIDS

22.2.1. Bids may be withdrawn in the form of a written notice on Contractor
letterhead and must be received prior to the time and date set for the opening
of Bids. Any withdrawal of a Bid submitted to Adams County Purchase
Division must have the Contractor's name, return address, and the applicable
Solicitation number and title clearly marked on the face of the envelope and
on the withdrawal letter.

22.2.2. Bids may not be withdrawn after the time and date set for the opening for a
period of ninety calendar days. If a Bid is withdrawn by the Contractor during
this ninety-day period, the County may, at its option, suspend the Contractor
and may not accept any Bid from the Contractor for a six-month period
following the withdrawal.

23. REJECTION OF BIDS

23.1.

23.2.

REJECTION OF BIDS. The County may, at its sole and absolute discretion:

23.1.1. Reject any and all, or parts of any or all, Bids submitted by prospective
Contractors;

23.1.2. Re-advertise this Solicitation;
23.1.3. Postpone or cancel the process;

23.1.4. Waive any irregularities in the Bids received in conjunction with this
Solicitation; and/or

REJECTION OF A PARTICULAR BID. In addition to any reason identified above, the
County may reject a Bid under any of the following conditions:

23.2.1. The Contractor misstates or conceals any material fact in its Bid Response;

23.2.2. The Contractor’'s Bid does not strictly conform to the law or the requirements
of the Solicitation;

23.2.3. The Bid expressly requires or implies a conditional award that conflicts with
the method of award stipulated in the Solicitation;
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23.2.4. The Bid does not include documents, including, but not limited to, certificates,
‘licenses, and/or samples, which are required for submission with the Bid in
accordance with the Solicitation; and/or

23.2.5. The Bid has not been executed by the Contractor through an authorized
signature on the Contractor’s Statement.

23.3. The County reserves the right to waive any irregularities or informalities, and the right
to accept or reject any and all bids.

24 ELIMINATION FROM CONSIDERATION

24.1. A Bid may not be accepted from, nor any Agreement be awarded to, any person or
firm which is in arrears to the County upon any debt or Agreement or which is a
defaulter as surety or otherwise upon any obligation to the County.

24.2. A Bid may not be accepted from, nor any Agreement awarded to, any person or firm
who has failed to perform faithfully any previous Agreement with the County or other
governmental entity, for a minimum period of three years after the previous Agreement
was terminated for cause.

24.3. Any communications in regards to this Solicitation must go through the Adams County
Purchasing Division only. Any contact with other County personnel or County
Contractors may be cause for disqualification.

24.4. No damages shall be recoverable by any challenger as a result of the determinations
listed in this Section or decisions by the County.

24.5. The Board of County Commissioners may rescind the award of any Bid within one
week thereof or at its next regularly scheduled meeting; whichever is later, when the
public interest will be served thereby.

25.QUALIFICATIONS OF CONTRACTOR: The County may make such investigations as
deemed necessary to determine the ability of the Contractor to perform work, and the
Contractor shall furnish all information and data for this purpose as the County requests.
Such information includes, but is not limited to: current/maximum bonding capabilities,
current licensing information, audited financial statements, history of the firm on
assessments of liquidated damages, Agreements cancelled prior to completion and/or
lawsuits and/or pending lawsuits against the firm and/or its principals. The County reserves
the right to reject any Bid if the evidence submitted by, or investigation of, such Contractor
fails to satisfy the County that such Contractor is properly qualified to carry out the
obligations of the Agreement and to complete the work contemplated therein. Conditional
Bids will not be accepted.

26.AWARD OF SOLICITATION. The County may award this Solicitation to the successful
Contractor through the issuance of a Notice of Intent to Award. All Contractors that
participated in the Solicitation process will be notified of Contractor selection. No services or
goods shall be provided, and no compensation shall be paid, until and unless an Agreement
has been signed by an authorized representative of the County and the Contractor.

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY SPECIFICATIONS/SCOPE OF WORK

I. SPECIFICATIONS/SCOPE OF WORK:

i. BIDPACKAGE — SCOPE OF WORK ATTACHMENTS:

1) 2018.615 - ATTACHMENT A. — SPECIFICATIONS

2) 2018.615 - ATTACHMENT B. — BID SCHEDULE

3) 2018.615 - ATTACHMENT C. — VIDEO INSPECTION MAPS

4) 2018.615 - EXHIBIT A. — SAMPLE AGREEMENT

ii. Project Work Location: Countywide Various Locations (See Attachment C. — Video
Inspection Maps)

A.1. Contractor Minimum Work Requirements:

1. Adams County shall reserve the right to adjust the work schedule to add or
decrease as Budget and time permits.

2. Contractor shall communicate with Adams County Designated Representative
daily on job and material status.

3. The Contractor must provide a minimum of one (1) year materials and labor
warranty.

4. An initial work schedule must be submitted to Adams County Designated
Representative within (10) days of being awarded the contract.

5.  All proposals will be written as an all inclusive not to exceed cost based on
pricing as submitted in Attachment B. — Bid Schedule Pricing. The final contract
will be awarded after final negotiations with the Contractor.

A.2. Work Hours:
1. Due to the nature of the surrounding environment and to minimize work place

interruptions alternate hours may be required. This will be the discretion of
Adams County Designated Representative. (See Attachment A. — Specifications)
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A.3. Task Schedule and Timeline

1. Any and all after hours work, Saturday, Sunday, or Holiday shall be approved in writing
by the County Designee prior to work commencement. No additional fees shall be
accepted.

2. County Facility Designee shall receive a full project completion schedule to use as
reference throughout the duration of the project.

3. Any and all changes and/or modifications identified to the work schedule due to long
lead equipment items and/or unforeseen events shall be provide to the County
Designee in writing within twenty-four (24) hours of discovery, so necessary work
completion extensions can be reviewed and approved by the County Designee.

4. Work shall be completed on or before 12/31/2018 unless otherwise specified in writing
by the County Contract Specialist and confirmed via Change Order. All work must be
inspected and accepted on or before 12/31/2018.

5. A work schedule must be included in all submittals. County Designee shall give final
approval of the work schedule within ten (10) days of awarded contract and/or sooner
is deemed in the best interest of the County.

A.4. Payment

1. Payments will be made for materials and final project work completed. The County
Designee must approve all invoices submitted for payment by the Contractor prior to
issuance of payment.

A.5. Additional Work Term

1. Any and all additional work requested through and to include 12/31/2018 at the time
and materials labor rates provide in the submittal.

A6. TERM:
1. Term of Agreement: The Term of this Agreement shall be for one (1)-year from DATE
through DATE of the fully executed agreement.

2. Renewal Option: The County, at its sole option, may offer to renew this Agreement as
necessary for up to four (4), one year renewals providing satisfactory service is given and
all terms and conditions of this Agreement have been fulfilled. Such renewals must be
mutually agreed upon in writing by the County and the Contractor.

“*End of Scope for the Bid Package: Stormwater Infrastructure Video Inspection and
Maintenance **
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[Il. RESPONSE FORMAT

Failure to respond in the required format may deem your submittal non-responsive.
Failure to provide required information may deem your submittal non-responsive.

SUBMISSION OF BIDS: Two (2) hardcopies (to include one (1) ORIGINAL), and one (1)
electronic (USB or CD PDF document) must be received at the time and place specified in
this Solicitation. Submittals should be prepared simply and economically providing a
straightforward, concise description of the Contractor’s ability to perform the requirements of
this solicitation. Failure to submit the required number of copies may deem the Contractor
non-responsive.

Electronic copy shall be an EXACT reproduction of the original documents provided.
All sections shall be combined into a single PDF electronic document.

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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Adams County Finance Department
Purchasing Division

AM 4430 S Adams County Parkway
Brighton, Colorado 80601

Pricing Form

1. Pricing Form:

1. All bids shall include a completed Attachment B. — Bid Schedule Pricing Sheet* in the
Excel format provided on the USB or CD file.

*All costs must be listed and all itemized rates shall be included in all submittals as specified. All
pricing shall include the unit prices as specified and shall reference Attachment A. —
Specifications / 2018.615 — Video Inspection & Maintenance Bid Schedule Quantity Description.

2. Adams County may selectively identify other work to be added or removed from the Scope of
Work and shall require that the following unit pricing to be held through December 31, 2018:

3. DO NOT attach a quote.

4. Costs must remain firm for 120 days from time of the submittal due date.

1. Prompt Payment Discount:

Percentage of prompt payment discount, if offered %

Total Submittal Price with discount $
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY CONTRACTOR’S STATEMENT

| have read and fully understand all the conditions herein set forth in the foregoing paragraphs,
and by my signature set forth hereunder, | hereby agree to comply with all said conditions as
stated or implied. In consideration of the above statement, the following Bid is hereby
submitted.

BID SUMMARY

OVERALL TOTAL PROJECT AMOUNT:
$

(Amount in Figures)

DOLLARS.

(Written Amount)

WE, THE UNDERSIGNED, HEREBY ACKNOWLEDGE RECEIPT OF

Addenda (list all):

Contractor Name Date
Sighature Printed Name
Title

Address

City, State, Zip Code County
Telephone Fax

Email
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY SUBMISSION CHECK LIST

SUBMISSION: It is imperative you address your submittal envelope as noted in the Bid
Instructions.
Does your Bid comply with all the terms and conditions of this Solicitation? YES NO

May any other governmental entity avail itself of this Agreement and
purchase any and all items specified? YES NO

Have all Addendums been acknowledged, a duly authorized agent
signature obtained, and enclosed on the Contractors Statement? YES NO

Original and the number of copies specified enclosed including

electronic copy? YES NO
If applicable, have all necessary Bonds been included? YES NO
Contractor Certification of Compliance signed and enclosed? YES NO
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY CONTRACTOR’S CERTIFICATION
OF COMPLIANCE

Pursuant to Colorado Revised Statute, § 8-17.5-101, etseq., as amended 5/13/08, as a
prerequisite to entering into a Agreement for services with Adams County, Colorado, the
undersigned Contractor hereby certifies that at the time of this certification, Contractor does not
knowingly employ or Agreement with an illegal alien who will perform work under the attached
Agreement for services and that the Contractor will participate in the E-Verify Program or
Department program, as those terms are defined in C.R.S. § 8-17.5-101, ef. seq. in order to
confirm the employment eligibility of all employees who are newly hired for employment to
perform work under the attached Agreement for services.

Contractor Name

Printed or Typed Name

Signature

Title

Date

Note: Registration for the E-Verify Program can be completed at hitps://www.vis-
dhs.com\employerregistration. It is recommended that employers review the sample
“‘memorandum of understanding” available at the website prior to registering.
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Adams County Finance Department
Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADTY REFERENCE FORM

Contractors shall furnish the names, addresses and telephone numbers of a minimum of three (3) firms
or government organizations for which the Contractor has provided similar projects:

Company Name |

Address

Reference Name

Reference Email Address

Telephone Number

Project Name }

Project Value ' $

—
Company Name ‘

Address ’

Reference Name

Reference Email
Address

Telephone Number

Project Name

Project Value T$
]

| Company Name

|| ‘JJ““‘J

Address

Reference Name

Reference Email Address

Telephone Number

frO@t Name

Project Value $

Doc#5763755 Page 18 of 19 IFB-SS-2018-615



Adams County Finance Department

Purchasing Division
4430 S Adams County Parkway
Brighton, Colorado 80601

INVITATION FOR BID

ADAMS COUNTY EXHIRIT A
SANIPLE AGREENMENT

See attached Sample Agreement Marked EXHIBIT A

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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.2018.615- ATTACHMENT A. - SPECIFICATIONS -
GENERAL INFORMATION

1. SPECIFICATIONS: Contractor shall comply with all specifications set forth in the
Contract Documents and the following:

A. Adams County Stormwater Pollution Prevention Standard Operation Procedures
(SOP’s) for Storm Sewer Maintenance. (Refer to Attachment 3.)

B. 2017 Colorado Department of Transportation Standard and Specifications for
Roads and Bridges and Standards Special Provisions, latest revisions.

C. Working Hours (except for County Holidays and emergencies acknowledged by
the County) shall be limited to 8:00 a.m. to 4:30 p.m. Monday through Friday, unless
otherwise directed or approved by the County.

1. Should the Contractor desire to work on Saturdays, Sundays, County
Holidays, or at night between the hours of 4:30 p.m. and 8:00 a.m. on contract
routine cleaning days the Contractor shall submit a written request to the County
at least forty-eight (48) hours in advance. If approval is given by Adams County
representative to Contractor for authorized overtime work, Adams County
authorized personnel will charge overtime and other incidental administrative
expenses necessary for performing inspections on Saturdays, Sundays, holidays,
or at night between the hours of 4:30 p.m. and 8:00 a.m., the Contractor will be
responsible to pay for all Adams County overtime charges, and shall not be
granted a Contract Price increase for such charges. These charges will be
deducted from the Contractor’s pay applications.

ii. Contractor travel time shall not be paid for separately and shall be
included in the unit prices.

D. Cleaning Equipment Specifications. Contractor shall use High Velocity Jet-
Vacuum (Hydrocleaning) Equipment. The Contractor shall have a selection of two or
more high-velocity nozzles. The nozzles shall be capable of producing a scouring action
in all size lines designated to be cleaned. The equipment shall carry its own water tank,
auxiliary engines, pumps, and hydraulically driven hose reel. Pumps shall be capable of
maintaining a minimum adequate operating pressure. Equipment shall also include a
high-velocity gun for cleaning and washing manholes and inlet boxes walls and floors.
The gun shall be capable of producing flow from a fine spray to a solid stream.

E. Clean Culvert aka Normal Cleaning. After the pipe is initially Video Inspected,
Contractor and the County shall determine that Normal Cleaning or Heavy Cleaning is
required, this shall be agreed upon and documented by the Stormwater Maintenance
Inspector, prior to cleaning. As directed, the Contractor shall proceed with Clean
Culvert aka Normal Cleaning. Contractor shall anticipate that Normal Cleaning may
require up to three (3) full passes. If Normal Cleaning does not provide satisfactory
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2018.615 - ATTACHMENT A. - SPECIFICATIONS -
GENERAL INFORMATION ‘7

results, the County may direct the Contractor to perform Heavy Cleaning. For Normal
Cleaning, the Contractor shall provide an observer at the upstream manhole during all
passes to ensure that the entire line segment is cleaned on subsequent passes. The
Contractor shall vacuum all wastewater as storm sewer structures are being cleaned. The
discharge of process water into the storms sewer system is not allowed. Process water is
wastewater from storm sewer cleaning operations. This wastewater includes any liquids
and solids such as potable water use for cleaning operations, other liquids encountered
inside the structures, suspended solids, debris of any kind and solid materials. . The
Contractor shall clean and vacuum the wastewater at the same time, starting at the
upstream inlet/manhole prior to cleaning the line segment. Clean Culvert aka Normal
Cleaning shall include mobilization to and from the directed location, traffic control,
supporting labor, materials, equipment, surface damage repair, water supply, vacuuming
all wastewater, and liquid/solid waste disposal.

F. Clean Culvert (Special) aka Heavy Cleaning. Segments that contain heavier than
normal amounts of debris that cannot be adequately cleaned under Normal Cleaning
procedures, the Contractor may be directed by the County for Clean Culvert (Special),
aka Heavy Cleaning this shall be agreed upon and documented by the Stormwater
Maintenance Inspector, prior to cleaning. Heavy Cleaning will only be considered for
authorization by the County after the Contractor has obtained concurrence from the
County that the efforts required as part of Normal Cleaning were (or would be)
inadequate. Clean Culvert (Special) shall be paid in addition to the linear feet of Normal
Cleaning completed, if any. Prior to authorizing Clean Culvert (Special), the Contractor
shall document the issue, and at the County’s direction, the linear feet of Normal
Cleaning completed, and shall mutually agree on the number of hours to expend of
Heavy Cleaning for each case. Heavy Cleaning shall be authorized by the County on a
case by case basis. The work shall be authorized and paid per the hourly rate bid. The
County and the Contractor shall mutually agree on the maximum number of hours
to be spent by the Contractor at each location. Locations selected for Heavy
Cleaning shall be pre-approved by the County. The County shall also have the right to
direct other locations for Heavy Cleaning. Heavy Cleaning shall be a supplemental means
of removing debris and cleaning in addition to Normal Cleaning. Root removals shall be
pre-authorized by the County using the Clean Culvert (Special) unit prices. Special
attention should be given during the cleaning operations to ensure complete removal of
roots from the joints. Procedures shall include the use of adequate mechanical equipment
as necessary. Locations of root removals shall be photo documented for future
maintenance considerations. The method of Heavy Cleaning for each segment shall be
based on site conditions and shall be approved by the County. If conditions are such that
Heavy Cleaning is inadequate, the County will make the determination that the cleaning
of the subject culvert or storm sewer will cease and be photo documented for future
action. Heavy Cleaning shall include appropriate laborers and supporting materials and
equipment to manually, or mechanically, extract any obstructions and debris in the
culvert. Clean Culvert (Special) aka Heavy Cleaning shall include mobilization to and
from the directed location, traffic control, supporting labor, materials, equipment, surface
damage repair, water supply, wastewater vacuuming, and liquid/solid waste disposal.
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v+ 2018.615 - ATTACHMENT A. - SPECIFICATIONS -
GENERAL INFORMATION

G. Clean Structure (Manholes, Inlets, Outlets). In addition to cleaning the interior of
each structure, before leaving each location, the Contractor will clean all exterior grates,
trash racks, etc. by sweeping, manually or by using high-pressure water nozzles,
including collection or vacuuming and proper disposal of trash/debris/sediments (waste)
in the vicinity (up to 10 ft radius from the structure). All waste containing liquids must
be vacuumed using the vacuum truck and the waste disposed of properly. Photo
documentation shall be provided of each Clean Structure as documentation of the
cleaning and Inspection. Clean Structure shall include mobilization to and from the
directed location, traffic control, supporting labor, materials, equipment, surface damage
repair, water supply and waste disposal.

H. POTHOLING _ SHALL BE_PRE-AUTHORIZED AS NEEDED. The
Contractor shall request Pothole hours be pre-authorized by the County. Potholing shall
include mobilization to and from the directed location, traffic control, supporting labor,
materials, equipment, surface damage repair, and waste disposal.

L PACP Certification. The Contractor shall provide PACP certified operators on
site at all times during the entire survey for PACP, and MACP. If video is to be coded
separately from the actual recording, both the onsite Operator and the individual
performing the PACP coding shall be PACP certified. The Contractor shall provide
proof of certification prior to commencement of work, prior to a change in
personnel involved in data collection, and as requested by the County.

L Video inspection. The focus of this Project is to provide Video Inspections for the
County’s pipes and culverts. The Contractor shall Video Inspect pipes to determine
whether cleaning is required. If cleaning is required, Contractor shall obtain County
concurrence that cleaning is needed and then proceed to Normal Cleaning protocol,
unless the County concurs that Heavy Cleaning is required. Video Inspection shall
cease as soon as the Contractor observes that cleaning is necessary and until County
provides direction on cleaning. The County shall have the ability to direct the Contractor
to provide Video Inspection on case by case basis at locations within 20 miles of the
Project Area. Video Inspection shall include mobilization to and from the directed
location, traffic control, supporting labor, materials, equipment, surface damage repair,
and waste disposal. The Contractor will provide the County only the Final Video
following Cleaning Operations in mpg format.

K. Video inspection procedures: The video camera used for the inspection shall be

specifically suited for this type of inspection. Lighting for the camera shall be suitable to

allow a clear picture of the entire periphery of the pipe of all sizes. The camera shall be

operative and be capable of providing quality recordings in 100% humidity conditions.

The camera lens shall have either automatic or remote focus or iris controls. The camera
shall be capable of spanning 360degrees in the vertical axis and 270 degrees on the

horizontal axis at a minimum. The camera shall be equipped with at least 1,000 LF of
camera cable and have pan, tilt and zoom capabilities to allow up close and right

angled inspections of defects and other significant observations.
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2018.615 - ATTACHMENT A. - SPECIFICATIONS -
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The camera, video monitor, and other components of the video system shall provide
picture quality in color to the satisfaction of the County. The camera shall be moved
through the line from the upstream manhole at a moderate rate, stopping when necessary
to permit proper audio narration and documentation of condition of the pipe and any
visible defects. In no case will the video camera be allowed to progress at a speed
greater than 30 feet per minute. Manual winches, power winches, cable, powered
rewinds, or other devices that do not obstruct the camera view or interfere with proper
documentation of the culvert conditions may be used to move the camera through the
pipe or culvert. If during the inspection the video camera will not pass through the entire
culvert or pipe segment due to obstructions which could not be removed during heavy
cleaning, the Contractor shall set up his equipment so that the inspection can be
performed from the opposite manhole (access point). If again the camera fails to pass
through the entire culvert or storm sewer segment the inspection shall cease and direction
shall be provided by the County. All images provided shall be clear and shall show
defects and other Notable Issues in the pipe. When manually operated winches are used
to pull the video camera through the line, telephones or other suitable means of
communication shall be set up between the two manholes of the section being inspected
to ensure adequate communications between members of the crew. If reverse setups (a
situation that arises when the video camera cannot pass through the pipe segment, making
it necessary to reverse the positions of the video equipment to the downstream manhole
and enter the sewer from the opposite direction) are required during video inspection,
they shall be considered incidental to the work and shall not be considered for additional
payment. In this case, ratings shall be combined for one inspection rating of the asset by
the Contractor.

L. Inspection Database Requirements: The Contractor shall provide a NASSCO
PACP and MACP Certified Access Database for all inspections performed that meets the
following requirements:

1. Microsoft Access 2000 or above file format.

2. The PACP or MACP database delivered shall be an NASSCO PACP or MACP
Certified Access Database and must include, at a minimum, the PACP or MACP
header information, PACP or MACP pipe/structure indexes and quick scores for
Structure, Operation, and Overall, and defects listing. The County may require the
NASSCO PACP and MACP database in a version other than the current version
for compatibility with Cartegraph.

3. Every inspection record in the NASSCO PACP or MACP database must be linked
(by the Contractor) to the unique Asset ID for each asset (provided by the
County). In the event of new asset discovered by the Contractor, the inspection
record must be linked (by the Contractor) to the unique Asset ID (provided by the
Contractor).
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GENERAL INFORMATION

4. The data shall be delivered in a single database after all inspection work has been
completed, as a final delivery.

5. In addition to the PACP or MACP Access database, a PDF report of the
inspection including the information outlined in Item 3 above shall be provided.
The PDF file name must be the Asset ID.

M. Public Information Services (Address): Public Information Services (Address). The
County shall provide the Contractor with the addresses of the mailings. Contractor
shall be paid for each certified hanger delivered.

N. Infrastructure locate services: The Contractor shall provide the locations for all
stormwater infrastructure encountered including manholes, inlets, pipes, culverts, and
outfalls that is not on the maps or GIS data provided by the County. This information
must be delivered in the following format:

O. Pipe ID’s are not to be duplicated! A unique Asset ID must be assigned to each asset
located. Asset ID’s will be assigned as follows:

a. Manholes — The Asset ID must be in the format NEW-MH- 001 and numbered
consecutively (002,003, etc)

b. Inlets — The Asset ID must be in the format NEW-IN-001 and numbered
consecutively (002,003, etc)

c. Pipes — The Asset ID must be in the format NEW-PI-001 and numbered
consecutively (002,003, etc)

d. Culverts — The Asset ID must be in the format NEW-CU-001 and numbered
consecutively (002,003, etc)

e. Outlets — The Asset ID must be in the format NEW-OF-001 and numbered
consecutively (002,003 ,etc)

f.  Location information shall be provided in the following format:

P. Esri shapefiles of the locations containing the asset type, the unique Asset ID number
assigned or Asset ID number, and attribute information to include those attributes
listed in the spreadsheet provided for the various assets. Such as material and size.
Pipes and Culverts will be shown as lines, Manholes, Inlets, Outlets will be
shown as points. The County will provide a list of attribute information to be
collected for each type of infrastructure. Inlets, manholes, and outfalls shall be
provided as separate point shapefiles and pipes and culverts shall be provided as
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separate line shapefiles. Pipes and culverts must show all bends in the pipe not
located at an inlet or manhole structure. Pipes and culverts will be broken into
segments at inlet or manhole structures and a separate ID provided for each segment.

The shapefiles shall be delivered in the following coordinate system:
NAD 1983 StatePlane Colorado Central FIPS 0502 Feet.

a. The method used to collect the stormwater infrastructure must be able to deliver
an accuracy of 5 ft or better.

Q. Contractor Requirements. The Contractor will be required to attend a meeting at a
designated County facility prior to commencement of work. The meeting will be
established at a mutually agreeable time and date.

a. It is the responsibility of the Contractor to maintain quality control of all
equipment or materials used in conjunction with the Work.

b. The Contractor will be required to work closely with the County’s personnel
assigned to the Project. The coordination of all work shall be under the direction
of the Contractor, who shall be responsible for coordinating work and resolving
any scheduling conflicts. For any questions on responsibility of work or priority
of location and work, the County shall make the final determination. The County
will approve the sequencing of the Work. The Contractor will be responsible for
keeping the County informed as to their work schedule. It will be the Contractor’s
responsibility for notification to the County in writing of any interruption in the
work schedule due to unforeseen delays.

c. Contractor shall be required to designate a Representative authorized to dispatch
equipment and drivers to respond to a County request for services.

d. The Contractor shall have the ability to communicate with all crews and with the
County at all times. The Contractor will provide to the County a 24 hour on-call
telephone number for their Contractor Representative. Contractor shall be
required to respond within one (1) hour after being contacted by the County with
a schedule of available equipment, unless otherwise approved by the County.
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Work Plan Submittal. Contractor must provide a plan of how the work will be
accomplished that will include but is not limited to the following information:

R. Phasing of the project. Must be provided to County!

a. Route.

b. Number of crews working at the same time.

c. Number of employees that will be assigned to each crew.
d. The equipment that will be utilized for the project.

e. A Traffic Control Plan for cleaning and video inspection.

f. Water Supply location approved by the Water District.

g. Location where the liquid énd solid waste will be disposed.
h. Public Information Plan

S. Interim submittals Contractor shall submit a report on a weekly basis including any
video recordings and areas cleaned, unless otherwise approved by the County.

a. Contractor shall submit sample electronic files of information collected and
inspection reports for County review and approval. All comments on the
submitted samples shall be addressed, with the intent that all comments will be
applied to all future submittals. Periodic submittals may be requested by the
County as a form of Quality Assurance.

b. Quality Control shall be the Contractor’s responsibility.
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T. Final report submittal. A final electronic report shall be provided within two-weeks
of completion of the project. The report shall be in PDF and include at a minimum:

‘a. A summary of the areas cleaned and inspected.

b. Other observations made for the area cleaned and inspected.

c. Dates and times that cleaning/inspection were conducted.

d. A description of equipment and techniques used to conduct the inspection.

e. The specific location of all detected debris and problem areas.

f. Copies of all liquid and solid waste disposal manifests and potable water loads.

g. Before and after picture of each pipe, inlet, outlet, manhole cleaned. Pictures must
be dated and labeled properly according to ASSET ID number, provided by the
County.

h. Video recordings (MP4 format — or smallest file size, as approved by the County).

U. Final inspection. Final inspection of pipes, culverts, inlets, outlets and manholes
cleaned by the Contractor shall be made by the County, based on visual inspection of
the structures at a time mutually agreeable to the County and Contractor. Acceptance
shall be made upon the successful completion of cleaning and shall be to the
satisfaction of the County by evaluating the post-cleaning video inspection results. If
video inspection shows the cleaning to be unsatisfactory, the Contractor shall be
required to re-clean and re-video inspect the asset until the cleaning is shown to be
satisfactory. This work shall be at no additional cost to the County.

V. Final data submittal. The Contractor shall submit a single Access database meeting
the requirements these Specifications, and Esri Shapefiles meeting the requirements
of these Specifications. The County will review the data submitted against the
requirements. If the data submitted does not meet the requirements, the Contractor
shall revise the data to meet the requirements. This work shall be at no additional cost
to the County.
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W. Traffic Control. The Contractor shall provide all traffic control for this project. All
Traffic Control provided shall be in accordance with the latest edition of the Manual on
Uniform Traffic Control Devices for Streets and Highways published by U.S.
Department of Transportation, Federal Highway Administration. No work shall
commence until the Traffic Control Plan to be used where work is performed has been
approved by the County. Traffic Control Plans shall be submitted at least 5 days prior to
commencement of any work in County right-of-way for review and approval. A Traffic
Control Plan detailing a typical traffic control setup for work performed in roads
classified as Local shall be provided to the County for review and approval. Traffic
Control Plans for work performed in roads classified as Collector (and above) shall be
provided that include existing and proposed traffic controls such as signs, signals,
pavement markings, and proposed flagger locations. Unless approved by the County,
~ Traffic Control Inspection and Traffic Control Management will not be compensated for
work performed in roads classified as Local.

X. Right-of-Way Permit. Contractor shall submit for a no-fee County Right-of- Way
Permit a minimum of five (5) working days prior to the start of the project. This permit
can be obtained at Adams County at 4430 S. Adams County Parkway, Brighton CO
80601.

Y. CDOT Permit. Cleaning projects on, near, or affecting CDOT state highways are
required to obtain a Colorado Department of Highways Access or Special Use Permits as
needed, in addition to the Adams County Right-of-Way permit.

Z. Storm Sewer Locates. The Contractor should request the County’s assistance only
after making every attempt to locate and expose the storm facility on their own.

AA. Public Information Plan. See attached REVISION OF SECTION 626 PUBLIC
INFORMATION SERVICES.

BB. County Sign Requirements. The County will provide the Contractor with two (2)
signs mounted on standard portable frames. The signs must be located one at each end of
the vac/jet truck and Camera Van. Signs shall be visible from the traveled way. Signs
shall remain property of Adams County.

CC. Pollution Control. The Contractor shall prevent stormwater pollution from
cleaning activities by preventing sediment, debris, or other substances from entering
storm drains, and culverts. Any leaks or spills from vehicle operation such as motor oil,
hydraulic fluid, and other petroleum fluids must be cleaned-up and contained for proper
disposal offsite.

DD. Confined Space Entry. The Contractor shall follow all applicable laws and
regulations regarding confined space entry. The Contractor shall notify Adams County of
any confined space entry activities.
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EE. Toilet /Restroom Facilities. There are no existing toilet /restroom facilities on site
for use by Contractor. If required, Contractor shall include the cost of toilet /restroom
facilities in the work.

FF.Material Removal. All waste: solid, semisolid material, and liquids (process
water/wastewater) resulting from the cleaning operation shall be removed at either the
upstream or downstream manhole of the section being cleaned. All wastewater from
washing operations must be vacuumed from the storm sewer system. Passing material
from line segment to line segment shall not be permitted. All waste (solid/semi-
solid/liquid) resulting from the cleaning operations shall be removed by the Contractor
from the storm sewer and disposed of properly. Under NO circumstances will the
Contractor be allowed to accumulate disposal material on the site. The sanitary sewer
system will not be used as a disposal system.

GG. Water Supply/Usage. Contractor will be responsible for water consumption and
will be required to use a hydrant meter. The Contractor shall obtain all fresh water
necessary for performance of work under the contract from fire hydrants at the work site.
Contractor is responsible for identifying the closest fire hydrants and obtaining a fire
hydrant meter from the Water and Sanitation District providing potable water to that area.
Any water meter permit fees including the fire hydrant meter deposit and water
consumption billed must be paid by the Contractor to the Water District directly. Costs
associated with water usage, transport, and fees shall be considered incidental to the
project and shall be the responsibility of the Contractor.

HH. Chemical Additives. No additives or treatment chemicals are allowed to be added
to the truck’s water supply storage tanks, nor directly in the storm sewer system.

I1. Disposal of Wastewater Liquids and Solid Waste. The Contractor shall dispose of all
liquid and solid materials removed from cleaning operations at an authorized disposal
facility selected by the Contractor. The Contractor shall be responsible for disposal of all
wastewater and debris removed. Decanted material will be the Contractor’s responsibility
to haul for proper disposal. Contractor is required to provide all waste manifests from
selected facilities. No decant will be pumped or drained back into the storm inlet or storm
system. No decant will be pumped or drained into the sanitary sewer system. Costs
associated with the removal, transport, and discharge of such materials shall be
considered incidental to the project and shall be the responsibility of the Contractor.
Hazardous waste disposal is not included.

JJ. Documentation of Video Inspection. Documentation of the video inspection results
shall be as follows:

1. Video Inspection Logs: Printed and database format location records shall
be provided by the Contractor. These shall clearly show the storm drainage
facility ASSET ID, provided by the County. Unusual conditions, roots, illegal
sanitary sewer connections, broken pipe, presence of corrosion, and other
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discernible features will be photo recorded and a copy of such records will be
supplied to the County. The Contractor shall provide a clear audio description of
each Video Inspection including the location of the line segment at the same time
that the inspection is performed. At a minimum the video shall show
inlet/manhole numbers and footage at all times. Distance counter shall be reset at
start of video and shall show footage from center of inlet/manhole to center of
inlet/manhole.

ii. Video Recordings: The purpose of recording shall be to supply a visual
and audio record of all line segments that are video recorded. Video recording
playback shall be at the same speed that it was recorded. The Contractor shall
have all video recordings and necessary playback equipment readily accessible for
review by the County during the project. A 2.0 USB external hard drive
containing the video and audio portion shall be a deliverable and will be required
for completion of the work for each segment video recorded. The video shall be
indexed with the line segments recorded on the video listed on the label. At a
minimum, the name of the video file shall be the asset ID.

COUNTY RESPONSIBILITIES

A. Provide maps or ESRI/Shapefiles containing the storm facility ASSET ID’s.
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2018.615-STORMVIDINSP-Pricing

Prepared By: Shannon E. Sprague, CPPB

Date: 4/9/2018

2018.615-STORMWATER INFRASTRUCTURE VIDEO INSPECTION & MNTC- Project -Bid Schedule Pricing*

200

Overall Total Project Amount

Item No. Item - CDOT Item Description A of Est. Qty | Unit Price |Total Unit Cost
) Measure .
1 202-040021 Clean Culvert (4" - 24") LF 66,961 $ - $ -
2 202-040022 Clean Culvert (27" - 48") LF [42609] % = $ &
3 202-040023 Clean Culvert (54" - 60") LF 6,113 | $ = $ 3
4 202-040024 Clean Culvert (Above 60") LF 72291 % . $ -
5 202-040031 Clean Culvert (Special) (4" - 24") HR 500 | $ - $ -
6 202-040032 Clean Culvert (Special) (27" - 48") HR 500 | $ - $ =
7 202-040033 Clean Culvert (Special) (54" - 60") HR 150 | $ - $ -
8 202-040034 Clean Culvert (Special) (Above 60") HR 150 | $ - $ -
9 202-040101 Clean Structure EA 578 | $ - $ -
10 203-01597 Potholing HR 40193 ® $ z
11 203-019001 Video Inspection : LF - $ - $ -
12 208-00103 Removal and Disposal of Sediment HR 80]1%$ - $ -
13 208-00105 Removal and Disposal of Sediment HR 80 $ - $ =
. (Equipment)
14 626-010001 Public Information Services (Address) EA 2,000 | $ = $ <
15 630-00000 Flagging HR 1,500 | $ - $ -
16 630-00007 Traffic Control Inspection DAY 451 % & $ =
17 [630-00012 Traffic Control Management DAY 751 % - $ =
18 630-80341 Construction Traffic Sign, Panel Size A EA 10(018$ 2 $ -
19 630-80342 Construction Traffic Sign, Panel Size B EA 101% - $ -
20 630-80343 Construction Traffic Sign, Panel Size C EA 1019 - $ -
21 630-80344 Construction Traffic Sign (Special) SF 251% * $ -
22 |630-80355 Portable Message Sign Panel EA 218 - $ -
23 630-80358 Advance Warning Flashing (C Type) EA 21% 4 $ -
24 |630-80360 Drum Channeling Device EA 251 % - $ -
25 630-80380 Traffic Cone EA $ = $ -
$

| Overall Anticipated Total Project ARO (Calendar Days) - Constuctuion Contract Execution

*Proposers shall provide the line item breakdown of work per the Scope of Work as noted below. Additional Line ltems may be

added to ensure that all project fees and pricing are represented. Adams County will not consider fees "after the fact” that have not

been listed on the bid schedule pricing form.

Page | of 1



2018 VIDEO INSPECTION AND
MAINTENANCE OF STORMWATER INFRASTRUCTURE
SUMMARY OF ASSET QUANTITIES
(Quantities taken from Tabulation of Quantities pages)

Description Est. Qty
Subtotal Video Inspection - Storm Pipes (4" - 24") 56,465
Subtotal Video Inspection - Storm Culverts (4" - 24") 4,409
Subtotal Video Inspection - Storm Pipes (4" - 24") + Storm Culverts (4" - 24") 60,874
Subtotal Video Inspection - Storm Pipes (27" - 48") 33,005
Subtotal Video Inspection - Storm Culverts (27" - 48") 5,730
Subtotal Video Inspection - Storm Pipes (27" - 48") + Storm Culverts (27" - 48")| - 38,735
Subtotal Video Inspection - Storm Pipes (54" - 60") 3,867
Subtotal Video Inspection - Storm Culverts (54" - 60") 1,690
Subtotal Video Inspection - Storm Pipes (54" - 60") + Storm Culverts (54" - 60") 5,557
Subtotal Video Inspection - Storm Pipes (Above 60") 5,025
Subtotal Video Inspection - Storm Culverts (Above 60") 1,547
Subtotal Video Inspection - Storm Pipes (Above 60") + Storm Culverts (Above 60") 6,572
Subtotal Video Inspection - Storm Pipes (4" - Above 60") + Storm Culverts (4" - Above 60") 111,738
Contingency Video Inspection (Prior To Cleaning, As Approved) 10% 122,912

Total Video Inspection| 122,912

Subtotal Video Inspection - Storm Pipes (4" - 24") + Storm Culvert (4" - 24") 60,874

Clean Culvert estimated as a portion of Video Inspection 10% 66,961

Total Clean Culvert (4"- 24")| 66,961

Subtotal Video Inspection - Storm Sewer (27" - 48") + Storm Culvert (27" - 48") 38,735

Clean Culvert estimated as a portion of Video Inspection 10% 42,609

Total Clean Culvert (27 "- 48")| 42,609

Subtotal Video Inspection - Storm Sewer (54" - 60") + Storm Culvert (54" - 60") 5,557

Clean Culvert estimated as a portion of Video Inspection 10% 6,113

Total Clean Culvert (54 "- 60") 6,113

Subtotal Video Inspection - Storm Sewer (Above 60") + Storm Culvert (Above 60") 6,572

Clean Culvert estimated as a portion of Video Inspection 10% 7,229

Total Clean Culvert (Above 60") 7,229

Subtotal Clean Structure - Inlet 420
Subtotal Clean Structure - Manhole 144
Subtotal Clean Structure - Outlet 14

Total Clean Structure 578




'3/14/18 2018 VIDEO INSPECTION AND
MAINTENANCE OF STORMWATER INFRASTRUCTURE
Tabulation of Storm Pipe
Line Number |ID Diameter.amt | Diameter.unit |Material |Shape Width.amt [Width.unit [Height.amt |Height.unit |Length.am|Length.unit Owned By
1|PI-1279 4lin Other circular 4lin 96| ft Adams County
2|PI-2357 4(in Other circular 4|in 40|ft Adams County
3|PI-2358 4|in Other circular 4lin 92|ft Adams County
4|P1-2327 6|in Other circular 6|in 4lft Adams County
5(PI-2328 6|in Other circular 6|in 85|ft Adams County
6|PI-2334 6|in Other circular 6|in 171|ft Adams County
7|P1-2335 6lin Other circular 6|in 275(ft Adams County
8|P1-2337 6|in Other circular 6|in 275(ft Adams County
9|PI-2338 6|in Other circular 6|in 275|ft Adams County
10|PI-2339 6|in Other circular 6|in 300|ft Adams County
11|PI-2341 6|in Other circular 6|in 300(ft Adams County
12|PI-2345 6|in Other circular 6|in 320(ft Adams County
13|PI-2346 6|in Other circular 6|in 68| ft Adams County
14(Pi-2348 6(in Other circular 6|in 320(ft Adams County
15|Pi-4158 6)in PVC circular 45,89951 |ft Adams County
16|PI1-4161 6|in PVC circular 10 Adams County
17|P1-4162 6|in PVC circular 10 Adams County
18|PI-4163 6(in PVC circular 10 Adams County
19|PI-4164 6(in PVC circular 10 Adams County
20(PI-4165 6(in PVC circular 10 Adams County
21|PI-4166 6|in PVC circular 10 Adams County
22|Pl-4167 6(in PVC circular 10 Adams County
23|PI-4168 6|in PVC circular 10 Adams County
24(PI-4169 6|in PVC circular 10 Adams County
25|P1-4170 6(in PVC circular 10 Adams County
26|P1-4171 6[in PVC circular 10 Adams County
27|P1-1992 8lin PVC circular 8lin 28|ft Private
28|PI-1993 8lin PVC circular 8lin 36.54482|ft Private
29|PI-2863 8lin PVC circular 8lin 11.12798|ft Adams County
30|PI-2867 8lin pPvC circular 8lin 11.96546|ft Adams County
31|Pi-3888 8lin PVC circular 8|in 10|ft Private
32|PI-3906 8lin PVC circular 8|in 8|ft Adams County
33|Pi-4477 10|in RCP circufar 10 Adams County
34|Pi-0066 12(in RCP circular 12|in 47.123|ft Adams County
35|PI1-0072 12|in RCP circular 12|in 52.593|ft Adams County
36|P1-0210 12|in CMP circular 12|in 47.638|ft Adams County
37|P1-0212 12|in RCP circular 12|in 9.151|ft Adams County
38|Pi-0213 12|in CMP circular 12|in 14.604 |ft Adams County
39|P1-0214 12|in Other circular 12|in 34.1|ft Adams County
40(P1-0215 12(in CMP circular 12|in 37.922|ft Adams County
41|P1-0222 12(in pvC circular 12|in 54.47|ft Adams County
42|P1-0238 12|in RCP circular 12|in 23.55]ft Adams County
43[P1-0239 12|in RCP circular 12|in 94.835|ft Adams County
44(P1-0251 12|in CMP circular 12(in 50.077|ft Adams County
45(P1-0252 12|in RCP circular 12)in 14.382|ft Adams County
46(PI-0253 12[in RCP circutar 12|in 11.951|ft Adams County
47|Pi-0254 12|in RCP circular 12]in 59.66|ft Adams County
48|PI-0258 12|in RCP circular 12|in 20.338|ft Adams County
49|PI-0265 12|in PVC circular 12|in 66.674|ft Adams County
50(P1-0308 12|in PVC circular 12(in 84.613(ft Adams County
51|Pl-0353 12|in CMP circular 12|in 44,95544 |t Private
52|PI-0357 12|in PVC circular 12|in 129.5044|ft Adams County
53|PI-0358 12|in PVC circular 12|in 131.3814|ft Adams County
54|PI-0359 12|in RCP arch 36|in 22|in 42.21949|ft Adams County
55|P1-0360 12|in RCP arch 44|in 27|in 103.0592 |ft Adams County
56 |PI-0361 12|in RCP arch 44 |in 27|in 38.52016(ft Adams County
57|PI-0362 12|in RCP arch 51(in 31|in 113.2644|ft Adams County
58|PI-0363 12|in RCP arch 51|in 31|in 27.61515|ft Adams County
59(P1-0365 12|in PVC circular 12|in 26.91156|ft Adams County
60|P1-0366 12|in PVC circular 12|in 487.0602 |ft Adams County
61|PI-0367 12|in PVC circular 12(in 89.05585|ft Adams County
62|PI-0368 12|in PVC circular 12|in 11.68082 |ft Adams County
63(PI-0370 12|in PVC circular 12|in 361.2962|ft Adams County
64|P1-0438 12|in RCP circular 12|in 43.562|ft Adams County
65(PI-0441 12|in RCP circular 12]in 40.839|ft Adams County
66|P1-0442 12]in RCP circular 12]in 47.161|ft Adams County
67|P1-0456 12|in CMP circular 12|in 44.146/ft Adams County
68|PI-0474 12]in RCP arch 24|in 18|in 40.638|ft Adams County
69|PI-0492 12|in RCP circular 12|in 38.796|ft Adams County
70(P1-0512 12(in RCP circular 12|in 36.916|ft Adams County
71|P1-0514 12|in RCP circular 12(in 44.31|ft Adams County
72|PI1-0515 12(in RCP circular 12|in 37.6749|ft Adams County
73|PI-0517 12(in RCP circular 12|in 46.15246(ft Adams County
74|P1-0518 12|in RCP circular 12(in 36.54373|ft Adams County
75|PI1-0521 12]in RCP circular 12|in 42.6742|ft Adams County




3/14/18

2018 VIDEO INSPECTION AND

MAINTENANCE OF STORMWATER INFRASTRUCTURE

Tabulation of Storm Pipe

76|P1-0529 12|in RCP circular 12|in 55.14864 |ft Adams County
77|P1-0586 12|in RCP circular 12|in 14.748|ft Adams County
78|PI-0614 12|in RCP circular 12|in 40.49207|ft Adams County
79|P1-0621 12|in PVC circular 12|in 33.397|ft Private
80|PI-0631 " 12[in CMP circular 12|in 84.12007|ft Private
81|PJ-0882 12|in RCP circular 12|in 81.031|ft Adams County
82|P1-0995 12|in CMmP circular 12|in 29.553|ft Adams County
83|PI-0996 12|in CMP circular 12|in 57.73|ft Adams County
84|P1-1221 12|in Other circular 12|in 26.95597|ft CDOT
85|P1-1222 12|in Other circular 12|in 190.7982 |t CDOT
86|PI1-1551 12|in PVC circular 12|in 90.04 |t Adams County
87|P1-1739 12|in RCP circular 12|in 15.28724|ft CcboT
88|P1-1798 12|in pPVC circular 12|in 569.8505|ft Adams County
89|PI-1958 12in CMpP circular 12]in 92.95541|ft CooT
90|PI-2155 12|in RCP circular 12]in 40.81572|ft Adams County
91|PI-2156 12|in RCP circular 12|in 55.85954|ft Adams County
92|P1-2178 12|in CMP circular 12]in 43,04856 |ft Adams County
93|PI-2179 12|in CMP circular 12|in 27.22561|ft Adams County
94 (PI-2523 12|in PVC circular 12]in 8.921|ft Adams County
95|PI1-2524 12|in PVC circular 12|in 15.716|ft Adams County
96| PI-2680 12|in RCP circular 12]in 49.91335|ft Private
97|PI-2681 12|in RCP circular 12]in 38.74037|ft Private
98|PI-2682 12|in RCP circular 12[in 123.0419|ft Private
99(PI-2684 12|in PVC circular 12(in 18.154|ft Adams County
100|PI-2811 12|in RCP circular 12[in 79|ft Private
101(PI-2851 12|in HDPE circular 12|in 52.45143|ft Private
102 |PI-2852 12|in PVC circular 12|in 7.787071|ft Private
103|PI-2854 12|in Other circular 12|in 35.35557|ft Private
104 |PI-2864 12(in RCP circular 12|in 4.034728|ft Adams County
105(PI-2865 12(in RCP circular 12|in 94 |ft Adams County
106 | PI-2868 12|in RCP circular 12|in 10.21981|ft Adams County
107|PI-3114 12(in PVC circular 12|in 503.5367|ft Adams County
108|PI-3115 12|in PVC circular 12(in 97.67123|ft Adams County
109|PI-3117 12|in PVC circular 12|in 46.011|ft Private
110|PI-3924 12|in RCP circular 12|in 8.9|ft Private
111|PI-3925 12|in RCP circular 12|in 20.96|ft Adams County
112|Pi-4010 12|in CMP circular 12|in 12|in 36.44121|ft Adams County
113|P1-4011 12|in HDPE circular 12|in 12|in 17.6|ft Private
114|PI-4012 12[in Other circular 12|in 12]in 109.4203 |ft Adams County
115|PI-4013 12|in RCP circular 12|in 12]in 131]ft Adams County
116|PI-4068 12|in PVC circular 40(ft Private
117|P1-4157 12|in RCP circular 68|ft Adams County
118|PI-4159 12|in PVC circular 57.64233|ft Commerce City
119|Pi-4310 12|in CMP circular 42|ft Adams County
120|P1-4337 12|in CMP circular 10 Adams County
121|P1-4339 12|in cMmpP circular 10 Adams County
122 |P1-4478 12|in RCP circular 10 Adams County
123 |P1-4479 12/in RCP circular 10 Adams County
124|PI-0624 14|in RCP circular 14|in 27.931|ft Adams County
125|P1-0625 14|in RCP circular 14|in 34.8937|ft Adams County
126|P1-0632 14|in RCP circular 14|in 37.45235|ft Adams County
127|PI-1099 14|in RCP circular 14|in 35.15/|ft Adams County
128|PI-2927 14|in RCP circular 14|in 338.361|ft Adams County
129|Pi-0364 15/in RCP circular 15]in 133.4732|ft Adams County
130(PI-0483 15|in RCP circular 15)in 38.149|ft Adams County
131|PI-0508 15[in RCP circular 15|in 141.056 |ft Adams County
132|PI1-1250 15(in RCP circular 15(in 56|ft Adams County
133|PI-1251 15|in RCP circular 15/in 52|ft Adams County
134|PI-1486 15/in RCP circular 15(in 30.30577|ft Adams County
135|P1-1510 15|in RCP circular 15(in 32|ft Adams County
136|P1-1512 15(in RCP circular 15(in 27|ft Adams County
137|PI-1521 15|in RCP circular 15(in 29.67784|ft Adams County
138|P1-1534 15/in RCP circular 15|in 29.65377|ft Adams County
139|PI-1689 15|in RCP circular 15]in 78.56|ft Adams County
140|PI1-1692 15|in RCP circular 15[in 72.57|ft Adams County
141|PI-1704 15]in RCP circular 15]in 89.48|ft Adams County
142|PI-1714 15]in RCP circular 15(in 95.11|ft Adams County
143|P}-1715 15|in RCP circular 15|in 29.41|ft Adams County
144|PI-1716 15|in RCP circular 15|in 21.06|ft Adams County
145|P1-1718 15(in RCP circular 15|in 40|ft Adams County
146|PI1-1728 15(in RCP circular 15|in 94.58|ft Adams County
147|PI-1730 15|in RCP circular 15[in 206.18|ft Adams County
148|PI-1731 15]in RCP circular 15(in 58.02|ft Adams County
149|P1-1732 15]in RCP circular 15|in 23.75|ft Adams County
150|PI1-1734 15/in RCP circular 15|in 57.63|ft Adams County
151|PI-1735 15|in RCP circular 15(in 31.8|ft Adams County




3/14/18 2018 VIDEO INSPECTION AND
& MAINTENANCE OF STORMWATER INFRASTRUCTURE
Tabulation of Storm Pipe

152(P|-1737 15(in RCP circular 15(in 64.82|ft Adams County
153|PI-2112 15|in RCP circular 15(in 78.51736|ft Adams County
154|PI-2138 15|in RCP circular 15(in 48.71713|ft Adams County
155|P1-2139 15(in RCP circular 15|in 40.02743 |ft Adams County
156|PI-2140 15(in RCP circular 15[in 43.40278|ft Adams County
157|PI-2141 15|in RCP circular 15|in 8.243334|ft Adams County
158|PI1-2151 15|in RCP circular 15|in 8.298591 |ft Adams County
159|Pi-2152 15|in RCP circular 15(in 7.927686|ft Adams County
160(Pi-2161 15(in RCP circular 15]in 54.10139|ft Adams County
161|PI-2162 15|in RCP circular 15(in 40.00654 |ft Adams County
162|PI-2163 15(in RCP circular 15(in 248.8574 |ft Adams County
163 |P1-2307 15(in RCP circular 15[in 32|ft Commerce City
164 |PI-2365 15|in RCP circular 15|in 99|ft Adams County
165|PI-2792 15|in RCP circular 15(in 179.4722|ft Private

166|P1-2853 15|in Other circular 15(in 700.8889|ft Adams County
167|P1-2982 15(in RCP circular 15(in 18.35413|ft Private

168|PI-3007 15|in RCP circular 15(in 25|ft Private

169 |PI-3008 15]in RCP circular 15)in 17.5|ft Private

170(|PI-3011 15|in RCP circular 15)in 40|ft Private

171|P1-3013 15]in RCP circular 15]in 15/t Private

172|P1-3014 15|in RCP circular 15|in 27.8|ft Private

173|PI-4480 15|in RCP circular 10 Adams County
174|P1-4481 15|in RCP circular 10 Adams County
175(PI-2429 17|in CcMP circular 17|in 143.152|ft Adams County
176|PI1-0055 18|in RCP circular 18|in 33.515(ft Adams County
177|P1-0056 18|in RCP circular 18|in 39.929|ft Adams County
178|P1-0057 18|in RCP circular 18|in 32.656|ft Adams County
179|PI-0058 18|in RCP circular 18|in 41.279|ft Adams County
180 (P1-0059 18|in RCP circular 18(in 28.55(ft Adams County
181|PI-0060 18|in RCP circular 18[in 23.783|ft Adams County
182 |PI-0096 18[in RCP circular 18|in 211.194|ft Adams County
183|PI-0101 18(in RCP circular 18|in 25.633|ft Adams County
184|P1-0102 18(in RCP circular 18(in 25.271|ft Adams County
185(PI-0103 18(in RCP circular 18(in 27.131|ft Adams County
186|PI-0104 18|in RCP circular 18|in ) 22.392|ft Adams County
187|P1-0105 18[in RCP circular 18|in 29.073|ft Adams County
188|P1-0106 18]in RCP circular 18|in 24.329|ft Adams County
189(P1-0107 18|in RCP circular 18|in 25.827|ft Adams County
190|PI-0108 18[in RCP circular 18|in 21.964|ft Adams County
191|PI-0109 18|in RCP circular 18lin 30.785|ft Adams County
192|PI-0110 18|in RCP circular 18(in 21.498|ft Adams County
193|PI-0111 18in RCP circular 18|in 65.297|ft Adams County
194|PI1-0204 18|in RCP circular 18|in 8.479614|ft Adams County
195|PI-0209 18|in cmp circular 18(in 309.817|ft Adams County
196|PI1-0224 18|in RCP circular 18|in 44.173|ft Adams County
197|Pi-0228 18|in RCP circular 18|in 35.506|ft Adams County
198|PI-0231 18|in RCP circular 18|in 38.816|ft Adams County
199(P1-0249 18|in RCP circular 18|in 37.789|ft Adams County
200|PI-0255 18|in CMP circular 18|in 26.426|ft Adams County
201|PI-0256 18|in RCP circular 18|in 21.884|ft Adams County
202|PI-0284 18|in RCP circular 18|in 9.13|ft Adams County
203|PI-0339 18|in RCP circular 18|in 27.11934|ft Adams County
204|PI-0340 18in RCP circular 18|in 16.36271|ft Adams County
205(PI-0421 18(in RCP circular 18(in 13.632|ft Adams County
206|PI-0423 18|in RCP circular 18|in 46.63|ft Adams County
207|PI-0426 18|in RCP circular 18(in 21.523|ft Adams County
208|PI-0428 18|in RCP circular 18|in 18.097|ft Adams County
209 (P1-0430 18(in RCP circular 18(in 11.47|ft Adams County
210|PI-0432 18|in RCP circular 18]in 20.254 |ft Adams County
211{PI-0433 18|in RCP circular 18|in 47.986|ft Adams County
212|Pi-0434 18[in RCP circular 18|in 51.401|ft Adams County
213|P1-0448 18|in RCP circular 18(in 29.606|ft Adams County
214|PI-0449 18|in RCP circular 18|in 24.52|ft Adams County
215(P1-0451 18|in RCP circular 18|in 17.667|ft Adams County
216|PI-0455 18|in RCP circular 18|in 42.302|ft Adams County
217 |PI-0485 18|in RCP circular 18|in 85.188|ft Adams County
218|PI-0486 18|in RCP circular 18|in 53.534|ft Adams County
219|PI-0487 18|in RCP circular 18|in 50.099 |ft Adams County
220|PI-0509 18|in RCP circular 18|in 9.09(ft Adams County
221|PI-0510 18|in RCP circular § 18|in 42.775|ft Adams County
222|Pi-0513 18|in RCP circular 18|in 22.079|ft Adams County
223|PI-0516 18|in RCP circular 18|in 42.30348|ft Adams County
224|PI-0519 18[in RCP circular 18|in 38.60067|ft Adams County
225|PI-0520 18|in RCP circular 18|in 32.64315|ft Adams County
226|P1-0527 18|in CMP circular 18(in 20.851|ft Adams County
227|PI-0528 18(in RCP circular 18|in 92.414|ft Adams County




3/14/18 2018 VIDEO INSPECTION AND
MAINTENANCE OF STORMWATER INFRASTRUCTURE
Tabulation of Storm Pipe

228|PI-0565 18|in RCP circular 18(in 43,78151|ft Adams County
229|Pi-0566 18|in RCP circular 18|in 17.94814 [ft Adams County
230|Pi-0567 18|in RCP circular 18|in 71.70697|ft Adams County
231|PI-0569 18|in RCP circular 18(in 35.94297|ft Adams County
232(P1-0570 18|in RCP circular 18|in 22.28361|ft Adams County
233|Pi-0571 18|in RCP circular 18(in 20.88115|ft Adams County
234 |P1-0572 18|in RCP circular 18|in 33.53634|ft Adams County
235|PI-0574 18|in RCP circular 18]in 36|ft Adams County
236|PI-0575 18|in RCP circular 18|in 8|ft Adams County
237|P1-0576 18|in RCP circular 18|in 36|ft Adams County
238|P1-0579 18(in RCP circular 18(in 8|ft Adams County
239|PI-0580 18|in RCP circular 18|in 55.06444 |ft Adams County
240|PJ-0582 18|in RCP circular 18|in 53.68536|ft Adams County
241|PI-0604 18|in RCP circular 18|in 3.479|ft Adams County
242|P1-0615 18|in RCP circular 18|in 32.3063|ft Adams County
243|PI-0616 18|in RCP circular 18|in 31.75577|ft Adams County
244(PI-0617 18(in RCP circular 18(in 37.16547|ft Adams County
245(|P1-0622 18|in RCP circular 18|in 36.43113|ft Adams County
246|PI-0626 18|in RCP circular 18|in 37.40939|ft Adams County
247 |Pl-0628 18(in PVC circular 18|in 41.32021|ft Adams County
248|P1-0629 18|in RCP circular 18|in 84.45331|ft Adams County
249|Pl-0648 18|in RCP circular 18|in 24.61815|ft Adams County
250|PI-0684 18(in RCP circular 18[in 50.053[ft Private
251|PI-0689 18|in RCP circular 18|in 30.76|ft Adams County
252|PI-0730 18(in RCP circular 18(in 57.17|ft Adams County
253|PI-0732 18(in RCP circular 18|in 33.68|ft Adams County
254 (P1-0733 18|in RCP circular 18|in 22.23|ft Adams County
255|P1-0748 18|in RCP circular 18|in 25.57|ft Adams County

[ 256[pr0749 18]in RCP circular 18[in 25.2]ft Adams County
257|P1-0750 18[in RCP circular 18|in 41.73742|ft Adams County
258|PI-0759 18in RCP circular 18|in 24.8236|ft Adams County
259(PI-0760 18|in RCP circular 18|in 166.7842|ft Adams County
260|PI-0856 18|in RCP circular 18|in 30.17442 |ft Adams County
261|PI-0857 18|in RCP circular 18(in 11.88776|ft Adams County
262|PI-0876 18|in RCP circular 18|in 27.492|ft Adams County
263|P1-0980 18[in RCP circular 18(in 208.374 |ft Adams County
264|P1-1144 18(in RCP circular 18|in 8.73|ft Adams County
265|PI-1156 18|in RCP circular 18|in 12.13|ft Adams County
266|PI-1157 18|in RCP circular 18|in 22.11|ft Adams County
267|PI-1170 18|in Other 85.35063 | ft Adams County
268(P1-1227 18(in RCP circular 18|in 76.17022 |ft Adams County
269(PI-1231 18|in RCP circular 18|in 71|ft Thornton
270|P1-1232 18|in RCP circular 18|in 71|ft Thornton
271|P1-1233 18|in RCP circular 18[in 29|ft Thornton
272|PI-1249 18|in RCP circular 18|in 53|ft Adams County
273|PI-1253 18|in RCP circular 18|in 145|ft Commerce City
274|PI-1254 18|in RCP circular 18[in 97 |ft Commerce City
275|Pi-1255 18[in RCP circular 18[in 72|ft Commerce City
276|P1-1256 18|in RCP circular 18/in 10|ft Commerce City
277|P1-1259 18|in RCP circular 18|in 54 |ft Commerce City
278|P1-1262 18|in RCP circular 18|in 43|ft Commerce City
279|PI-1266 18(in RCP circular 18|in 47|ft Commerce City
280(Pi-1269 18(in RCP circular 18|in 11|ft Commerce City
281|PI-1271 18|in RCP circular 18|in 22|ft Adams County
282|PI-1274 18|in RCP circular 18[in 32|ft Adams County
283|PI-1283 18|in RCP circular 18|in 28|ft Adams County
284|P1-1284 18|in RCP circular 18|in 26|ft Adams County
285|P1-1287 18|in RCP circular 18(in 26|ft Adams County
286(PI-1288 18|in RCP circular 18|in 174|ft Adams County
287|PI-1289 18|in RCP circular 18|in 171|ft Adams County
288|P1-1290 18(in CMP circular 18|in 145|ft Adams County
289|PI1-1291 18|in RCP circular 18(in 46|ft Adams County
290|P1-1347 18|in RCP circular 18|in 132.24|ft Adams County
291(Pi-1386 18|in RCP circular 18|in 13.55534|ft Adams County
292|PI-1457 18|in RCP circular 18|in 13.70921|ft Commerce City
293|PI-1458 18|in RCP circular 18|in 10.95817|ft Commerce City
294 P1-1459 18|in RCP circular 18|in 63.5958|ft Commerce City
295|Pi-1460 18(in RCP circular 18|in 19.86321|ft Commerce City
296|PI-1461 18(in RCP circular 18|in 18.54774|ft Commerce City
297|PI-1462 18|in RCP circular 18|in 43.64032|ft Commerce City
298|PI-1479 18|in RCP circular 18|in 25|ft Adams County
299|PI-1480 18|in RCP circular 18|in 15|ft Adams County
300|PI-1492 18[in RCP circular 18[in 16.4527|ft Adams County
301(P1-1507 18|in RCP circular 18|in 18.25|ft Adams County
302|PI-1508 18/in RCP circular 18|in 21.32478|ft Adams County
303|PI-1511 18(in RCP circular 18|in 17|ft Adams County




3/14/18 2018 VIDEO INSPECTION AND
MAINTENANCE OF STORMWATER INFRASTRUCTURE
Tabulation of Storm Pipe

304|PI-1518 18|in RCP circular 18|in 31.41636|ft Adams County
305|PI-1522 18|in RCP circular 18|in 233.9598|ft Adams County
306|PI-1523 18|in RCP circular . 18|in 100.3321|ft Adams County
307|PI-1524 18]in RCP circular 18(in ) 680.4034 | ft Adams County
308(PI-1527 18(in RCP circular 18|in 35.53643|ft Adams County
309(PI-1530 18|in RCP circular 18|in 214.7973|ft Adams County
310(PI-1531 18(in RCP circular 18|in 8.757206|ft Adams County
311|PI-1537 18(in RCP circular 18|in 40.03266|ft Adams County
312|PI-1538 18|in RCP circular 18|in 40.59989 ft Adams County
313|PI-1539 18|in RCP circular 18[in 50.00502 |ft Adams County
314|P1-1565 18|in RCP circular 18|in 19.1183|ft Adams County
315|PI-1567 18|in RCP circular 18[in 41.44432|ft Adams County
316(PI-1571 18|in RCP circular 18|in 19.74237|ft Adams County
317|PI-1656 18|in RCP circular 18|in 34.038|ft Adams County
318|PI-1661 18(in RCP circular 18|in 22|ft Adams County
319|P1-1682 18|in RCP circular 18|in 51.38882|ft Private
320|Pi-1696 18|in RCP circular 18|in 4|ft Adams County
321|PI-1697 18|in RCP circular 18|in 12.04|ft Adams County
322|P1-1701 18|in RCP circular 18|in 49.04|ft Adams County
323|PI-1706 18|in RCP circular 18|in 64.83|ft Adams County
324|PJ-1719 18|in RCP circular 18|in 40.04|ft Adams County
325|PI-1723 18(in RCP circular 18|in 24.54|ft Adams County
326|PI-1738 18|in RCP circular 18|in 12.04878|ft CDOT
327|PI-1767 18]in RCP circular 18|in 28.61611|ft Adams County
328|PI-1840 18|in RCP circular 18|in 61.22922|ft Adams County
329|PI1-1945 18|in RCP circular 18|in 42|ft Adams County
330(PI1-1946 . 18[in RCP circular 18(in 51|ft Adams County
331|Pi-1959 18|in RCP circular 18[in 111.8124|ft Adams County
332|PI-1962 18|in RCP circular 18|in 76.06664 |ft Adams County
333|PI-1964 18|in RCP circular 18|in 221.9624|ft CDOT
334|PI1-1965 18|in RCP circular 18|in 100.8714 |ft Adams County
335|PI-2007 18in RCP circular 18|in 26.05052 |ft Private
336|PI-2008 18|in RCP circular 18|in 173.7359|ft Private
337|PI-2009 18|in RCP circular 18|in 19.94059|ft Private
338|PI-2019 18|in RCP circular 18|in 374.47|ft Adams County
339(PI-2020 18|in RCP circular 18|in 47.98|ft Adams County
340(PI-2059 18|in RCP circular 18|in 139.1988|ft Adams County
341|PI-2085 18(in RCP circular 18(in 37.33|ft Adams County
342|PI-2115 18|in RCP circular 18|in 6.61|ft Adams County
343|PI-2121 18(in RCP circular 18|in 31.82639|ft Adams County
344|P1-2123 18(in RCP circular 18(in 39.74|ft Adams County
345|Pi-2128 18|in RCP circular 18(in 28.68732|ft Adams County
346|P1-2224 18|in RCP circular 18[in 40(ft Adams County
347|P1-2225 18]in RCP circular 18|in 55.95522|ft Adams County
348|P1-2260 18[in RCP circular 18|in 125|ft Adams County
349(PI-2261 18|in RCP circular 18|in 46|ft Adams County
350|PI-2262 18|in RCP circular 18|(in 99|ft Adams County
351(PI-2273 18|in RCP circular 18|in 192|ft Adams County
352|PI-2274 18|in RCP circular 18|in 71|ft Adams County
353|PI-2276 18|in RCP circular 18(in 5|ft Adams County
354|P1-2278 18|in RCP ' |circular 18|in 27|ft Commerce City
355|PI-2279 18|in RCP circular 18|in S3|ft Commerce City
356 |PI-2280 18|in RCP circular 18|in 321ft Commerce City
357|Pi-2281 18|in RCP circular 18|in 8|ft Commerce City
358|P1-2287 18(in RCP circular 18(in 25|ft Commerce City
359|P1-2288 18|in RCP circular 18(in 16|ft Commerce City
360|PI-2289 18|in RCP circular 18|in 192|ft Adams County
361|PI-2290 18|in RCP circular 18[in 63|ft Adams County
362|PI-2291 18|in RCP circular 18|in 82|ft Adams County
363 |PI-2292 18[in RCP circular 18|in 13|ft Adams County
364|P1-2293 18|in RCP circular 18|in 32|ft Adams County
365|P1-2294 18|in RCP circular 18|in 32|ft Adams County
366|PI-2297 18|in RCP circular 18|in 8|ft Adams County
367|P1-2300 18|in RCP circular 18|in 45|ft Adams County
368|PI-2301 18|in RCP circular 18|in 42|ft Commerce City
369(PI-2302 18|in RCP circular 18|in 47|ft Commerce City
370(PI-2303 18|in RCP circular 18|in 42|ft Commerce City
371|Pi-2308 18|in RCP circular 18|in 52|ft Commerce City
372|P1-2309 18|in RCP circular 18|in 29|ft Adams County
373|PI-2310 18|in RCP . circular 18|in ) 27|ft Adams County
374|P1-2312 18|in RCP circular 18|in 20| ft Adams County
375|Pi-2313 18|in RCP circular 18|in 50|ft Adams County
376|P1-2315 18|in RCP circular 18|in 113|ft Adams County
377|Pi1-2316 18(in RCP circular 18|in 112|ft Adams County
378|P1-2318 18|in RCP circular 18[in 28|ft Adams County
379|PI1-2321 18|in RCP circular 18[in 67|ft Adams County
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380(PI-2322 18|in RCP circular 18(in 46|ft Adams County
381(PI-2326 18(in RCP circular 18|in 92|ft Adams County
382|PI-2329 18|(in RCP circular 18|in 48|ft Adams County
383(P1-2330 18|in RCP circular 18|in 48(ft Adams County
384|P1-2347 18|in RCP circular 18in 55|ft Adams County
385|PI-2349 18|in RCP circular 18|in 51|ft Adams County
386|PI-235S 18|in RCP circular 18|in 69 |ft Adams County
387|PI-2359 18|in RCP circular 18|in 57|ft Adams County
388|P1-2363 18|in RCP circular 18|in 120|ft Adams County
389|PI-2364 18|in RCP circular 18|in 73|ft Adams County
390|PI-2368 18|in RCP circular 18|in 69| ft Adams County
391|Pi1-2369 18|in RCP circular 18|in 329|ft Adams County
392|PI-2408 18(in RCP circular 18|in 96.74|ft Adams County
393|PI-2502 18[in RCP circular 18|in 186.3502 |ft Thornton
394|PI-2503 18|in RCP circular 18(in 6.791844 |t Adams County
395|P1-2518 18|in RCP circular 18(in 23.311|ft Adams County
396|PI-2519 18|in RCP circular 18(in 9.563|ft Adams County
397|P1-2522 18|in RCP circular 18|in 18.109|ft Adams County
398|PI-2527 18(in RCP circular 18|in 15.537|ft Adams County
399(PI-2528 18|in RCP circular 18|in 14.832|ft Adams County
400|PI-2530 18|in RCP circular 18|in 14.542|ft Adams County
401|PI-2532 18|in RCP circular 18|in 13.94|ft Adams County
402|Pi-2703 18|in RCP circular 18|in 42|ft Commerce City
403|PI-2704 18[in RCP circular 18|in 82.55|ft Commerce City
404 [P1-2705 18|in RCP circular 18|in 65.27|ft Commerce City
405|PI-2746 18[in RCP circular 18|in 18|ft Adams County
406 |Pi-2764 18|in RCP circular 18[in 24.26141|ft Adams County
407|PI-2793 18|in RCP circular 18|in 27.77396|ft Private
408|P1-2794 18(in RCP circular 18|in 28.84024 | ft Private
409|Pl-2814 18]in RCP circular 18|in 74|ft Private
410(P1-2850 18(in HDPE circular 18|in 104.7307|ft Private
411|PI-2866 18[in RCP circular 18[in 35.48037|ft Adams County
412|PI-2872 18|in RCP circular 18[in 43.76437|ft Adams County
413|PI-2883 18(in RCP circular 18|in 36.53405|ft Adams County
414|PI-2939 18(in RCP circular 18|in 36|ft Adams County
415|Pi-3153 18|in RCP circular 18|in 25.65209|ft CDOT
416|PI-3282 18|in RCP circular 18|in 13|ft Adams County
417|Pi-3285 18|in RCP circular 18|in 19| ft Adams County
418|PI-3287 18|in RCP circular 18[in 30|ft Adams County
419(PI-3406 18|in RCP circular 18|in 9.839844 |ft Adams County
420|P1-3884 18|in RCP circular 18|in 37.35|ft Adams County
421|P1-3886 18|in CMP circular 18|in 105.4643 |ft Adams County
422|P1-3887 18(in CMP circular 18(in 155|ft Adams County
423|P1-3905 18[in RCP circular 18|in . 87.6|ft Adams County
424|P1-3907 18|in RCP circular 18|in 160|ft Adams County
425|P1-3908 18|in RCP circular 18|in 44.4|ft Adams County
426|PI-3913 18|in RCP circular 18|in 45|ft Adams County |
427|Pi-3929 18[in RCP circular 18|in 31.5363|ft Adams County
428|P1-3990 18|in Other circular 18[in 15.23245|ft Adams County
429|PI-3999 18|in RCP circular 208|ft Private
430|PI1-4000 18|in RCP circular 9|ft Private
431|Pi-4024 18[in RCP circular 108|ft Private
432|P1-4025 18|in RCP circular 57|ft Private
433|PI-4026 18|in RCP circular 167|ft Private
434|P1-4360 18|in cmpP circular 10 Adams County
435|P1-4361 18(in cmpP circular 10 Adams County
436(P1-4362 18|in CMP circular 10 Private
437|P1-4371 18|in RCP circular 40|ft Private
438|PI-4374 18|in RCP circular 38.12|ft Adams County
439|P1-4375 18|in RCP circular 40.11|ft Private
440(P1-4420 18|in RCP circular 91.6|ft Private
441|P1-4421 18|in RCP circular 157.47|ft Private
442|P1-4422 18]in RCP circular 61.87|ft Private
443|P1-4462 18|in RCP circular 10 Private
444|P1-4463 18|in RCP circular 201.12|ft Private
445|P1-4464 18(in RCP circular 201.12|ft Private
446|P1-4470 18|in RCP circular 27.74|ft Private
447|Pl-4471 18|in RCP circular 108|ft CDOT
448|P1-4474 18|in RCP circular 10 Adams County
449(P1-4475 18|in RCP circular 10 Adams County
450|P1-4476 18|in RCP circular 10 Private
451|P1-4544 18|in 10 Adams County
452 |Pi-4545 18|in 10 Adams County
453|Pl-4546 18|in 10 Adams County
454|P1-4547 18(in 10 Adams County
455|Pi-4548 18|in 10 Private
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456|P1-4549 18|in 10 Private
457|P1-4603 18|in RCP circular 130.42|ft Adams County
458|PI-4604 18|in RCP circular 264.72|ft Adams County
459|Pi-4625 18|in RCP arch 30(in 18|in 1515.286 | ft

460|P1-0726 19|in RCP circular 19(in 311.561|ft Adams County
461 |PI1-2685 19|in RCP circular 19|in 299.06|ft Adams County
462|P1-0585 21|in RCP circular 21|in 248|ft Adams County
463|PI-0649 21|in RCP circular 21|in 36.99744 |ft Adams County
464|P1-0859 21(in RCP circular 21(in 52|ft Adams County
465|P1-1038 21|in Other circular 21|in 52.255|ft Private
466|P1-1487 21|in RCP circular 21(in 333.402|ft Adams County
467|P1-1488 21|in RCP circular 21|in 92.25085 | ft Adams County
468|PI-1506 21|in RCP circular 21|in 70.5196|ft Adams County
469|PI-1525 21(in RCP circular 21/in 188.0845|ft Adams County
470|PI-1526 21|in RCP circular 21|in 254.1324|ft Adams County
471|PI-1528 21|in RCP circular 21|in 26.93377|ft Adams County
472|P1-1529 . 21|in RCP circular 21|in 34.78899 |ft Adams County
473|PI-1532 21(in RCP circular 21|in 271.7637|ft Adams County
474|PI1-1533 21|in RCP circular 21|in 234.6095| ft Adams County
475|P1-1535 21|in RCP circular 21|in 229.931|ft Adams County
476|P1-1536 21|in RCP circular 21|in 35.35342|ft Adams County
477|P1-1568 21(in RCP circular 21|in 48.04426|ft Adams County
478|P1-2540 21|in RCP circular 21|in 144.0219|ft Private
479|PI-2541 21|in RCP circular 21|in 292.0463|ft Private
480|PI-2649 21|in RCP circular 21|in 65.57639|ft Adams County
481|PI-2650 21|in RCP circular 21(in 145.8694 | ft Adams County
482|P1-4022 21|in RCP circular 64|ft Private
483|PI-4023 21)in RCP circular 135]ft Private
484|P1-0097 24|in RCP circular 24|in 18.696|ft Adams County
485|P1-0098 24|in RCP circular 24(in 20.523 |ft Adams County
486|P1-0099 241in RCP circular 24|in 219.846|ft Adams County
487|P1-0100 24|in RCP circular 24|in 50.232|ft Adams County
488|P1-0223 24|in RCP circular 24|in 50.155|ft Adams County
489|P1-0227 24|in RCP circular 24|in 275.183|ft Adams County
490/ PI1-0229 24|in RCP circular 24|in 282.087|ft Adams County
491|P1-0230 24(in RCP circular 24|in 97.658|ft Adams County
492 |P1-0248 24in RCP circular 24|in 421.388|ft Adams County
493|P1-0250 24|in RCP circular 24|in 34.384 |ft Adams County
494 |P1-0259 24|in CMP circular 24|in 349.141 |ft Adams County
495|Pi-0264 24|in RCP circular 24(in 466.742|ft Adams County
496|PI-0306 24|in RCP circular 24(in 325.206|ft Adams County
497|PI-0309 24|in RCP circular 24|in 19.502 |ft Adams County
498|PI-0310 24|in RCP circular 24(in 23.201|ft Adams County
499|P|-0389 24|in RCP circular 24|in 373.275|ft Adams County
500|PI-0437 24|in RCP circular 24|in 17.335]ft Adams County
501|Pi-0446 24|in RCP circular 24|in 35.676|ft Adams County
502|Pi-0450 24|in RCP circular 24in 35.146|ft Adams County
503|Pi-0453 24|in RCP circular 24|in 19.506|ft Adams County
504 |Pi-0454 24|in RCP circular 24in 25.692|ft Adams County
505 |PI-0467 24(in RCP circular 24|in 34.593|ft Adams County
506|PI-0470 24|in RCP circular 24|in 18.254 |ft Adams County
507|P1-0471 24in RCP circular 24|in 25.484 |ft Adams County
508|PI1-0475 24|in RCP circular 24|in 101.934|ft Adams County
509|PI1-0476 24in RCP circular 24|in 22.279|ft Adams County
510|PI-0484 24|in RCP circular 24|in 32.878|ft Adams County
511(PI-0491 24(in RCP circular 24|in 113.343|ft Adams County
512 (PI-0495 24|in RCP circular 24|in 19.508 |ft Adams County
513|PI-0496 24|in RCP circular 24|in 36.922(ft Adams County
514|Pi-0497 24in RCP circular 24|in 29.65|ft Adams County
515(P1-0498 24|in RCP circular 24|in 128.1478|ft Adams County
516|P1-0522 24|in RCP circular 24|in 37.9519|ft Adams County
517|PI-0523 24|in RCP circular 24|in 33.12892 |ft Adams County
518|PI-0555 24|in RCP circular 24(in 39.609|ft Adams County
519|Pi-0568 24(in RCP circular 24|in 355.0539|ft Adams County
520|PI-0573 24|in RCP circular 24|in 310.1323|ft Adams County
521(PI-0581 24(in RCP circular 24|in 181.2431|ft Adams County
522|P1-0583 24|in RCP circular 24|in 154.2484 |ft Adams County
523|PI-0584 24)in RCP circular 24|in 49.15293ft Adams County
524|PI-0603 24]in RCP circular 24|in 36.002 |ft Adams County
525|PI-0623 24(in CMP circular 24 in 31.051ft Adams County
526|P1-0630 24|in RCP circular 24|in 86.133|ft Private
527|P1-0643 24|in HDPE circular 24]in 157.8716|ft Adams County
528(PI-0650 24|in RCP circular 24|in 88.23795|ft Adams County
529|PI-0725 “ 24|in RCP arch 24|in 243.5674|ft Adams County
530|PI-0854 24|in RCP circular 24 |in 102.6|ft Adams County
531|PI-0858 24|in RCP circular 24|in 132.11|ft Adams County
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532|P1-0993 24]in RCP circular 24(in 47.278|ft Adams County
533|P1-0994 24|in RCP circular 24|in 77.061ft Adams County
534|PI1-1031 24 |in RCP circular 24|in 104.596|ft CDOT
535|P1-1037 24|in RCP circular 24|in 700.062 |ft Adams County
536|P1-1098 24(in RCP circular 24(in 65|ft Adams County
537|P1-1135 24)in RCP circular 24(in 108.931|ft Adams County
538|PI-1141 24|in RCP circular 24|in 24.334|ft Adams County
539(PI1-1234 24]in RCP circular 24|in 227|ft Adams County
540|P1-1242 24]in RCP circular 24|in 28|ft Adams County
541|Pi-1243 24/in RCP circular 24/in 28|ft Adams County
542|P1-1244 24]in RCP circular 24|in 16|ft Adams County
543|P1-1245 24|in RCP circular 24|in 16|ft Adams County
544|P1-1246 24]in RCP circular 24|in 282|ft Adams County
545|P1-1252 241in RCP circular 24|in 54|ft Adams County
546|PI-1264 24|in RCP circular 24in 76|ft Commesce City
547 |P1-1270 24(in RCP circular 24|in 7.715064 |ft Adams County
548 (P1-1275 24|in RCP circular 24|in 26|ft Commerce City
549 [PI-1286 24|in RCP circular 24|in 61|ft Adams County
550|P1-1292 24]in RCP circular 24|in 167|ft Adams County
551|PI-1314 24|in RCP circular 24|in 62.7271|ft Adams County
552(PI-1333 24|in RCP circular 24|in 59.82512|ft Adams County
553|PI-1375 24|in RCP circular 24|in 37.52|ft Adams County
554|PI1-1463 24|in RCP circular 24|in 56.81045|ft Commerce City
555|P1-1484 24|in RCP circular 24(in 300.133|ft Adams County
556 |P1-1489 24|in RCP circular 24|in 220|ft Adams County
557|PI1-1509 24|in RCP circular 24|in 148 ft Adams County
558|P1-1554 24|in RCP circular 24|in 309.81|ft Adams County
559(PI1-1589 24|in RCP arch 24|in 23.69596| ft Private
560|P1-1654 24|in RCP circular 24(in 33.11183|ft Adams County
561|PI-1655 24 |in RCP circular 24|in 303.5137|ft Adams County
562|PI-1657 24|in RCP circular 24|in 89.79|ft Adams County
563|PI-1658 24|in RCP circular 24|in 22|ft Adams County
564|PI-1659 24|in RCP circular 24|in 400|ft Adams County
565|PI1-1660 24 |in RCP circular 24|in 300|ft Adams County
566|Pl-1662 24 |in RCP circular 24|in 2353.394 |ft Adams County
567(PI-1676 24 in RCP circular 24|in 30.089|ft CDOT
568|PI-1677 24|in RCP circular 24 |in 30.089|ft CDOT
569|PI-1683 24|in RCP circular 24|in 72|ft Adams County
570(PI-1688 24in RCP circular 24in 35|ft Private
571|PI-1690 24|in RCP circular 24|in 74.6409 | ft Private
572|PI-1705 24|in RCP circular 24(in 13.04|ft Adams County
573|PI-1707 24|in RCP circular 24(in 4.5|ft Adams County
574|P1-1710 24|in RCP circular 24|in 14.54 (ft Adams County
575|P1-1712 24|in RCP circular 24|in 3|ft Adams County
576|PI1-1713 24|in RCP circular 24|in 29.93077|ft Adams County
577|P1-1720 24(in RCP circular 24|in 19.1|ft Adams County
578|PI1-1721 24|in RCP circular 24|in 3|ft Adams County
579(P1-1726 24|in RCP circular 24|in 21.31|ft Adams County
580|PI-1727 24 in RCP circular 24|in 3|ft Adams County
581|PI1-1736 24|in RCP circular 24|in 16.41|ft Adams County
582|PI-1785 24 |in RCP circular 24|in 343.4993|ft Adams County
583|PI-1797 24 [in RCP circular 24|in 620.3465|ft Adams County
584 |PI-1804 24|in RCP circular 24|in 90 |ft Private
585|PI-1838 24(in RCP circular 24|in 375.2086|ft Adams County
586(P1-1839 24|in RCP circular 24|in 325.9678|ft Adams County
587|P1-1961 24|in RCP circular 24|in 133.9115(ft Adams County
588|P1-1963 24|in RCP circular 24[in 107.5714|ft Adams County
589|PI-1967 24|in RCP circular 24|in 243.3645|ft Adams County
590|P1-2011 24|in RCP circular 24|in 65.375|ft Adams County
591|PI1-2012 24|in CMP circular 24|in 251.577|ft Adams County
592|P1-2086 24 |in RCP circular 24(in 37.76425|ft Adams County
593|P1-2088 24|in RCP circular 24|in 112.11|ft Adams County
594 |P1-2089 24in RCP circular 24|in 115.29|ft Adams County
595(Pi-2223 24|in RCP circular 24|in 54|ft Adams County
596|PI1-2269 24|in RCP circular 24|in 104 |ft Adams County
597|PI1-2270 24|in RCP circular 24|in 34 |ft Adams County
598|PI1-2271 24|in RCP circular 24(in 206|ft Adams County
599(PI-2272 24}in RCP circular 24|in 71.01251|ft Adams County
600|P1-2286 24 in RCP circular 24|in 511|ft Commerce City
601|P1-2295 24|in RCP circular ) 24|in 79|ft Adams County
602|PI-2320 24(in RCP circular 24|in 132|ft Adams County
603 [P1-2325 24|in RCP circular 24|in 116|ft Adams County
604 |P1-2333 24|in RCP circular 24|in 63|ft Adams County
605|P1-2342 24|in RCP circular 24|in 127|ft Adams County
606|PI-2351 24 [in RCP circular 24(in 99|ft Adams County
607|PI-2360 24(in RCP circular 24|in 52|t Adams County
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608|PI-2361 24|in RCP circular 24|in 341|ft Adams County
609 |PI-2366 24 |in RCP circular 24|in 99|ft Adams County
610|P1-2367 24|in RCP circular 24|in 67|ft Adams County
611|PI-2372 24(in RCP circular 24|in 164|ft Commerce City
612(PI-2373 24|in RCP circular 24]in 77.32893|ft Adams County
613|PI-2375 24|in RCP circular 24|in 74 |ft Adams County
614|PI-2415 24|in RCP circular 24|in 29.826|ft Adams County
615|PI-2435 24|in CMP circular 24|in 54|ft Adams County
616|Pi-2520 24|in RCP circular 24(in 218.471|ft Adams County
617|P1-2661 24|in Other circular 24|in 28.5005|ft Private
618|PI-2662 24|in Other circular 241in 9.917101|ft Private
619|PI-2683 24|in PVC circular 24|in 29.344|ft Adams County
620|PI-2747 24]in RCP circular 24|in 230(ft Adams County
621|PI-2759 24|in RCP circular 24|in 7.220252|ft Adams County
622|PI-2766 24|in RCP circular 24|in 254,7913|ft CDOT
623|PI-2795 24|in RCP circular 24|in 112.7551|ft Private
624|P1-2796 24in RCP circular 24|in 211.9517|ft Private
625|PI-2797 24|in RCP circular 24]in 58.31014|ft Private
626(P1-2798 24 [in RCP circular 24|in 42.64764|ft Private
627 |P1-2803 24(in RCP circular 24|in 35.97|ft Private
628 |PI-2804 24|in RCP circular 24|in 58.41|ft Private
629|P1-2805 24]in RCP circular 24(in 292.02|ft Private
630|PI-2806 24|in RCP circular 24|in 176|ft Private
631|PI-2807 24|in RCP circular 24|in 116|ft Private
632|P1-2808 24]in RCP circular 24|in 203|ft Private
633|PI-2810 24in RCP circular 24|in 80.81|ft Private
634|P1-3123 24|in RCP circular 24|in 260.9403ft Adams County
635|PI-3154 24|in RCP circular 24|in 114.751 |ft CDOT
636|PI1-3283 24]in RCP circular 24|in 22|t Adams County
637|PI-3284 24(in RCP circular 24(in 38(ft Adams County
638|PI-3404 24|in RCP circular 24|in 394.9835 |t Adams County
639/ PI-3405 24|in RCP circular 24|in 38.90389|ft Adams County
640|PI-3901 24|in RCP circular 24|in 224.172|ft Adams County
641|PI-3902 24|in RCP arch 24|in 14|in 105.3|ft Adams County
642 |PI-4027 24|in RCP circular 212|ft Private
643|P1-4028 24|in RCP circular 126|ft Private
644|P1-4029 24 in RCP circular 9|ft Private
645|P1-4058 24 (in 24|in 31.51042 |ft Unknown
646|PI-4173 24(in PVC circular 10 Adams County
647|Pi-4174 24|in PVC circular 10 Adams County
648|Pi-4175 24|in PVC circular 10 Adams County
649|P1-4176 24|in PVC circular 10 Adams County
650|PI-4177 24|in PVC circular 10 Adams County
651(P1-4178 24|in PVC circular 10 Adams County
652|P1-4179 24 |in PVC circular 10 Adams County
653(PI-4180 24(in PVC circular 10 Adams County
654 |PI-4181 24(in PVC circular 10 Adams County
655|PI-4182 24(in PVC circular 10 Adams County
656 |P1-4469 24|in RCP circular 214.1(ft Private
657|PI-4681 24(in 10
658|PI-4687 24|in RCP circular 10
659 |PI-4688 24in RCP circular 10
660|PI-4689 24]in RCP circular 10

4"-24" 56464.2
661|PI-0530 27|in RCP circular 26|in 38.527|ft Private
662|PI-0531 27|in RCP circular 26|in 148.22|ft Private
663|PI-0532 27|in RCP circular 26(in 7.533|ft Private
664|PI-0317 27|in RCP circular 27(in 112.92|ft Commerce City
665 | PI-0369 27]in RCP circular 27|in 10.83721|ft Adams County
666|Pi-0371 27|in RCP circular 27|in 122.9877|ft Adams County
667|Pi-0372 27|in RCP circular 27|in 53.2204 |ft Adams County
668 |PI1-0577 27(in RCP circular 27|in 77.1]ft Adams County
669(PI-0578 27|in RCP circular 27|in 251|ft Adams County
670|PI-0855 27|in RCP circular 27|in 105.1|ft Adams County
671|Pl-1464 27|in RCP circular 27|in 104.14|ft Commerce City
672|PI-1465 27|in RCP circular 27 |in 144.07|ft Commerce City
673|Pl-1466 27|in RCP circular 27 |in 192.73 |ft Commerce City
674|P1-1540 27|in RCP circular 27]in 206.2834|ft Adams County
675|PI-1541 27|in RCP circular 27in 425.2726|ft Adams County
676|P1-1652 27|in RCP circular 27 [in 96.4|ft Adams County
677|PI-1653 27|in RCP circular 27|in 185|ft Adams County
678|P1-3133 27|in RCP circular 27|in 86.83|ft Commerce City
679|P1-3134 27|in RCP circular 27|in 46.89|ft Commerce City
680|PI-0095 30|in RCP circular 30]in 149.281|ft Adams County
681|PI1-0247 30|in RCP circular 30|in 654.489 [ft Adams County
682|P1-0477 30[in RCP circular 30]in 43.705|ft Adams County
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683|PI-0647 30|in RCP circular 30|in 130|ft Adams County
684 |P1-0685 30[in PVC circular 30]in 39.533|ft Adams County
685 |PI-0686 30|in CMP circular 30|in 255.661|ft Adams County
686 |P1-0687 30|in CMP circular 30/in 84.89|ft Adams County
687|Pi-0688 30[in PVC circular 30[in 233.102|ft Adams County
688|PI-0690 30|in RCP circular 30|in 115.85|ft Adams County
689 |Pl-0691 30|in RCP circular 30(in 359.302|ft Adams County
690|Pi-0863 30[in RCP circular 30/in 808.916|ft Adams County
691|PI-1169 30|in RCP circular 30[in 296.7886 |ft Adams County
692|PI1-1178 30}in RCP circular 30|in 365.1671|ft Adams County
693|PI-1179 30]in RCP circular 30]in 285.5941|ft Adams County
694 |PI1-1247 30]in RCP circular 30|in 37|ft Adams County
695|Pl-1248 30]in RCP circular 30]in 56|ft Adams County
696|PI-1258 30]in RCP circular 30]in 77|ft Commerce City
697|P1-1285 30[in RCP circular 30|in 109|ft Adams County
698|PI1-1313 30|in CcMpP circular 30|in 79.5419|ft Adams County
699|PI-1366 30|in RCP circular 30|in 267.5408|ft Adams County
700|P1-1379 30|in RCP circular 30(in 275.06|ft Adams County
701|PI-1382 30|in RCP circular 30(in 118.34|ft Adams County
702 |P1-1476 30[in RCP circular 30|in 119.8001|ft CDOT
703|PI-1513 30]in RCP circular 30(in 62 |ft Adams County
704|PI-1514 30(in RCP circular 30]in 177.14|ft Adams County
705|PI-1515 30]in RCP circular 30|in 143.0131|ft Adams County
706|PI-1516 30|in RCP circular 30(in 286.2351|ft Adams County
707|PI-1517 30]in RCP circular 30|in 93.03298| ft Adams County
708|PI-1699 30[in RCP circular 30|in 73.02|ft Adams County
709|PI-1703 30[in RCP circular 30|in 21.65787|ft Adams County
710|PI-1855 30[in RCP circular 30[in 299.3573|ft Private
711|PI-1858 30[in RCP circular 30)in 149.3313ft Private
712|P1-1859 30[in RCP circular 30|in 429.1761|ft Private
713|Pi-2263 30[in RCP circular 30[in 300]ft Adams County
714|P1-2264 30|in RCP circular 30)in 191|ft Adams County
715|PI-2265 30[in RCP circular 30]in 322|ft Adams County
716|PI-2266 30(in RCP circular 30|in 69|ft Adams County
717|PI-2267 30[in RCP circular 30]in 316|ft Adams County
718|PI-2284 30]in RCP circular 30(in 122|ft Adams County
719|PI-2296 30]in RCP circular 30{in 210]ft Adams County
720[P1-2298 30[in RCP circular 30[in 333|ft Adams County
721|PI-2299 30(in RCP circular 30/in 169|ft Adams County
722|P1-2304 30(in ) RCP circular 30|in 79|ft CDOT
723|P1-2306 30]in RCP circular 30[in 61|ft Commerce City
724(PI1-2319 30)in RCP circular 30|in 54|ft Adams County
725(P1-2331 30|in RCP circular 30]in 11|ft Adams County
726|P1-2812 30|in RCP circular 30(in 50.86|ft Adams County
727|P1-2813 30]in RCP circular 30}in 1433.542ft Private
728|P1-3093 30)in cmpP arch 30(in 169.6705|ft Adams County
729|P1-3157 30(in RCP circular 30(in 173.2673|ft Adams County
730[P!-3281 30]in RCP circular 30[in 25|ft Adams County
731|PJ-3407 30]in RCP circular 30|in 222.5354]ft Adams County
732|P1-3998 30]in RCP circular 74.2145|ft Private
733|P1-2981 32|in RCP circular 32|in 137.365|ft Adams County
734|PI-0092 36|in RCP circular 36(in 65.604 |ft Westminster
735[P1-0094 36(in RCP circular 36/in 22.426|ft Westminster
736|P1-0125 36|in RCP circular 36|in 311.0345|ft Adams County
737|PI-0162 36|in RCP circular 36|in 332.725|ft Adams County
738|Pi-0240 36|in Cmp circular 36/in 657.88|ft Adams County
739|P1-0257 36|in RCP circular 36|in 40.327|ft Adams County
740|PI-0320 36|in RCP circular 36|in 46.46 |ft Adams County
741|Pi-0466 36(in RCP circular 36(in 174.785|ft Adams County
742|P1-1042 36)in RCP circular 36|in 42.738|ft Adams County
743|Pl-1145 36(in RCP arch 36|in 77.506|ft Adams County
744|PI-1168 36)in RCP circular 36|in 533.6511|ft Adams County
745|PI1-1173 36)in RCP circular 36|in 274.6005|ft Adams County
746|P1-1174 36|in RCP circular 36|in 508.565|ft Adams County
747|P1-1175 36(in RCP circular 36/in 252.7377|ft Adams County
748|P1-1260 36(in RCP circular 36/in 28|ft Commerce City
749|P1-1261 36|in RCP circular 36|in 52|ft Commerce City
750|P1-1272 36|in RCP circular 36]in 437|ft Adams County
751|PI-1273 36|in RCP circular 36(in 301|ft Adams County
752|Pl-1312 36|in RCP circular 36{in 18|ft Adams County
753|PI1-1373 36|in RCP circular 36|in 156.73|ft Adams County
754|P1-1374 36|in RCP circular 36|in 102.73|ft Adams County
755|PI1-1519 36|in RCP circular 36|in 69.22539|ft Adams County
756|PI1-1520 36|in RCP circular 36|in 116.6146|ft Adams County
757|PI-1558 36|in RCP circular 36(in 197.69|ft Adams County
ft

Private

758|PI1-1787 36|in Other circular 36in 100.3129
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759(PI-1788 36|in Other circular 36|in 289.7426|ft Private
760|P1-1805 36|in RCP circular 36(in 319|ft Private
761|PI1-2010 36/in RCP circular 36|in 104.261|ft Adams County
762|PI-2116 36/in RCP circular 36(in 224.928|ft Adams County
763|PI-2305 36|in RCP circular 36|in 371|ft Commerce City
764|Pl-2311 36|in RCP circular 36|in 176|ft Adams County
765|PI-2314 36|in RCP circular 36|in 380|ft Adams County
766|Pi-2332 36|in RCP circular 36|in 296|ft Adams County
767|PI-2336 36|in RCP circular 36|in 450 |ft Adams County
768|PI-2340 36|in RCP circular 36/in 395|ft Adams County
769|P1-2343 36|in RCP circular 36|in 315/ft Adams County
770|P1-2344 36|in RCP circular 36|in 492|ft Adams County
771|PI-2350 36|in RCP circular 36(in 307|ft Adams County
772|PI-2352 36(in RCP circular 36|in 151|ft Adams County
773|PI-2353 36|in RCP circular 36|in 101 |ft Adams County
774|P1-2354 36(in RCP circular 36|in 65 |ft Adams County
775(PI-2356 36|in RCP circular 36|in, 98|ft Adams County
776|P1-2882 36(in RCP circular 36|in 419.3997|ft Adams County
777|PI-3089 36(in pPVC circular 36|in 107.241|ft Adams County
778|Pi-3090 36)in RCP circular 36in 43,086|ft Adams County
779|Pi-3091 36(in PVC circular 36|in 342|ft Adams County
780|PI1-3092 36/in PVC circular 36|in 123|ft Adams County
781|PI-3286 36|in RCP circular 36|in 38|ft Adams County
782|P1-3962 36|in 36|in 119.7589|ft Adams County
783|P1-4021 36]in RCP circular 80|ft Private
784|P1-4172 36(in PVC circular 10 Adams County
785 |Pl-4627 36|in RCP circular 36|in 224.928l|ft
786|PI-4659 36|in CMP circular 36|in 147.875|ft
787|P1-2268 38|in RCP arch 38|in 223|ft Commerce City
788|PI~-0303 42|in RCP circular 42|in 98.38|ft Adams County
789|P1-0352 42[in cMmP circular 42|in 206.9991 |ft Adams County
790|Pi-0468 42lin RCP circular 42|in 30.231|ft Adams County
791 |PI-0469 42|in RCP circular 42|in 32.684|ft Adams County
792|Pl-1228 42|in RCP circular 42]|in 64.96 | ft Adams County
793|PI-1263 42|in RCP circular 42|in 334 |ft Commerce City
794|Pi-1265 42|in RCP circular 42|in 347|ft Commerce City
795|Pi-1267 42|in RCP circular 42|in 233|ft Commerce City
796 |Pi-1268 42|in RCP circular 42|in 74|ft Commerce City
797|Pi-2193 42|in RCP circular 42|in 335.48|ft Adams County
798|P1-2194 42|in RCP circular 42|in 27.35|ft Adams County
799|PI1-2195 42|in RCP circular 42|in 307.02|ft Adams County
800|PI-3963 42|in RCP circular 42|in 94.02206|ft Adams County
801|PI-3964 42|in RCP circular 42(in 304.1464|ft Adams County
802|PJ-3965 42|in 42|in 39.23548|ft Adams County
803|PI-0070 48|in RCP circular 48|in 209.67|ft Adams County
804 |PI-0211 48|in PVC circular 48|in 6.456|ft Adams County
805|P1-0424 48|in RCP circular 48|in 39.313|ft Adams County
806|Pi-0429 48|in RCP circular 48|in 272.172|ft Adams County
807|PI-0473 48|in RCP circular 48|in 700.215|ft Adams County
808|PI-1096 48|in RCP circular 48|in 718.421|ft Adams County
809(PI-1176 48|in RCP circular 48|in 289.6329|ft Adams County
810|PI1-1177 48|in RCP circular 48|in 105.4849 | ft Adams County
811|PI-1235 48|in RCP circular 48|in 81.41182|ft Adams County
812|PI1-1328 48|in RCP circular 48|in 45.47214|ft Adams County
813|PI-1329 48|in RCP circular 48|in 19.08884 |ft Adams County
814(PI-1493 48|in RCP circular 48|in 42.5|ft Adams County
815|PI-1695 48|in RCP circular 48(in 7|ft Adams County
816|PI-1698 48|in RCP circular 48(in 67.49|ft Adams County
817|PI-1766 48|in RCP circular 48|in 561.9927|ft Adams County
818|PI-1768 48in RCP circular 48|in 466.1461 |ft Adams County
819(P1-2323 48|in RCP circular 48|in 108|ft Adams County
820(P1-2324 48|in RCP circular 48|in 176|ft Adams County
821|PI-2362 48|in RCP circular 48|in 344|ft Adams County
822|PI-2370 48|in RCP circular 48|in 194 |ft Commerce City
823|PI-2525 48|in PVC circular 48|in 43.773|ft Adams County
824|P1-2529 48|in RCP circular 48|in 259.391|ft Adams County
825|P1-2531 48|in RCP circular 48|in 270.17|ft Adams County
826/PI1-2552 48|in RCP circular 48|in 21.93|ft Adams County
827|PI1-2765 48|in RCP circular 48|in 222.3501|ft CDOT
828|PI-3292 48|in Other circular 48|in 99|ft Adams County
829|P1-3930 48|in CMP circular 48|in 43,38752|ft CDOT
830|PI-3938 48|in RCP circular 48|in 93.9(ft Adams County
27"-48" 33004.48
831|PI-1165 54|in RCP arch 54|in 190.937|ft Denver
832|PI-1257 54|in RCP circular 54|in 204|ft Commerce City
833|PI1-2283 54|in RCP circular 54|in 489 |ft Commerce City
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834|PI-2371 S4(in RCP circular 54(in 398|ft Commerce City
835|PI1-2432 S4(in CMP arch S4(in 429.72|ft Adams County
836|PI1-3919 54|in RCP circular 54(in 243.7|ft Adams County
837|P1-4372 S4(in RCP circular 245.84|ft Adams County
838|PI-4373 54[in RCP circular 299.4|ft Adams County
839|PI-0488 57|in CMP arch 57|in 38|in 107.549|ft Adams County
840(PI-0435 60|in RCP circular 60|in 34.465|ft Adams County
841(PI-0677 60|in CMP circular 60|in 148.662|ft Adams County
842|PI-1167 60|in RCP circular 60(in 130.87|ft Adams County
843|Pl-1293 60|in RCP arch 60| in 160|ft Adams County
844|P1-1857 60|in Other 60|in 30.16872|ft Adams County
845|PI-2275 60|in RCP circular 60|in 187|ft Adams County
846|PI-2282 60[in RCP arch 60|in 240|ft Commerce City
847|PI-2317 60|in RCP arch 60|in 146|ft Adams County
848|PI-3265 60(in RCP circular 60|in 14 |ft Adams County
849|PI-3940 60|in Other circular 60|in 157.6|ft Adams County
850|PI1-4183 60|in CMP circular 10 Adams County

54"-60" 3866.912
851|PI-2277 68|in RCP arch 68|in 113|ft Adams County
852|PI-0676 72|in CcMP circular 72|in 95.633|ft Adams County
853|PI-2285 72|in Other arch 72|in 235|ft Adams County
854 (PI-1110 76|in RCP arch 76(in 102.218|ft Adams County
855|Pi-1733 78|in RCP circular 78(in 189.22|ft Adams County
856|PI-1740 78|in RCP circular 78|in 363.05|ft Adams County
857|P1-3882 78|in Other circular 78|in 287.7|ft Adams County
858|PI-3297 84|in Other circular 84|in 216.3903 |ft Adams County
859|PI-3298 84|in RCP circular 84|in 106|ft Adams County
860|PI-3299 84|in RCP circular 84|in 472.0549|ft Adams County
861|PI-3881 84|in RCP circular 84|in 92|ft Adams County
862(PI-3883 84|in RCP circular 84|in 305.3321|ft Adams County
863|PI-3927 84|in RCP circular 84|in 481.9|ft Adams County
864 (P1-3928 84|in RCP circular 84|in 482.4|ft Adams County
865|P1-3941 84|in RCP circular 84|in 63.2|ft Adams County
866|P1-3942 84|in RCP circular 84|in 104.25|ft Adams County
867|PI-1711 96|in RCB box 96|in 270.7868|ft Adams County
868|Pi-1717 96|in RCB box 96|in 206.6984|ft Adams County
869|P1-1722 96(in RCB box 96|in 307.2974 |ft Adams County
870|P1-1724 96|in RCB box 96|in 230.4477|ft Adams County
871|P1-1729 96|in RCB box 96|in 207.77|ft Adams County
872|PI-0873 CMP arch 60|in 36|in 92.727 |ft CDOT T

60" Total 5025.076 | ft
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Line Number |ID Material |Shape Diameter.amt |Diameter.unit |Width Width.unit |Height Height.unit |Length.amt |Length.unit
1|CU-1012 circular 6(in 15|ft
2|CU-1190 [HDPE circular 12]in 10
3|Cu-0187 |C™MP circular 15|in 15 28.3490697|ft
4|CU-0891 (CMP circular 15]in 15 58.70417835 |ft
5{CU-0892 [CMP circular 15(in 15 56.25964424 |ft
6|CU-0908 |CMP circular 15]in 15 48.39750314 |ft
7|CU-0744 |CMP arch 17in 17 13 45.05247818|ft
8|CU-0056 |RCP circular 18(in 18 35.91022986 | ft
9]CU-0057 |RCP circular 18|in 18 36.5713038|ft
10{CU-0207 |{CMP circular 18|in 18 69.51257666 | ft
11|CU-0377 |CMP circular 18|in 18 52.29861112|ft
12|CU-0519 |RCP circular 18|in 18 81.92952341|ft
13|CU-0520 |[RCP circular 18|in 18 61.93867064 |ft
14|CU-0522 |CMP circular 18|in 18 54.4843479|ft
15|CU-0524 |RCP circular 18|in 18 61.11776045 |ft
16|CU-0536 |CMP circular 18|in 18 48.75563585 | ft
17|CU-0538 [CMP circular 18|in 18 42|ft
18|CU-0579 |RCP circular 18|in 18 86.20997069 |ft
19|CU-0580 |[RCP circular 18|in 18 107.9943771 |ft
20|CU-0581 |RCP circular 18(in 18 96.14323884 |ft
21|CU-0582 |RCP circular 18|in 18 76.52818266|ft
22|CU-0583 |RCP circular 18|in 18 57.61805555 | ft
23|CU-0640 |CMP circular 18|in 18 35.93995026 | ft
24|CU-0763 |RCP circular 18[in 18 107.5788562 |ft
25|CU-0854 |CMP circular 18]in 18 32.05327158|ft
26|CU-0917 |Other circular 18|in 18 59.57442705 |ft
27|CU-0926 |Other circular 18(in 18 63.73774392|ft
28|CU-0939 |RCP circular 18|in 18 57.1010514|ft
29|CU-0943 |RCP circular 18|in 18 57.55208334 | ft
30|CU-0984 |CMP circular 18|in 10
31|CU-1178 18|in 10
32|CU-1184 |RCP circular 18[in 10
33|CU-1185 18|in 10
34|CU-1186 |RCP 18|in 10
35|CU-1187 |RCP 18{in 10
36|CU-1189 18|in 10
37|CU-0535 [CMP circular 21|in 21 77.75204838 | ft
38|CU-0554 |RCP circular 21|in 21 48.06699897 |ft
39|CU-0900 |CMP circular 21|in 21 94.79717293|ft
40{CU-0065 |PVC circular 24|in 24 152.1400433|ft
41|CU-0204 |[RCP circular 24|in 24 31.15426153|ft
42|CU-0206 |CMP circular 24|in 24 18 77.2292619|ft
43|CU-0208 [CMP circular 24|in 24 64.63212948|ft
44|CU-0505 [CMP circular 24|in 24 54.4718703|ft
45{CU-0507 |CMP circular 24|in 24 53.27816881|ft
46|CU-0512 |CMP circular 24|in 24 56.5776828|ft
47|CU-0518 |CMP circular 24in 24 91.36664417|ft
48|CU-0521 |RCP circular 24|in 24 72.98486824 |ft
49|CU-0523 |CMP circular 24|in 24 57.43660118|ft
50|CU-0531 |CMP circular 24(in 24 57.16964277 |ft
51|CU-0532 [CMP circular 24]in 24 70.58603106 | ft
52|CU-0534 |[CMP circular 24|in 24 48.34101401 |ft
53|CU-0537 |CMP circular 24]in 24 60.78607768 |ft
54|CU-0548 |CMP circular 24|in 24 94.83500154 |ft
55|CU-0549 |CMP circular 24|in 24 69.17413294 |t
56|{CU-0552 |RCP circular 24(in 24 61.37911129|ft
57|CU-0553 |RCP circular 24|in 24 50.92537301 |ft
58|CU-0557 |RCP circular 24]in 24 61.30106369 |ft
59|CU-0558 |RCP circular 24]in 24 50.59166331|ft
60|CU-0560 [RCP circular 24]in 24 43.50401304|ft
61|CU-0561 [CMP circular 24|in 24 96.97947795|ft
62|CU-0576 |RCP circular 24|in 24 70.84722222|ft
63|CU-0638 [RCP circular 24|in 24 53.86434553 |ft
64|CU-0706 |RCP circular 24|in 24 67.15676911|ft
65|CU-0782 |[CMP circular 24|in 24 51.52669304|ft
66|CU-0783 |CMP circular 24|in 24 45.34752 |ft
67|CU-0802 |RCP circular 24|in 24 65.6746787|ft
68|CU-0862 |CMP circular 24|in 24 42.67711794|ft
69|CU-0863 |RCP circular 24|in 24 58.44265988|ft
70{CU-0864 |RCP circular 24]in 24 76.58040063 | ft
71|CU-0906 |CMP circular 24|in 24 81.50189239|ft
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72|CU-0913 circular 24|in 24 95.48788069 |ft
73|CU-0916 |Other circular 24(in 24 85.27279365 |ft
74|CU-0947 |RCP circular 24|in 24 55.87262687 |ft
75|CU-0953 |CMP circular 24]in 24 19.01220026|ft
76|CU-0955 [CMP circular 24|in 24 29.13771429|ft
77|CU-0956 |CMP circular 24|in 24 14.42382813|ft
78|CU-0957 |CMP circular 24|in 44.42556424|ft
79|CU-0990 |RCP circular 24]in 10
80|CU-1209 24|in 10
81|CU-1213 |HDPE 24|in 10
82|CU-1214 |HDPE 24|in 10
4"-24" 4409.025004
83|CU-0897 |Other circular 27|in 27 1219625779 |ft
84|CU-0855 |CMP arch 28|in 28 17 39.4453125|ft
85|CU-0856 |[CMP arch 28|in 28 19 36.98003471 |ft
86 |CU-0054 |RCP circular 30|in 30 21.17312711 |t
87|CU-0055 [RCP circular 30]in 30 35.85461525 |ft
88|CU-0067 |RCP circular 30[in 30 58.44286385|ft
89|CU-0506 |CMP circular 30[in 30 154.6973973| ft
90 |CU-0508 |RCP circular 30|in 30 43.4375|ft
91|CU-0529 |[RCP circular 30|in 30 97.10062758|ft
92|CU-0533 |CMP circular 30|in 30 50.11052262|ft
93|CU-0539 |[CMP circular 30(in 30 70.47764523|ft
94|CU-0540 |CMP circular 30|in 30 77.38578365|ft
95|CU-0857 |RCP circular 30|in 30 79.70809589 | ft
96|CU-0904 [CMP circular 30|in 30 77.25684934|ft
97 |CU-0918 |Other circular 30|in 30 64.73587377|ft
98|CU-0924 |Other circular 30]in 30 76.46776233|ft
99 |CU-0925 |Other circular 30|in 30 62.16302145 |ft
100|CU-0954 |CMP circular 30|in 30 63.80686633|ft
101|CU-0969 |RCP circular 30|in 30 10
102 |CU-0885 |RCP circular 32]in 32 57.06037594 | ft
103|CU-0525 |RCP circular 33|in 33 199.3799765 |ft
104 |CU-0527 |RCP circular 33|in 33 141.0127928|ft
1105[CU-0905 |CMP circular 33|in 33 97.4722792|ft
106 |CU-0066 |RCP circular 36|in 36 149.767484 |ft
107 |CU-0205 |CMP circular 36|in 36 51.27391417|ft
108 |CU-0509 |CMP circular 36|in 36 86.63864954 |ft
109 |CU-0510 |CMP circular 36|in 36 63.9592849|ft
110|CU-0511 |[CMP circular 36/in 36 61.3431599 |t
111|{CU-0556 |RCP circular 36|in 36 61.38157951 |ft
112|CU-0559 |RCP circular 36|in 36 73.16146276|ft
113|CU-0784 |CMP circular 36|in 36 82.57065785 |ft
114(CU-0801 |RCP circular 36in 36 80.98894133 |t
115|CU-0860 |CMP circular 36|in 36 51.63289014|ft
116|CU-0861 |[CMP circular 36(in 36 48.61886098 | ft
117|CU-0882 |CMP circular 36/in 36 83.82016927|ft
118|CU-0883 |[RCP circular 36|in 36 133.7079167|ft
119|CU-0895 |Other circular 36(in 36 80.58207591 | ft
120{CU-0896 |Other circular 36|in 36 94.1290425|ft
121|CU-0901 |CMP circular 36|in 36 74.84682871 |t
122|CU-0907 |CMP circular 36|in 36 48.16842615|ft
123|CU-0919 |[Other circular 36/in 36 58.42039676|ft
124 |CU-0921 |Other circular 36(in 36 97.10087863 |ft
125|CU-0927 |Other circular 36|in 36 72.71366907 | ft
126|CU-0928 |Other circular 36|in 36 75.09182306 | ft
127|CU-0937 |CMP arch 36|in 36 20 57.26864542|ft
128|CU-0940 |[RCP circular 36|in 36 55.71271879|ft
129/CU-0941 |[RCP circular 36(in 36 57.2526354 |ft
130|CU-0942 |RCP circular 36|in 36 53.52901728|ft
131|CU-0944 |RCP circular 36|in 36 52.68002291|ft
132|CU-0945 |RCP circular 36|in 36 55.81163193|ft
133|CU-0946 |RCP circular 36|in 36 59.09347159 |t
134|CU-0970 |RCP circular 36|in 36 10
135|CU-1206 |RCP circular 36|in 36 75|ft
136|CU-0858 |[RCP arch 38|in 38 24 37.67477844 |ft
137|CU-0526 |[RCP circular 42in 42 86.12141318|ft
138|CU-0555 |[RCP circular 42[in 42 88.43394482|ft
139(CU-0859 [CMP circular 42[in 42 38 58.88545511 |ft
140|CU-0893 [CMP circular 42|in 42 88.44466364 | ft
141[CU-0899 |CMP circular 42|in 42 62.74642776 |ft
142|CU-0922 |Other circular 42|in 42 70.69171326|ft
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CU-0938 |RCP circular 42lin 42 56.42520988|ft
CU-0852 |[CMP arch 43|in 43 28 30.57009548 |ft
CU-0894 |CMP circular 43[in 42 87.80723224 |ft
CU-0903 |CMP circular 45]in 45 68.26251129|ft
CU-0052 [RCP circular 48|in 48 20.53703299|ft
CU-0053 |[RCP circular 48|in 48 51.29447221 |ft
CU-0165 |RCP circular 48|in 48 395.3197967 |ft
CU-0201 |CMmP circular 48|in 48 116.9153146|ft
CU-0203 [RCP circular 48|in 48 108.1697182 |ft
CU-0733 [RCP circular 48|in 48 60.1884619 [ft
CU-0781 |CMP circular 48|in 48 70.79202397 |ft
CU-0811 |CMP circular 48|in 48 76.45300341 |ft
CU-0853 |CMP circular 48|in 48 24.65342882|ft
CU-0890 |CMP circular 48|in 48 71.87688706 |ft
CU-1207 |RCP circular 48|in 155 [ft
27"-48" 5729.661741

CU-0528 |RCP circular 54|in 54 185.5418233 |ft
CU-0886 |RCP circular 54|in 54 133|ft
CU-0162 |RCP circular 60|in 60 57.78026713|ft
CU-0530 |RCP circular 60|in 60 167.8677914|ft
CU-0565 |RCP arch 60|in 60 38 161.2271985 |ft
CU-0746 |CMP circular 60|in 60 59.20267594 |ft
CU-0902 |CMmP circular 60|in 60 61.68693751 |ft
CU-0504 |RCB box 60 |in 54.26393332 |ft
CU-0577 |RCB box 60(in 96 48 68.55257076 |ft
CU-0695 |RCB box 60]in 60 36 156.2957791|ft
CU-0792 |RCB box 60(in 167.2623066 |ft
CU-0809 |RCB box 60|in 103.6712757 |ft
CU-0948 |RCB box 60 |in 313.6597539 |ft
54"-60" 1690.012313

CU-0851 |CMP arch 63|in 63 42 29.5880928 |ft
CU-0898 |CMP circular 66|in 66 51.80771983 |ft
CU-0887 |CMP arch 67|in 67 52 155.7263602 | ft
CU-0888 |CMP arch 71|in 71 47 59.09200253 |ft
CU-0889 |CMP arch 71|in 71 47 61.94895286 |ft
CU-0063 |CMP circular 72|in 72 52.86254615|ft
CU-0884 |RCP circular 72|in 72 91.92409141 |ft
CU-0198 |RCB box 72|in 72 36 155.6311343|ft
CU-0914 |RCB box 72|in 72 36 123.7253085|ft
CU-0915 |RCB box 72|in 72 36 96.75179707 |t
CU-0920 |RCB box 72|in 72 48 106.2980509 | ft
CU-0745 |RCB box 78|in 78 120 32.32686627 |ft
CU-0923 |RCB box 84 |in 84 36 62.71746829 |ft
CU-0181 |RCB box 96{in 96 36 285.7657541 |ft
CU-0180 |RCB box 144|in 144 48 86.84734771|ft
CU-0058 |RCB box 360|in 360 108 44.23157872 |ft
CU-0167 |RCB box 49.25317347 |ft

60"

1546.498245
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Owned By
Adams County

Adams County

CDOT

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

CDOT

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

CDOT

Unknown

Adams County

Adams County

Adams County
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CDOT

Adams County
Adams County
Adams County
Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Unknown

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County
Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

CDOT

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County
CDOT

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County
Adams County

Adams County

Adams County

Adams County

Adams County

Adams County
Adams County

Adams County

Adams County

Adams County
Adams County

Adams County

Adams County

Adams County
Adams County
Adams County

Adams County

Adams County
Adams County

Adams County

Adams County
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Adams County

Adams County
Adams County
Adams County
Adams County

Adams County
CDOT

CboT

CDOT

Adams County

Adams County

Adams County
Unknown

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Unknown

Unknown

Adams County

Adams County

Adams County

Adams County
Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County

Adams County
Adams County
Adams County
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Number of Inlet{ID Type Material Shape Inlet Height.a|Inlet Height.unit |Length.amt Length.unit |Width.amt |Width.unit Owned By Grate Type
1(IN-0001 13 Combination 8| ft 78|ft 22|ft Adams County |Cast iron
2|IN-0002 13 Combination 8.5|ft 78|ft 22|ft Adams County |Cast iron
3|IN-0003  |Other 4.5/ ft 78|ft 15(ft Adams County |Other
4|IN-0004 Other 3.79999995 | ft 78|ft 15|ft Adams County |Other
5[IN-0005  |Other 3| ft 78|ft 24|ft Adams County |Other
6|IN-0006  |Other 3,79999995 | ft 34|ft 15| ft Adams County |Other
7|IN-0011 R 3.79999995 | ft 120|ft Adams County [Other
8[IN-0012 R 3.79999995 | ft 84|ft Adams County |Other
9/IN-0013 Other 1.60000002| ft 24|ft 36|ft Adams County |Other

10|IN~0014 13 Combination 4.0999999 |ft 39|ft 22(ft Adams County |Cast iron
11{IN-0015 13 Combination 4.80000019| ft 39|ft 22|ft Adams County [Cast Iron
12|IN-0016 Open Pipe 60| ft 60| ft Adams County |Other
13[IN-0026  |R 4.0999999| ft 60 ft Adams County |Other
14|IN-0027 13 Combination 3.5999999 | ft 39|ft 22|ft Adams County [Cast iron
15|IN-0028 R 5.28999996 | ft 120|ft Adams County |Other
16[IN-0029 13 Combination 3.29999995 | ft 39(ft 22|ft Adams County |Cast iron
17]IN-0030 13 Combination 4.( ft 39|ft 22|ft Adams County [Cast iron
18(IN-0031 13 Combination 2.40000009 | ft 39| ft 22|ft Adams County |Cast iron
19(IN-0032 13 Combination 3.20000004 | ft 39| ft 22|ft Adams County |Cast iron
20(IN-0033 13 Combination 4.0999999 | ft 39|ft 22|ft Adams County [Cast iron
21|IN-0034 13 Combination 2|ft 39|ft 22|ft Adams County [Cast iron
22|IN-0035 13 Combination 1.60000002 | ft 39|ft 22|ft Adams County |Castiron
23|IN-0036 13 Combination 2|ft 39|ft 22|ft Adams County [Cast iron
24]IN-0037 {13 Combination 2.20000004 | ft 39|ft 22|ft Adams County [Cast iron
25(IN-0038 13 Combination 2.29959995 | ft 39|t 22|ft Adams County |Castiron
26|IN-0039 13 Combination 3.29999995 | ft 39| ft 22|ft Adams County [Castiron
27|IN-0040 13 Combination 3|ft 78| ft 22|ft Adams County |Cast iron
28|IN-0044 13 Combination 7.5|ft 39| ft 22|ft Adams County [Cast iron
29|IN-0045 13 Combination 1.60000002 | ft 39| ft 22| ft Adams County |Cast iron
30|IN-0046 13 3.0999999 | ft 39| ft 22|ft Private Cast iron
31|IN-0047 13 3.5999999 | ft 39|ft 22|ft Private Cast iron
32|IN-0048 Open Pipe 26|ft 26|ft Private Other
33|IN-0060  |Other 2.79999995 | ft 34|ft 15|ft Adams County |Other
34|IN-0061 Other 2.70000004 | ft 34|ft 15(ft Adams County |Other
35| IN-0065 13 Combination 2.5|ft 117|ft 22|ft Adams County |Cast iron
36|IN-0076 13 Combination 3.5|ft 78|ft 22|ft Adams County |Cast Iron
37|IN-0077 13 Combination 3.0999999 (ft 39| ft 22|t Adams County [Cast iron
38|IN-0078 13 Combination 2.0999999| ft 78|ft 22|ft Adams County |Cast iron
39|IN-0080 13 Combination 3|ft 78|ft 22|ft Adams County [Cast iron
40|IN-0086 13 Combination 2.0999999 | ft 39|ft 22|ft Adams County |Castiron
41|IN-0087 13 Combination 2.40000009 | ft 39|ft 22|ft Adams County |Castiron
42|IN-0088 13 Combination 35|ft 39| ft 22|ft Adams County |Castiron
43(IN-0089 13 Combination 3.20000004 | ft 39(ft 22|ft Adams County |Castiron
44|IN-0091  |Other 3.0999999|ft 36| ft 19|t Private QOther
45 [IN-0092 13 4.1999998 | ft 39|ft 22|ft Adams County |Cast iron
46|IN-0114 13 Combination 39|ft 22|ft Adams County |Castiron
47|IN-0129 Other Adams County |Other
48|IN-0133 16 Combination 3.19|ft 39|ft 22|ft Adams County |Cast iron
49(IN-0134 16 Combination 2.78|ft 39|ft 22|ft Adams County |Castiron
50[IN-0135 Other 1|ft Adams County |Other
51[IN-0139 Other CDOT Other
52|IN-0152 FES with grate 42|ft Adams County |Other
53|IN-0204 Other 36|ft 30(ft Adams County |Other
54|IN-0205 13 Combination 2|ft 39|t 22|ft Adams County [Cast iron
55|IN-0208 Other 3|ft 36|ft 18|ft Adams County |Other
56|IN-0209 Other 2.79999995 | ft 36(ft 18|ft Adams County |Other
57|IN-0210 13 Combination 4|ft 39|ft 22|ft Adams County |Cast iron
58|IN-0211 13 Combination 3,29999995 | ft 39(ft 22|ft Adams County |Cast iron
59|IN-0212 13 Combination 3|ft 39|ft 22|ft Adams County [Cast iron
60(IN-0213 13 Combination 3.29999995 | ft 39| ft 22|ft Adams County |Cast iron
61|IN-0214 13 Combination 3.5|ft 39|ft 22|ft Adams County |Cast iron
62[IN-0215 13 Combination 3.20000004 | ft 39| ft 22(ft Adams County |Cast Iron
63|IN-0216 13 Combination 3|ft 39|t 22|ft Adams County [Cast iron
64(IN-0217 13 Combination 3|t 39ft 22|ft Adams County [Castiron
65|IN-0218 13 Combination 3.5(ft 39|ft 22|ft Adams County |Cast lron
66|IN-0219 13 Combination 2.5|ft 39|ft 22|ft Adams County |Cast iron
67|IN-0220 13 Combination 2.5|ft 39|ft 22| ft Adams County |Cast iron
68|IN-0221 13 Combination 3.20000004 | ft 39|ft 22|ft Adams County |Cast iron
69|IN-0222 Other 3.29999995 | ft 36|ft 14|ft Adams County |Other
70(IN-0223 13 Combination 3|ft 39|ft 22|ft Adams County |Cast jron
71[IN-0224 13 Combination 2.5|ft 39|ft 22| ft Adams County |Cast iron
72|IN-0225 13 Combination 2.70000004 | ft 39|ft 22|ft Adams County [Castiron
73[IN-0230 Other 1.5|ft 36|ft 18|ft Adams County |Other
74|IN-0237 16 Combination 1.70000004 | ft 39|t 22|ft Adams County |Cast iron
75[IN-0250 |R 7.80000019 | ft 60| ft Adams County [Other
76|IN-0251 R 4.40000009 | ft 60| ft Adams County |Other
77|IN-0252 16 2.5(ft 78|ft 22|ft Adams County |Castiron
78(IN-0253 16 2.90000009 | ft 78|ft 22|ft Adams County |Cast iron
79[IN-0254 16 Combination 2.5999999 | ft 78|ft 22|ft Adams County |Cast iron
80[IN-0255 |16 Combination 179999995t 78]t 22|f Adams County [Castiron |
81|IN-0347 13 2.0999999 | ft 39|ft 22|ft Adams County |Cast {ron j
82|IN-0348 13 1.5]ft 39| ft 22|ft Adams County [Cast iron I
83|IN-0349  [Other 999 ft 36| ft 19]ft Adams County |Other |
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84 |IN-0350 Other 999|ft 36|ft 19|t Adams County |Other
85[IN-0355 QOther 2.90000009| ft 80|ft 15|t Adams County |Other
86(IN-0356  |Other e 80|ft 15(f Adams County |Other
87|IN-0359 16 Combination 2.5999999|ft 117|ft 22|ft Adams County |Cast iron
88 |IN-0360 16 Combination 2.5|ft 117|ft 22|ft Adams County |Cast iron
89|IN-0361 |R 5.5(ft 120(ft Adams County |Other
90| IN-0364 Other 99|ft 31|ft 15|ft Adams County [Other
91|IN-0365 Other 2.0999999 | ft 36/ ft 19|t Adams County |Other
92|IN-0366 Open Pipe 30|ft 30(ft Private
93|IN-0373 13 2.5|ft 78| ft 22|ft Adams County [Cast iron
94|IN-0374 13 2.5|ft 39|ft 22|ft Adams County |Cast iron
95|IN-0375 Other 4]ft 72|ft 15(ft Adams County |[Other
96|IN-0376 13 41ft 39| ft 22(ft Adams County [Cast iron
97|IN-0377 Other 9|ft 20| ft 19| ft Adams County [Other
98|IN-0378 13 Combination 3|ft 39| ft 22|ft Adams County [Cast iron
99|IN-0379 13 Combination 3,20000004 | ft 39| ft 22|ft Adams County |Cast iron
100|IN-0380 13 4|ft 39|ft 22|ft Adams County |Castiron
101[IN-0381 Open Pipe 18| ft 18|ft Adams County
102 [IN-0415 16 Combination 3|ft 78|ft 22|ft Adams County |Cast iron
103|IN-0416 13 Combination 2.40000009 | ft 39|ft 22|(ft Adams County |Cast iron
104|IN-0417 Qther 2|ft 84|ft 19|ft Adams County |Other
105(IN-0418 13 Combination 2.20800004 | ft 39|ft 22|ft Adams County [Cast iron
106|IN-0419 13 Combination 2.20000004 | ft 39|ft 22|ft Adams County |Castiron
107[IN-0420 13 Combination 2.0999999| ft 39| ft 22|ft Adams County [Cast iron
108(IN-0421 13 Combination 3,79999995 | ft 39|ft 22|ft Adams County |Cast iron
109|IN-0422 13 Combination 3|ft 39|ft 22|ft Adams County [Cast iron
110[IN-0423 13 Combination 3|ft 39|ft 22|ft Adams County |Castiron
111(IN-0424 QOther ' 5.5|ft 79|ft 19| ft Adams County |Other
112|IN-0425 Other 3.5|ft 32|ft 14|ft Adams County |[Other
113|IN-0426 13 2|ft 39|ft 22|ft Adams County |Cast iron
114|IN-0427 13 2|ft 39|ft 22|ft Adams County |Cast iron
115|IN-0431 16 Combination 2.79999995 | ft 78|ft 22|ft Adams County |Cast iron
116|IN-0432 Open Pipe 54| ft 42|ft Adams County
117(IN-0433 Open Pipe 54|ft 42| ft Adams County
118IN-0435 13 2.5999999| ft 39| ft 22|ft Adams County [Cast iron
119(IN-0436 Other 2.5|ft 84|ft 15| ft Adams County |Other
120|IN-0437 Other 4ft 78| ft 15|(ft Adams County [Other
121[IN-0438 |13 Combination 2.5999999 | ft 78|ft 22|ft Adams County |Cast iron
122[IN-0439 QOther 2.70000004 | ft 36| ft 19(ft Private QOther
123|IN-0440 Other 3.5|ft 84|ft 15|ft Adams County [Other
124|IN-0441 Other 41ft 33|ft 15| ft Adams County |Other
125[IN-0442 R 2.5|ft 60| ft Adams County [Other
126|IN-0443 Other 1.5|ft 36|ft 19|ft Adams County |Other
127[IN-0444 QOther 3.70000004 | ft 33| ft 15|ft Adams County [Other
128|1N-0452 13 8|ft 39|ft 22|ft Adams County [Cast iron
129(IN-0453 13 Combination 3.5|ft 78| ft 22 |ft Adams County [Cast iron
130(IN-0454 13 6.5|ft 78 |ft 22|ft Adams County |Cast iron
131[IN-0456 R 2.4|ft 180|ft Adams County |Other
132|IN-0457 13 3|ft 39| ft 22|t Adams County |Cast iron
133|IN-0458 R 3.7|ft 180| ft Adams County |Other
134|IN-0459 Other 1.60000002 | ft 21|ft 19(ft Private Other
135]IN-0460 Other 1.20000004 | ft 21|ft 21|ft Private Other
136|IN-0464 13 Combination 4|ft 39| ft 22|ft Adams County [Castiron
137|IN-0465 13 Combination 3|ft 39|ft 22|ft Adams County [Cast iron
138|IN-0466 13 3.90000009| ft 39| ft 22|ft Adams County [Cast iron
139|IN-0467 QOther 3,29999995 | ft 36|ft 18]t Adams County |Other
140|IN-0470 Other 1.70000004 | ft 34|ft 15(ft Adams County |Other
141|IN-0471 13 Combination 3.5999999| ft 78| ft 22|ft Adams County |Cast Iron
142|IN-0475 16 Combination 39|ft 22(ft Adams County |Cast iron
143|IN-0518  |Other 3.5(ft 21|ft 21|t Adams County |Other
144 |IN-0520 QOther 5.5999999 |ft 36/ft 19|ft Adams County |Other
145(IN-0521  [Other 2|ft 34|ft 15|ft Adams County |Other
146(IN-0522 13 4.5|ft 39| ft 22|ft Adams County |Cast iron
147 |IN-0523 Open Pipe 30| ft 30|ft Adams County |Other
148|IN-0528 Other 2.70000004 | ft 36|ft 19| ft Adams County |Other
149(IN-0531 Qther 1.20000004 | ft 24|ft 21|ft Adams County |Other
150[IN-0604 (R Concrete 4|ft 120(ft Adams County [Other
151|IN-0605 R Concrete 4.6999998| ft 120 |ft Adams County |Other
152|IN-0606 Other Concrete 1.60000002|ft 68| ft 39| ft Adams County |Other
153[IN-0670 Other 2|ft Adams County |Other
154|IN-0833 FES no grate 48|t Thornton Other
155[IN-0908 R 2.9|ft 240|ft Adams County |Other
156|IN-0909 R 5.8/t 240|ft Adams County |Other
157|IN-0910 Other 2|ft 34|ft Adams County |Other
158]IN-0911 Other 3.5999999| ft 36| ft Adams County |Other
159|IN-0937 Other 99| ft Adams County |Other
160|IN-0941 16 Combination 2.7|ft 39| ft 22|ft Adams County |Cast iron
161[IN-0942 16 Combination 2.58|ft 39|ft 22|ft Adams County |Cast iron
162 [IN-0943 13 Combination 2.8|ft 39|ft 22|ft Adams County |Cast iron
163[iN-0944 13 Combination 2.3|ft 39|ft 22|ft Adams County |Cast iron
164 |IN-1011 Other Commerce City |Other
165(IN-1012 Other Commerce City |Other
166(IN-1013 Other Commerce City | Other

167 |IN-1014 Other Commerce City|Other
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168|IN-1015 FES no grate 48|ft Adams County |Other
169|IN-1020 Other Adams County |Other
170|IN-1021 FES no grate 24|ft Adams County |Other
171|IN-1034 16 Combination 39|ft 22|ft Adams County |Cast iron
172|IN-1035 13 Combinatlon 78 |ft 22|ft Adams County |Cast fron
173|IN-1036 FES no grate 36|ft Adams County |Other
174|IN-1037 |13 Combination 78|ft 22|ft Adams County |Cast iron
175|IN-1038 13 Combination 39(ft 22|ft Adams County [Cast iron
176|IN-1043  [R 144 |ft Adams County |Other
177|IN-1045 R 72|ft Adams County |Other
178|IN-1046 R 132|ft Adams County |Other
179|IN-1047 R Adams County |Other
180|IN-1048 R 120| ft Adams County |Other
181|IN-1054 16 Combination 4.5]ft 78|ft 22|ft Adams County [Cast iron
182 |IN-1055 16 Combination 4.5999999 | ft 78|ft 22|ft Adams County [Cast iron
183|IN-1056 R 240|ft Adams County [Other
184|IN-1057 R 120|ft Adams County |Other
185|IN-1059 FES no grate 21 ft Adams County |Other
186|IN-1060 13 Combination 39|ft 22|ft Adams County |Cast iron
187|IN-1061 16 Combination 78|ft 22|ft Adams County [Cast iron
188[IN-1062 R 3.46|ft 60|ft Adams County |Other
189|IN-1063 R 3.96|ft 60| ft Adams County |Other
190|IN-1064 FES no grate 24|ft Private Other
191|IN-1065 R 60| ft Adams County |Other
192|IN-1066 FES no grate 24|t Adams County |Other
193|IN-1067 R 180|ft Adams County |Other
194[iN-1068 (R 72|ft Adams County |Other
195/IN-1069  |R 72|t Adams County |Other
196|IN-1075 R 60| ft Adams County |Other
197|IN-1076  |R 60| ft Adams County [Other
198|IN-1077 R 3.61|ft 60| ft Adams County |Other
199/IN-1078 R 60/ ft Adams County |Other
200|IN-1079 R 4.08|ft 60| ft Adams County |Other
201|IN-1080 R 1.48(ft 60| ft Adams County |Other
202|IN-1081 R 72|ft Adams County [Other
203|IN-1082 Other 60| ft Adams County |Other
204|IN-1083 R 120|ft Adams County |Other
205|IN-1084 R 120|ft Adams County |QOther

206 |IN-1085 R 72|ft Adams County |Other
207|IN-1086 R 60|ft Adams County |Other
208|IN-1087 R 72|ft Adams County |Other
209|IN-1088  |FES5 with grate 24|ft Adams County [Other
210[IN-1094 16 Combination 7.11000013 | ft 78|ft 22|ft Adams County |Cast iron
211]IN-1098 16 Combination 6|ft 78|ft 22|ft Adams County [Cast iron
212|IN-1101 Other 1.87999999 | ft Adams County [Other
213|IN-1107 FES no grate 24|t Adams County |Other
214|IN~1108 R 6| ft 180(ft Adams County [Other
215[IN-1109 R 9|ft 60 |ft Adams County |Other
216(IN-1110 FE5 no grate Adams County |Other
217|IN-1114 R 120|ft Adams County |Other
218|iN-1117 R 180|ft Adams County |Other
219{IN-1118 R 132|ft Adams County |Other
220(IN-1119 FES no grate Adams County |Other
221|IN-1134 R 132|ft Adams County [Other
222|IN-1135 R 132[ft Adams County [Other
223|IN-1136 FES no grate 27|ft Adams County |Other
224|IN-1137 FES no grate 15| ft Adams County [Other
225|IN-1138 FES no grate 31|in 51|in Adams County [Other
226|IN-1139 Other Adams County |Other
227|IN-1140 13 39|ft 22|ft Adams County |Cast iron
228|IN-1142 FES no grate 15|ft Adams County |Other
229|IN-1143 Other 36| ft 14| ft Adams County |Other
230|IN-1172 16 Combination 3.48000001 | ft 117|ft 22| ft Adams County |Cast iron
231[IN-1173  |Other 4.2|ft Private Other
232|IN-1174 R 60|ft Adams County |Other
233|IN-1175 16 Combination 3.53999996| ft 117|ft 22|ft Adams County |Cast iron
234|IN-1177 16 Combination 7.9499998 | ft 117|ft 22|ft Adams County |Cast iron
235|IN-1178 C 4]ft 40[in 33|in Adams County |Galvanized
236|IN-1179 C 5.5|ft 40|in 33|in Adams County |Galvanized
237|IN-1180 € 11.7399998| ft 40(in 33|in Adams County |Galvanized
238|IN-1181 16 Combination 3.92000007 | ft 117|ft 22|ft Adams County |Cast jron
239(1N-1183 16 Combination 10.1000004 | ft 39|ft 22|ft Adams County |Cast iron
240(IN-1184 C 4| ft 40|in 33|in Adams County |Galvanized
241|IN-1185 c 3.5|ft 40|in 33|in Adams County |Galvanized
242|iN-1186 16 Combination 6.7800002 | ft 78|ft 22|ft Adams County |Cast iron
243|IN-1187 |C 4|ft 40|in 33|in Adams County |Galvanized
244|I1N-1188 16 Combination 3.5|ft 39|ft 22|ft Adams County [Cast iron
245|IN-1190 16 Combination 4.57000017 |ft 39|ft 22|ft Adams County [Castiron
246|iN-1191 16 Combination 6.67000007 | ft 39|ft 22|ft Adams County |Cast iron
247|IN-1192 16 Combination 7.32000017|ft 39|ft 22|ft Adams County |Castiron
248|IN-1193 C 5.32999992|ft 40|in 33|in Adams County |Galvanized
249|IN-1194 16 Combination 9.56000041 | ft 39|ft 22|ft Adams County [Cast iron
250{IN-1195 C 4|ft 40[in 33|in Adams County |Galvanized
251|IN-1196 C 4|ft 40]in 33|in Adams County |Galvanized
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252|IN-1197 16 Combination 8.97999954 | ft 78| ft 22|ft Adams County [Cast iron
253[IN-1199 16 Combination 5.75]ft 39|ft 22|ft Adams County [Cast iron
254|IN-1200 16 Combination 7.9499998 | ft 39|ft 22|ft Adams County [Cast iron
255 [IN-1201 16 Combination 9.52000045| ft 39| ft 22|ft Adams County |Castiron
256|1N-1202 16 Combination 4.5|ft 39|ft 22|ft Adams County |Cast iron
257|iN-1203 16 Combination 78|ft 22|ft Adams County |Cast iron
258(IN-1204 C 7.15000009 | ft 40|in 33|in Adams County |Galvanized
259(IN-1205 16 Combination 9.71000003 | ft 39|ft 22|ft Adams County |Cast iron
260(IN-1229 R 3.57999992 | ft 60|ft Adams County |[Other
261|IN-1291 R Concrete 60|ft Adams County [Other
262|IN-1292 Other Concrete Adams County |Other
263|IN-1293 QOther Concrete Adams County |Other
264|IN-1294 Other Concrete Adams County |Other
265|IN-1305  |Other 12]ft 12t Adams County |Other
266|IN-1306  |Other 12|ft 12|ft Adams County |Other
267|IN-1368  |Other Private Other
268[IN-1401 R Concrete 60| ft Adams County |Other
269(IN-1402 R Concrete 60| ft Adams County |Other
270(IN-1408 R Concrete offt 60| ft Adams County |Other
271|IN-1409 R Concrete 60| ft Adams County |Other
272|IN-1410 R Concrete 60|ft Adams County |Other
273[IN-1411 R Concrete 60| ft Adams County [Other
274|IN-1412 C 4.5|ft 40| ft 33|ft CDOT Galvanized
275[IN-1413 R Concrete 60| ft Adams County |Other
276|IN-1414 CDOT

277|IN-1416 |C Concrete 2|ft 40| ft 33|ft Adams County |Galvanized
278(IN-1418 R Concrete 60 |ft Adams County |Other
279|IN-1419 R Concrete 60| ft Adams County [Other
280|IN-1432 Other Private Other
281|IN-1433  [Other Private Other
282(IN-1447 [C 40| ft 33)ft Private Galvanized
283|IN-1448  |C 40| ft 33|ft CDOT Galvanized
284|IN-1451 R 2,61999999 | ft 60|ft Adams County |Other
285 IN-1452 13 3.09999999 [ft 39| ft 22|ft Adams County |Cast iron
286|IN-1512 R 3.02|ft 120(ft Adams County |Other
287|IN-1513 R 5.47|ft 60| ft Adams County |Other
288(IN-1514 FES no grate 24 |ft Adams County |Other
289|IN-1537 R 9|ft 60| ft Adams County |Other
290(IN-1538 16 Combination 2|ft 39| ft 22|ft Adams County [Cast iron
291|IN-1539 13 3.42|ft 78|ft 22|ft Adams County |Cast iron
292|IN-1541 13 Combination 6.98 | ft 39| ft 22|ft Adams County |Cast iron
293 |IN-1546 13 2.5|ft 39|ft 22|ft Adams County [Cast iron
294IN-1548 13 Combination 6|ft 39)ft 22|ft Adams County [Cast iron
295|IN-1554 Other 3.33|ft 72|ft 21(ft Adams County [Other
296(IN-1557 Other 2.92|ft 72|ft 21|ft Adams County |Other
297|IN-1558 QOther 3.33|ft 72|ft 21|ft Adams County |Other
298 |IN-1559 Other 2.33|ft 72|t 21| ft Adams County |Other
299|IN-1560 13 3.17|ft 39| ft 22|ft Adams County |Cast iron
300]|IN-1561 Other 2.75|ft 72|ft 21 ft Adams County |Other
301|IN-1562 Other 3.17|ft 72|ft 21|ft Adams County |Other
302|IN-1571 Other 3.33|ft 72|ft 21|ft Adams County |Other
303|IN-1572 13 2.08|ft 39| ft 22|ft Adams County |Cast iron
304|IN-1711 13 Combination 21t 39|ft 22|ft Adams County |Cast iron
305|IN-1712 13 1.5/t 78| ft 22|ft Adams County |Cast iron
306|IN-1754 R 3.33|ft 120|ft Adams County |Other
307|IN~1755 R 3.36(ft 120|ft Adams County |Other
308|IN-1982 16 Combination 2|ft 78| ft 22|ft Adams County |Cast iron
309|IN-1983 13 Combination 3.70000004 | ft 39|t 22|ft Adams County |Castiron
310(IN-1984 16 Combination 3.0999999 | ft 39| ft 22|ft Adams County |Cast iron
311[iN-1985 13 Combination 2.70000004 | ft 39|ft 22|ft Adams County |Cast iron
312|IN-1986 13 Combination 2.70000004 | ft 39| ft 22|ft Adams County [Castiron
313|IN-1987 13 Combination 2.5|ft 39|ft 22|ft Adams County |Castiron
314[IN-1988 13 Combination 2.5(ft 39(ft 22| ft Adams County |Cast iron
315[IN-2083 Open Pipe Private Other
316|IN-2085 Other Private Other
317|IN-2087 Other Private Other
318|IN-2089  |Other Private Other
319|IN-2090 FES no grate 21|ft Private Other
320[IN-2093  |Other 4.62|ft Private Other
321|IN-2095 Other 4.03(ft Private Other
322|IN-2097 Other Private Other
323([IN-2162 16 2|ft 78| ft 22|ft Adams County |Castiron
324|{N-2173 C 2.66|ft 40| ft 33| ft Adams County |Galvanized
325|IN-2185 Other Private Other
326|IN-2186 Other Private Other
327|IN-2218 R 4.1|ft 60| ft Commerce City [Other
328|IN-2219 R 3.16|ft 60| ft Commerce City |Other
329|IN-2220  |Other 2.57|ft Commerce City|Other
330|IN-2263 13 4.9|ft 39(ft 22|ft Private Cast iron
331|IN-2264 13 5.48|ft 39]ft 22|ft Private Cast iron
332[IN-2266  |Other 4.08|ft Private Other
333|IN-2288 |C 40|ft 33|ft Private Galvanized
334|IN-2293 Other 2.38|ft 36| ft 12|ft Adams County |Other
335[IN-2294 Other 3.05|ft 36| ft 12|ft Adams County |Other
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336|IN-2295 Other 1.84|ft 36|ft 12|ft Adams County |Other
337|IN-2296 Other 2.22|ft 36|ft 12|ft Adams County |Other
338(IN-2297 13 Combination 2.52|ft 39|ft 22|ft Adams County |Cast iron
339|IN-2327 R Concrete 60| ft Adams County |Other
340|IN-2329 Other 36| ft 36| ft Adams County |Other
341|IN-2363  |C 4.15|ft 40| ft 33|ft Private Galvanized
342 |IN-2380 13 Combination |Concrete 39|ft 22|ft Adams County [Castiron
343[IN-2381 13 Combination |Concrete 39|t 22|ft Adams County |Cast iron
344|IN-2382 13 Combination 4.15|ft 39|ft 22|ft Private Cast iron
345(IN-2383 13 Combination 4.07|ft 39]ft 22|ft Private Cast iron
346IN-2385 C 4.6|ft 40|ft 33|ft Private Galvanized
347(IN-2386 13 Combination 3.42|ft 39|ft 22|ft Private Cast iron
348|IN-2387 C 3.5|ft 40|ft 33|ft Private Galvanized
349(IN-2430 Other 7|ft 36|ft 19|ft Adams County |Other
350|IN-2432 Other 72|ft 21|ft Adams County |Other
351|IN-2433 Other 36|ft 21|ft Adams County |Other
352[IN-2434 Other 72|ft 21|ft Adams County |Other
353|IN-2435 Other 36|ft 21|ft Adams County |Other
354 |IN-2436 Other 36|ft 21|ft Adams County |Other
355[IN-2437  |Other 36|ft 21|ft Adams County |Other
356|IN-2438  |Other 36|ft 21|ft Adams County |Other
357 |IN-2439 Other 36|ft 21|ft Adams County [Other
358|IN-2440 Other 180|ft 21|ft Adams County |Other
359|IN-2461 FES no grate 30|ft Commerce City |Other
360|IN-2543 13 Combination 4.45(ft 117|ft 22|ft Adams County |Cast iron
361|IN-2544 13 Combination 4.07|ft 117|ft 22|ft Adams County |Cast iron
362IN-2545 13 Combination 4.41|ft 117 |ft 22 |ft Adams County |Cast iron
363 |(N-2546 13 Combination 4.69|ft 117|ft 22|ft Adams County |Cast iron
364|IN-2547 13 Combination 4.27|ft 39(ft 22|ft Adams County [Cast iron
365[IN-2553 Other 6.5|ft 96|ft 96 |ft Adams County |Other
366|IN-2622  |R 60| ft ) Adams County |Other
367|IN-2623  |Other Private Other
368|IN-2625 13 Combination 39|ft 22|ft Adams County [Cast iron
369|IN-2626 13 Combination 39| ft 22|ft Adams County [Cast iron
386|IN-2662  {Other Private Other
387(IN-2717 13 3.63|ft 39| ft 22|ft Adams County |Cast iron
388[IN-2764  |Other CDOT Other
389(IN-2786 Adams County
390|IN-2797 Other 2.4|ft Adams County |Other
391|IN-2798 FES no grate Concrete 24|in Private Other
392|IN-2799 R Concrete 5|ft 120(in Private

393|IN-2800 FES no grate Concrete 30|in Private Other
394|IN-2801 C 3.2|ft 40|in 33|in Private Galvanized
395 |IN-2802 FES no grate Concrete 18|in Private Other
396|IN-2803 R Concrete 5|ft 60|in Private

397|IN-2812 Other Concrete 5.2|ft 68|in Private Other
398(IN-2813 Other Concrete 1.76|ft Adams County |Other
399|IN-2825 FES no grate Concrete 36(in Private Other
400([IN-2826  [D 40/in 33|in Private Galvanized
401|IN-2827 FES no grate Concrete . 21|in Private Other
402|IN-2828 R Concrete 8.2|ft 240]in Private

403|IN-2829 |C 4|1t 40/in 33(in Private Galvanized
404|IN-2838 13 39|in 22]in Unknown Cast iron
405|IN-2845 Other 5.87|ft 35|in 35(in Private Other
406 |IN-2901 13| Concrete 39(in 22(in Adams County |Cast iron
407 [IN-2904 13| Concrete 39|in 22|in Adams County [Cast iron
408|IN-2905 13|Concrete 39|in 22|in Adams County |Cast iron
409(IN-2906 13|Concrete 39|in 22|in Adams County [Castiron
410(IN-2907 13|Concrete 39(in . 22|in Adams County [Cast iron
411(IN-2908 13|Concrete 39|in 22|in Adams County [Castiron
412[IN-2909 13| Concrete 39|in 22(in Adams County |Cast iron
413|IN-2910 Other Adams County |Other
414[IN-2911 13|Concrete 39|in 22|in Adams County [Cast iron
415]IN-2912 Other Adams County [Other
416(IN-2913 13|Concrete 39|in 22[in Adams County |Cast iron
417]IN-2914 13|Concrete 39|in 22|in Adams County [Cast iron
418(IN-2915 ° 13|Concrete 39|in 22|in Adams County [Cast iron
419|IN-2916 13|Concrete 39|in 22|in Adams County |Cast iron
420 |IN-2994 R Concrete 3.75|ft 120|in Adams County
421|IN-2995 R Concrete 5.22|ft 180(in Adams County
422|IN-3000 Other Concrete Private

423|IN-3001  |Other Concrete Private

424|IN-3020 FES with grate Adams County |Other
425|IN-3050 Other Concrete 3.5(ft Private Other
426(IN-3051 R Concrete 120|in Adams County
427IN-3052 Other Concrete 5.26|ft 114|in 60|in Private Other
428 [IN-3053 C Concrete 3.16|ft 40(in 33|in Private Galvanized
429(IN-3056 Other Concrete Adams County
430[1N-3057 13 Combination [Concrete 39(in 22|in Adams County |Cast iron
431]IN-3058 Other Concrete Adams County
432|IN-3059  |Other Concrete Private Other
433|IN-3060 13|Concrete 39|in 22|in Adams County [Cast iron
434|IN-3061 13 Combination |Concrete 39(in 22|in Adams County |Cast iron
435|IN-3105 13|Concrete 38|in 22|in Adams County |Cast iron
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[ 436[IN-3127 [FESnograte _|Concrete [ [ | 18[in Adarns County
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Inlet NumbdID Material |Depth.am{Depth.unifOwned By Invert Elevation.am|Invert Elevation.unit
1|MH-0107 |[Concrete 15|ft Adams County
2|MH-0108 |Concrete 5|ft Adams County
3|MH-0127 Adams County
4|MH-0132 7|ft Adams County
5|MH-0136 13.22|ft Adams County
6|MH-0157 16|ft Adams County
7|MH-0245  |Concrete 12.8|ft Adams County 5115.2|ft
8|MH-0246  |Concrete 7]|ft Adams County 5133|ft
9({MH-0247 Concrete 8|ft Adams County 5119|ft
10{MH-0248 [Concrete 4.5 |ft Adams County 5119.5|ft
11|MH-0249 |Concrete 5.4|ft Adams County 5122.6|ft
12|MH-0250 |Concrete 5.8|ft Adams County 5123.2|ft
13|MH-0251  |Concrete 4(ft Adams County 5124|ft
14|MH-0252  |Concrete 5|ft Adams County 5124|ft
15|MH-0253 [Concrete 10|ft Adams County 5132|ft
16|MH-0254 Concrete 6.2|ft Adams County 5162.8|ft
17|MH-0272 4.4|ft Adams County 5132.88|ft
18| MH-0294 Adams County
19(MH-0295 CDOT
20|MH-0377 Adams County
21|MH-0399 11.85|ft Adams County 5132.85|ft
22|MH-0453 Commerce City
23|MH-0454 Commerce City
24|MH-0455 5.2|ft Commerce City 5147.49|ft
25|MH-0456 Commerce City
26 |MH-0457 6.78|ft Commerce City 5144 .91|ft
27|MH-0458 6.86|ft Commerce City 5141.93|ft
28| MH-0459 4.71|ft Commerce City 5138.11(ft
29|MH-0460 4.28|ft Commerce City 5135.76|ft
30|MH-0461 Adams County
31|MH-0462 12|ft Adams County
32|MH-0468 6.98|ft Adams County 5120.2|ft
33|MH-0475 8.71|ft Adams County 5138.47|ft
34|MH-0476 Adams County '
35(MH-0477 Adams County
36|MH-0478 Adams County
37|MH-0479 Adams County
38|MH-0483 Adams County
39|MH-0484 Adams County
40|MH-0485 Adams County
41(MH-0486 Adams County
42| MH-0487 Adams County
43|MH-0490 5.54|ft Adams County 5123.5(ft
44|MH-0491 5.28|ft Adams County 5126.7|ft
45|MH-0492 1.87|ft Adams County 5133.7|ft
46 |MH-0493 4.9|ft Adams County 5136.81|ft
47 |MH-0494 Adams County
48 |MH-0498 Adams County
49|MH-0499 Adams County
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50|MH-0504 Adams County

51|MH-0550 Adams County

52(MH-0551 Adams County

53|MH-0552 Adams County

54 |MH-0553 Adams County

55|MH-0554 Adams County

56|MH-0555 Adams County

57(MH-0556 Adams County

58| MH-0557 Adams County

59(MH-0558 Adams County

60|MH-0559 Adams County

61|MH-0567 6.35|ft Adams County 5262.35|ft
62 |MH-0593 5.35|ft Adams County 5128.95|ft
63|MH-0594 5.35|ft Adams County 5125.54|ft
64|MH-0597 5.4|ft Adams County 5140.6|ft
65(MH-0604 Adams County

66 [MH-0615 9|ft Adams County

67 |MH-0618 6.97 [ft Adams County 5134|ft
68 |MH-0620 16.56|ft Adams County 5146|ft
69|MH-0622 15.5|ft Adams County

70|MH-0626 9.62|ft Adams County 5140.029785|ft
71|MH-0627 3.8|ft Private 5144.5|ft
72|MH-0628 10.13|ft Adams County 5139.620117|ft
73|MH-0629 9.91|ft Adams County 5138.97998|ft
74|MH-0630 10.3|ft Adams County 5138|ft
75(MH-0631 14.44|ft Adams County 5134.100098 |ft
76 (MH-0633 13.9|ft Adams County 5135|ft
77|MH-0644 4.2|ft Adams County 5179.120117|ft
78 MH-0698 Concrete 5.88|ft Adams County 5133.57|ft
79|MH-0711 Private

80|MH-0712 Private

81|MH-0717 4.69|ft Adams County 5151.31|ft
82|MH-0734 6.58|ft Adams County 5108.8|ft
83|MH-0739 10.56|ft Adams County 5405.7 |ft
84 (Mh-0740 9.58|ft Adams County 5110.32|ft
85(MH-0858 Adams County

86|MH-0859 5|ft Private 5026 |ft
87|MH-0946 7.58|ft Private 5192.42|ft
88|MH-0947 6.92 |ft Private 5191.08|ft
89|MH-0948 7.38|ft Private 5190.12|ft
90|MH-0949 9.75|ft Private 5188.6|ft
91|MH-0952 6.41|ft Private 5183.26|ft
92|MH-0969 6.83|ft Adams County 5138.29|ft
93|MH-0970 6.36|ft Adams County 5134.42|ft
94 (MH-1027 14.52|ft Adams County 5260.48|ft
95|MH-1028 Adams County

96 |MH-1036 Adams County

97 |MH-1082 1.5(ft Adams County

98| MH-1128 8.4|ft Adams County

99|MH-1193 10.51|ft Adams County 5406.28|ft
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100|MH-1204 5.6|ft Adams County
101{MH-1219 5.28|ft Adams County 5413.27|ft
102|MH-1223 26.94|ft Adams County 5097.26|ft
103|MH-1224 23.3|ft Adams County 5096.4|ft
108 | MH-1317 22.2|ft Adams County 5103.76|ft
109|MH-1318 19.9|ft Adams County 5102.36|ft
110|MH-1322 4|ft Unknown
111{MH-1323 4|ft Unknown
112|MH-1341 18.2|ft Adams County 5098|ft
113|MH-1342 17.32|ft Adams County 5099.71|ft
114|MH-1349 11.03|ft Adams County 5111.97|ft
115({MH-1350 17.36|ft Adams County 5111.64|ft
116 |MH-1365 Adams County
117|{MH-1366 Adams County
118 MH-1367 Adams County
119|MH-1396 5.28|ft Private 5110.12|ft
120 |MH-1397 5.44|ft Private 5110.16(ft
121{MH-1398 6.91|ft Private 5108.49|ft
122 |MH-1399 9.17|ft Private 5111.53|ft
123|MH-1400 12.1|ft Private 5110|ft
124|MH-1401 13.45|ft Private 5108.45|ft
125(MH-1452 Adams County
126 |MH-1453 Adams County
127|(MH-1454 Adams County
128|MH-1455 Adams County
129|(MH-1456 Adams County
130({MH-1457 Adams County
131{MH-1458 Adams County
132(MH-1459 Adams County
133|MH-1536  |Concrete 8.42(ft Adams County 5339.03|ft
134|MH-1537  |Concrete 10.86|ft Adams County 5342.41|ft
135|MH-1604 Adams County
136|MIH-1622  |Concrete 4.87 |ft Adams County 5114.02|ft
137|{MH-1623 [Concrete 8.08|ft Adams County 5108.61|ft
138 MH-1626
139|MH-1629
140|MH-1630
141|MH-1641
142|MH-1645
143 |(MH-1668
144|MH-1682
145|MH-1683
146 MH-1688
147 (MH-1689
148 |MH-1695 Concrete
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Line Number |ID Type Material |Diameter.amt |Diameter.unit [Width.amt |Width.unit |Shape Owned By |Owner
1|OF-0004 |Other CMP 26(ft County
2|OF-0045 |Other RCP 60 (ft County
3|OF-0129 |Other RCP 24|ft County
4/0F-0130 |Other Channel Unknown |County
5|0F-0131 |Other Channel Adams Coun|County
6|0F-0132 |Other Channel Adams Coun|County
7|OF-0133 |Other Channel Adams Coun|County
8|0F-0144 |Other Channel o[ft Unknown  [Unknown
9|OF-0145 |Other Channel Thornton  |Unknown
10(OF-0218 |Other RCB 60 |ft County
11(OF-0224 |Other Channel! Private Private
12|0F-0227 |[Other
13[(OF-0254 Adams County
14|0F-0255 Adams County




Bond No. 800035606

Document A312™ — 2010

Conforms with The American Institute of Architects AIA Document 312

Performance Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place of business)

goﬁman Southwest Corp. dba Professional Pipe Atlantic Specialty Insurance Company

ervices . .
23311 Madero 605 Highway 169 North, Suite 800 This document has important legal
Plymouth, MN 55441 consequences. Consultation with

Mission Viejo, CA 92691 Malling Address for Notices an attorney Is encouraged with
respect to Its completion or
modification.

OWNER: Any singular reference to

(Name, legal status and address) : Contractor, Surety, Owner or
other party shall be considered

Adams County plural where applicable.

4430 S Adams County Parkway

Brighton, CO 80601

CONSTRUCTION CONTRACT

Date:

Amount: § 724,641.60 Seven Hundred Twenty Four Thousand Six Hundred Forty One Dollars and 60/100

Description:

(Name and location)
Storm Water Infrastructure Video Inspection and Maintenance Project - IFB-SS-2018-615. Term of this bond is for

one year, effective June 28th, 2018 through June 28th, 2019.

BOND
Date: June 28, 2018

(Not earlier than Construction Contract Date)

Amount: § 724,641.60 Seven Hundred Twenty Four Thousand Six Hundred Forty One Dollars and 60/100
Modifications to this Bond: [X] None [] Scc Scction 16
CONTRACTOR AS PRINCIPAL SURETY

Compan

Corporate Seal, Company: (Corporate Seal
Hoffman gouthwest Corp. dba Professional Pipe g 5 ) pany P )

ervices . .
Atlantic Specialty Insurance Company AT

Mads Dined Wﬁ ; -
Signature: F -4 Undn LA Signature: Al 1
W o T oy i William Reldua@r
and Title: | and Title: Attorney-in-Fact

(Any additlonal signatures appear on the last page of this Performance Bond.)
(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER: OWNER'S REPRESENTATIVE:
Assurance Agency, Ltd. (Architect, Engineer or other party:)

One Century Centre, 1750 East Golf Road
Schaumburg, IL 60173

847-797-5700

S-1852/AS 8/10


http:724,641.60
http:724,641.60

§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to the Owner for
the performance of the Construction Contract, which is incorporated herein by reference.

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation under this Bond, except when
applicable to participate in a conference as provided in Section 3,

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall arise after

A the Owner first provides noticc to the Contractor and the Surety that the Owner is considering declaring a Contractor Default. Such
notice shall indicate whether the Owner is requesting a confcrence among the Owner, Conltractor and Surety to discuss the
Contractor's performance. If the Owner docs not request a conference, the Surcty may, within five (5) business days after receipt of
the Owncer’s notice, request such a conference, If the Surety timely requests a conference, the Owner shall attend. Unless the Owner
agrees otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of the Surety's receipt
of the Owner’s notice. If the Owner, the Contractor and the Surety agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall not waive the Owner's right, if any, subsequently to declare a

Contractor Default;
.2 the Owner declares a Contractor Dcfault, terminates the Construction Contract and notifies the Surety; and

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the Construction Contract to the
Surety or to a contractor selected to perform the Construction Contract.

§ 4 Failure on the part of the Owner to comply with the noticc requirement in Section 3.1 shall not constitute a failure to comply with a condition
preccdent to the Surety's obligations, or release the Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

§ 5 When the Owner has satisfied the conditions of Section 3, the Surcty shall promptly and at the Surety's expense take one of the following actions:
§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;
§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;

§ 6.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for performance and completion of the
Construction Contract, arrange for a contract to be prepared for exccution by the Owner and a contractor selected with the Owner's concurrence, to be
secured with performance and payment bonds exccuted by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to
thc Owner the amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a result of the
Contractor Default; or

§ 5.4 Waivc its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable promptness under the
circumstances:
4 Afer investigation, detcrmine the amount for which it may be liable to the Owner and, as soon as practicable after the amount is
determined, make payment to the Owner; or
.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surcty shall be deemed to be in default on this Bond
seven days afler receipt of an additional written notice from the Owner to the Surety demanding that the Surety perform its obligations under this
Bond, and the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as provided in Section 5.4, and the
Owner refuscs the payment or the Surety has denied liability, in whole or in part, without further notice the Owner shall be entitled to enforce any
remedy available to the Owner.
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be greater than thosc of the
Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety shall not be greater than thosc of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract Price, the Surety is obligated, without
duplication, for

A the responsibilities of the Contractor for correction of defective work and completion of the Construction Contract;

.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and resulting from the actions or

failure to act of the Surety under Section 5; and
.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual damages caused by delayed

performance or non-performance of the Contractor.
§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety's liability is limited to the amount of this Bond.

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that arc unrclatcd to the Construction Contract, and the
Balance of the Contract Price shall not be reduced or set off on account of any such unrclated obligations. No right of action shall accrue on this
Bond to any person or cntity other than the Owncr or its heirs, cxccutors, administrators, successors and assigns.

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related subcontracts, purchase
orders and other obligations.

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the location in which the work or
part of the work is located and shall be instituted within two years afler a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the
provisions of this Paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of
the suit shall be applicable.

§ 12 Notice to the Surcty, the Owncr or the Contractor shall be mailed or delivered to the address shown on the page on which their signature
appcars.

§ 13 When this Bond has been fumished to comply with a statutory or other legal requirement in the location where the construction was to be
performed, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herelrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be
construed as a statutory bond and not as a common law bond.

§ 14 Definltlons

§ 14.1 Balance of the Contract Price. The total amount payable by the Owner to the Contractor under the Construction Contract after all proper
adjustments have been made, including allowance to the Contractor of any amounts received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid and proper payments made to or on behalfof the
Contractor under the Construction Contract.

§ 14.2 Construction Contract. The agreement between the Owner and Contractor identified on the cover page, including all Contract Documents
and changes made to the agreement and the Contract Documents.

§ 14.3 Contractor Default. Failure of the Contractor, which has not been remedied or waived, to perform or otherwisc to comply with a material
term of the Construction Contract.

§ 14.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction
Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 14.6 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 15 [f this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be dcemed to be
Subcontractor and the term Owner shall be deemed to be Contractor.
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§ 16 Modifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL SURETY

Company; (Corporate Seal) Company: (Corporate Seal)
/’ ‘L / 1 /,/ )

Signature: { | G L[ S Xl A Signature:

Name and Title: ; =i Name and Title:

Address . Address

S-1852/AS 8/10



Bond No. 800035606

Document A312™ — 2010

Conforms with The American Institute of Architects AIA Document 312

Payment Bond

CONTRACTOR: SURETY:

(Name, legal status and address) (Name, legal status and principal place of business)

Hoffman Southwest Corp. dba Professional Pipe Atlantic Specialty Insurance Company

Services . .

23311 Madero 605 Highway 169 North, Suite 800 This document has important legal

Plymouth, MN 55441 consequences. Consuitation with

Mission Viejo, CA 92691 Malling Address for Notices an attorney Is encouraged with
respect to its completion or
modification.

OWNER: Any singular reference to

(Name, legal status and address) ' Contractor, Surety, Owner or
other party shall be considered

Adams County plural where applicable.

4430 S Adams County Parkway

Brighton, CO 80601

CONSTRUCTION CONTRACT

Date:

Amount: $724,641.60 Seven Hundred Twenty Four Thousand Six Hundred Forty One Dollars and 60/100

Description:

(Name and location)
Storm Water Infrastructure Video Inspection and Maintenance Project - IFB-SS-2018-615. Term of this bond is for

one year, effective June 28th, 2018 through June 28th, 2019.

BOND
Date: June 28, 2018

(Not earlier than Construction Contract Date)

Amount: $ 724,641.60 Seven Hundred Twenty Four Thousand Six Hundred Forty One Dollars and 60/100
Modifications to this Bond: m None [] SeeSeclion 18

CONTRACTOR AS PRINCIPAL SURETY

Company: (Corporate Seal) Company: (Corpoiaie Seal}

Hoffman Southwest Corp. dba Professional Pipe Services

y z / _/‘ /
; ;_‘
Signature; J'f { )’U/Lb s Signature: /0 %// ; 264——*
Name | , o William Reiflinget
and Titlet * > :T" ‘A and Title: Attorney-in-Fact

Atlantic Specialty Insurance Company

"’-l

(Any additional signatures appear on the last page of this Payment Bond.)
(FOR INFORMATION ONLY — Name, address and telephone)

AGENT or BROKER: OWNER'S REPRESENTATIVE:
Assurance Agency, Ltd. (Architect, Engineer or other party:)

One Century Centre, 1750 East Golf Road
Schaumburg, IL 60173
847-797-5700
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, execulors, administralors, successors and assigns to the Owner to
pay for labor, materials and equipment furnished for use in the performance of the Construction Contract, which is incorporated herein by reference,
subject to the following terms.

§ 2 If the Contractor promptly makes payment of all sums duc to Claimants, and dcfends, indemnifies and holds harmless the Owner from claims,
demands, liens or suits by any person or entity seeking payment for labor, matcrials or cquipment furnished for use in the performance of the
Construction Contract, then the Surcty and the Contractor shall have no obligation under this Bond.

§ 3 Il there is no Owner Default under the Construction Contract, the Surcty's obligation to the Owner under this Bond shall arise afier the Owner
has promptly notificd the Contractor and the Surcty (at the address described in Section 13) of claims, demands, liens or suits against the Owner or
the Owncr's property by any person or entity secking payment for labor, materials or cquipment furnished for use in the performance of the
Construction Contract and tendered defense of such claims, demands, liens or suits to the Contractor and the Surety.

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety's expense defend, indemnify and hold
harmless the Owner against a duly tendered claim, demand, lien or suit.

§ 5 The Surety's obligations to a Claimant under this Bond shall arise after the following:

§ 5.1 Claimants, who do not have a direct contract with the Contractor, )
A have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the amount claimed and the
name of the parly to whom the materials were, or cquipment was, furnished or supplicd or for whom the labor was done or
performed, within ninety (90) days after having last performed labor or last furnished materials or equipment included in the Claim;

and
.2 havescnt a Claim to the Surcty (at the address described in Section 13).

§ 5.2 Claimants, who arc cmploycd by or have a dircct contract with the Contractor, have sent a Claim to the Surety (at the address described in
Section 13),

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to satisfy a Claimant's obligation
to furnish a written notice of non-payment under Section 5.1.1.

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly and at the Surety's
expense take the following actions:

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim, stating thc amounts that are
undisputed and the basis for challenging any amounts that are disputed; and

§ 7.2 Pay or arrange for payment of any undisputed amounts.

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not bc deemed to constitute a waiver of defenses the
Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which the Surcty and Claimant have reached agreement.
Tf, however, the Surety fails to discharge its obligations under Scction 7.1 or Scction 7.2, the Surety shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.

§ 8 The Surety's total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney's fees provided under Scction 7.3,
and the amount of this Bond shall be credited for any payments made in good faith by the Surety.

§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of the Construction Contract
and to satisfy claims, if any, under any construction pcrformance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree
that all funds eamcd by the Contractor in the performance of the Construction Contract are dedicated to satisfy obligations of the Contractor and
Surcty under this Bond, subject to the Owner's priority to use the funds for the completion of the work. |
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§ 10 The Surcty shall not be liable to the Owner, Claimants or others for obligations of the Contractor that arc unrclated to the Construction Contract.
The Owner shall not be liable for the payment of any cosls or expenses of any Claimant under this Bond, and shall have under this Bond no
obligation to make payments to, or give notice on behalf of, Claimants or otherwisc have any obligations to Claimants under this Bond.

§ 11 The Surely hereby waives notice of any change, including changes of time, to the Construction Conlract or to related subcontracts, purchase
orders and other obligations.

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction in the state in which the
project that is the subject of the Construction Contract is located or after the expiration of one year from the date (1) on which the Claimant scot a
Claim to the Surcty pursuant to Scction 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone or the last materials or
equipment were furnished by anyone under the Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph arc void
or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.

§ 13 Notice and Claims to the Surety, thc Owner or the Contractor shall be mailed or delivered to the address shown on the page on which their
signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient compliance as of the date received.

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the construction was to be
performed, any provision in this Bond confllcting with said statutory or legal requirement shall be deemed deleted herefrom and provisions
conforming to such statutory or other legal requirement shall be deemed incorporaled herein. When so furnished, the intent is that this Bond shall be
construed as a statutory bond and not as a common law bond.

§ 16 Upon request by any person or entity appearing to be a potential bencficiary of this Bond, the Contractor and Owner shall promptly furnish a
copy of this Bond or shall permit a copy to be madc.

§ 16 Definitions
§ 16,1 Claim. A written statement by the Claimant including at a minimum:
1 the name of the Claimant;
. the name of the person for whom the labor was donc, or materials or equipment furnished;
.3 acopy of the agrcement or purchase order pursuant to which labor, materials or equipment was furnished for use in the
performance of the Construction Contract;
4 abrief description of the labor, materials or equipment furnished;
.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in the performance of the
Construction Contract;
the total amount carncd by the Claimant for labor, materials or equipment furnished as of the date of the Claim;
the total amount of previous payments received by the Claimant; and
.8 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the Claim.

o

§ 16.2 Claimant. An individual or entity having a direct conlract with the Contractor or with a subcontractor of the Contractor to furnish labor,
materials or equipment for use in the performance of the Construetion Contract. The term Claimant also includes any individual or entity that has
rightfully asserted a claim under an applicable mechanic's licn or similar statute against the real property upon which the Project is located. The intent
of this Bond shall be to include without limitation in the terms “labor, materials or equipment” that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental cquipment used in the Construction Contract, architectural and engineering services required for performance of the work
of the Contractor and the Contractor’s subcontractors, and all other items for which a mechanic's lien may be asserted in the jurisdiction where the
labor, materials or equipment were furnished,

§ 16.3 Constructlon Contract. The agreement between the Owner and Contractor identificd on the cover page, including all Contract Documents
and all changes made to the agreement and the Contract Documents,
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§ 16.4 Owner Default. Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required under the Construction
Contract or to perform and complete or comply with the other material terms of the Construction Contract.

§ 16.5 Contract Documents. All the documents that comprise the agreement between the Owner and Contractor.

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond shall be dcemed to be
Subcontractor and the term Owner shall be deemed to be Contractor.

§ 18 Maodifications to this bond are as follows:

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)

CONTRACTOR AS PRINCIPAL
Company: (Corporate Seal)

Signature: / [ [M)/ZL /)(MA/"

SURETY
Company:

Signature:

(Corporate Seal)

Name and Title: ;
Address

S-2149/AS 8/10
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Surety
Company
Acknowledgment:

County of .Cook ... ss
On this .28" ... day of June . ... ... 2018.., before me
personally appeared. ... William Reidinger. ............... , to be known,

whom being by me duly sworn, did depose and say: that he/she resides
at..Schanmbure, IL ... o,
.................................. , the corporation described in and which
executed the annexed instrument; that he/she knows the corporate seal of
said corporation that the seal affixed to said instrument is such corporate
seal; that it was so affixed by order of the Board of Directors of said
corporation; that he/she signed his/her name thereto by like order; and
that the liabilities of said corporation do not exceed its assets as
ascertained in the manner provided by law.

4

............ Ve

Notary Public in and fo#'the above County and State.

- : 02/23/2019
My commISSION EXPIFeS.......co.euviuieiiinieinnns

MOFHCIAL SEAL WM&‘E
2 THOMAS GREEN 3
NOTARY PUBLIC, STATE OF ILLINOIS £

My Commission Expires 02/23/2019 =

=
VYWYV VY VWYYV

...................................

A
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INSURANCE GRDUP

Power of Attorney

Surety Bond No: 800035606 Principal: Hoffman Southwest Corp. dba Professional Pipe Services
Obligee: Adams County

KNOW ALL MEN BY THESE PRESENTS, that ATLANTIC SPECIALTY INSURANCE COMPANY, a New York corporation with its principal office in Plymouth,
Minnesota, does hereby constitute and appoint: William Reidinger , each individually if there be more than one named, its true and lawful Attomey-in
-Fact, to make, execute, seal and deliver, for and on its behalf as surety, any and all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature
thereof; provided that no bond or undertaking executed under this authority shall exceed in amount the sum of: sixty million dollars ($60,000,000) and the execution of such
bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof in pursuance of these presents, shall be as binding upon said Company as if
they had been fully signed by an authorized officer of the Company and sealed with the Company seal. This Power of Attomey is made and executed by authority of the
following resolutions adopted by the Board of Directors of ATLANTIC SPECIALTY INSURANCE COMPANY on the twenty-fifth day of September, 2012:

Resolved: That the President, any Senior Vice President or Vice-President (each an “Authorized Officer”) may execute for and in behalf of the Company any and
all bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and affix the seal of the Company thereto; and that the
Authorized Officer may appoint and authorize an Attomey-in-Fact to executc on behalf of the Company any and all such instruments and to affix the Company
seal thereto; and that the Authorized Officer may at any time remove any such Attorney-in-Fact and revoke all power and authority given to any such Attorney-in-
Fact.

Resolved: That the Attomey-in-Fact may be given full power and authority to execute for and in the name and on behalf of the Company any and all bonds,
recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof, and any such instrument executed by any such Attorney-in-Fact shall
be as binding upon the Company as if signed and sealed by an Authorized Officer and, further, the Attomey-in-Fact is hereby authorized to verify any affidavit
required to be attached to bonds, recognizances, contracts of indemnity, and all other writings obligatory in the nature thereof.

This power of attomey is signed and scaled by facsimile under the authority of the following Resolution adopted by the Board of Directors of ATLANTIC SPECIALTY
INSURANCE COMPANY on the twenty-fifth day of September, 2012;

Resolved: That the signature of an Authorized Officer, the signature of the Secretary or the Assistant Secretary, and the Company seal may be affixed by
facsimile to any power of attorney or to any certificate relating thereto appointing an Attorney-in-Fact for purposes only of executing and sealing any bond,
undertaking, recognizance or other written obligation in the nature thereof, and any such signature and seal where so used, being hereby adopted by the Company
as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though
manually affixed.

IN WITNESS WHEREOF, ATLANTIC SPECIALTY INSURANCE COMPANY has caused these presents to be signed by an Authorized Officer and the seal of the Company

to be affixed this fourteenth day of October, 2015.
Sov B
figon ,
£ "SEAL i '
-{°H iof
=t 1086 foF
;ﬁ;:;... % b 23 ; By

o .
STATE OF MINNESOTA R Pau! J. Brehm, Senior Vice President
W
!

HENNEPIN COUNTY

. On this fourteenth day of October, 2015, before me personally came Paul J. Brehm, Senior Vice President of ATLANTIC SPECIALTY INSURANCE COMPANY, to me
personally known to be the individual and officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me
duly swom, that he is the said officer of the Company aforesaid, and that the seal affixed to the preceding instrumeant is the seal of said Company and that the said seal and the
signature as such officer was duly affixed and subscribed to the said instrument by the authority and at the direction of the Company.

A%\ NOTARY PUBLIC - MINNESOTA P

My Commission Expires
January3t 2020 ? Notary Public

1, the undersigned, Assistant Secretary of ATLANTIC SPECIALTY INSURANCE COMPANY, a New York Corporation, do hereby certify that the foregoing power of attorney
is in full force and has not been revoked, and the resolutions set forth above are now in force.

Signed and sealed. Dated 28th dayof_ June 2018

R XY
ot '
f57 “SEAL Y _
121906 /SF

2o Bin, ot &F
“s%‘&!f.!‘?a-}:\\"}:? James G. Jordan, Assistant Secretary
"
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CERTIFICATE OF LIABILITY INSURANCE

8/1/2018

DATE (MM/DD/YYYY)

7/3/2018

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy({ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER L ockton Insurance Brokers, LLC
CA License #0F15767
725 S. Figueroa Street, 35th fl,
Los Angeles CA 90017

CONTACT
NAME:

PHONE

N:

FAX -
_(AIC, No):

E-MAIL
ADDRESS:

INSURER(S) AFFORDING COVERAGE

213-689-0065 _ : NAICH
| nsurer A : Tokio Marine Specialty Insurance Company 23850

i:f;grio] | Hoffman Southwest Corp. surer B : Federal Insurance Company 20281 |

dba Professional Pipe Services insurer ¢ : Starr Indemnity & Liability Company 38318

Branch #1 INSURER D :

23311 Madero : |

Mission Viejo CA 92691 INSURER E — 5

INSURERF : |

COVERAGES HSWHOO(I CERTIFICATE NUMBER: 15476124 REVISION NUMBER: XXXXXXX

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ADDLISUBR ‘
Rl TYPE OF INSURANCE ?N_s_p vijn POLICY NUMBER IL%%%}(Y\EI% | (MRDDY YY) | LIMITS
| | T |
A ||| COMMERCIAL GENERAL LIABILITY Y | N| PPKI688659 81/2017 | 8/1/2018 | EACHOCCURRENCE s 1,000,000
' 1 DAMAGE TO RENTED
CLAIMS-MADE | X | OCCUR PREMISES (Ea occurrence) | $ 100,000
| e . MED EXP (Any one person) $ 10,000
) ) PERSONAL & ADVINJURY | $ 1.000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $ 2,000,000
GEN SEIE LT APCHE |
poticy | X | BB% [ | ioc | PRODUCTS - coMP/oP AGG | $ 2,000,000
OTHER: $
B | AUTOMOBILE LIABILITY ! y | N| 54309479 812017 | 812018 | EMeademy o oM 1$ 2,000,000 |
X ANY AUTO | BODILY INJURY (Per person) | $ XXXXXXX
OWNED ‘ SCHEDULED JRY (Pe s - |
AUTOS ONLY AUTOS BODILY INJURY (Per ac_(_:ldenl) $ XXXXXXX
HIRED NON-OWNED PROPERTY DAMAGE
AUTOSONLY | | AUTOS ONLY (Peraccdent) | % XXXXXXX |
|8 XXXXXXX
T T 1
C | |UMBRELLALIAB | ¥ | occuR |N | N/ 1000023850 8/1/2017 8/1/2018 EACH OCCURRENCE '$ 10,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE s 10,000,000
1X | S-MADE | AGGREGATE |
DED RETENTION § 18 XXXXXXX
WORKERS COMPENSATION ‘ PER [OTH- |
B | AND EMPLOYERS' LIABILITY YIN N 54309480 790017 | snno1s | X StRrure || OR | . |
ANY PROPRIETOR/PARTNER/EXECUTIVE : E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? N |[N/A e 1.000.000
(Mandatory in NH) [ E.L. DISEASE - EA EMPLOYEE| $ 1.000,000
If yes, describe under =
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | $ 1.000.,000
[ ] [

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
ADAMS COUNTY is Additional Insured(s) as per the attached endorsement or policy language. Insurance provided to Additional Insured(s) is primary and

non-contributory as per the attached endorsemen

s or policy language.

CERTIFICATE HOLDER

CANCELLATION  See Attachments

15476124

ADAMS COUNTY

4430 S Adams County Pkwy
Brighton CO 80601

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED
ACCORDANCE WITH THE POLICY PROVISIONS.

IN

AUTHORIZED REPR
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POLICY NUMBER: PPK1688659 COMMERCIAL GENERAL LIABILITY
CG20120413

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED - STATE OR GOVERNMENTAL
AGENCY OR SUBDIVISION OR POLITICAL
SUBDIVISION - PERMITS OR AUTHORIZATIONS

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART
SCHEDULE
State or Governmental Agency or Subdivision Or Political Subdivision:

AS REQUIRED BY WRITTEN CONTRACT PRIOR TO LOSS.

(Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section Il - Who Is An Insured is amended to 2. This insurance does not apply to:

include as an additional insured any state or

governmental agency or subdivision or political a. "Bodily injury”, "property damage" or "personal and
subdivision shown in the Schedule, subject to the advertising injury" arising out of operations performed for
following provisions: the federal government, state or municipality; or

1. This insurance applies only with respect to operations  b. "Bodily injury" or "property damage" included within
performed by you or on your behalf for which the state or the "products-completed operations hazard".
governmental agency or subdivision or political

subdivision has issued a permit or authorization. B. With respect to the insurance afforded to these
additional insureds, the following is added to Section Il -
However: Limits Of Insurance:

a. The insurance afforded to such additional insured only If coverage provided to the additional insured is required

applies to the extent permitted by law; and by a contract or agreement, the most we will pay on
behalf of the additiona! insured is the amount of

b. If coverage provided to the additional insured is insurance:

required by a contract or agreement, the insurance

afforded to such additional insured will not be broader 1. Required by the contract or agreement; or

than that which you are required by the contract or

agreement to provide for such additional insured. 2. Available under the applicable Limits of Insurance

shown in the Declarations;
whichever is less.

This endorsement shall not increase the applicable
Limits of Insurance shown in the Declarations.

CG20120413 © Insurance Services Office, Inc., 2012 Page 1 of 1
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Policy No:54309479 COMMERCIAL AUTOMOBILE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
COMMERCIAL AUTOMOBILE BROAD FORM ENDORSEMENT

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
This endorsement modifies the Business Auto Coverage Form.

D. Persons And Organizations As Insureds Under A Written Insured Contract Paragraph A.1 - WHO IS AN INSURED - of SECTION I -
LIABILITY COVERAGE is amended to add the following:
f. Any person or organization with respect to the operation, maintenance or use of a covered "auto”, provided that you and
such person or organization have agreed under an express provision in a written "insured contract"”, written agreement or a
written permit issued to you by a governmental or public authority to add such person or organization to this policy as an
"insured".
However, such person or organization is an "insured" only:

(1) with respect to the operation, maintenance or use of a covered "auto"; and

(2) for "bodily injury" or "property damage" caused by an "accident" which takes place after:
(a) You executed the "insured contract" or written agreement; or
(b) The permit has been issued to you.

Form: 16-02-0292 (Rev. 4-11) "Includes copyrighted material of Insurance
Services Office, Inc. with its permission”

Attachment Code: D532741
Certificate ID: 15476124



Attachment Code: D532717 Certificate 1D: 15476124

Policy No. PPK 1688659 PIC-GLN-036 (08/14)

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED
PRIMARY AND NON-CONTRIBUTORY INSURANCE

This endorsement modifies insurance provided under the following:
COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name of Person or Organization (Additional Insured):
AS REQUIRED BY WRITTEN CONTRACT PRIOR TO LOSS

Effective Date: 8/1/2017

SECTION Il - WHO IS AN INSURED is amended to include as an additional insured the person(s) or
organization(s) shown in the endorsement Schedule, but only with respect to liability for "bodily injury,”
“property damage" or "personal and advertising injury” arising out of or relating to your negligence in the
performance of "your work" for such person(s) or organization(s) that occurs on or after the effective date
shown in the endorsement Schedule.

This insurance is primary to and non-contributory with any other insurance maintained by the person or
organization (Additional Insured), except for loss resulting from the sole negligence of that person or
organization.

This condition applies even if other valid and collectible insurance is available to the Additional Insured for

a loss or "occurrence" we cover for this Additional Insured.

The Additional Insured's limits of insurance do not increase our limits of insurance, as described in
SECTION Il - LIMITS OF INSURANCE.

All other terms, conditions, and exclusions under the policy are applicable to this endorsement and
remain unchanged.

Page 1 of 1
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