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1.5. This Agreement does not guarantee to the Contractor any work except as authorized in accordance 
with this Section I, nor does it create an exclusive agreement for services. 

 
1.6. The Contractor understands that close cooperation and coordination of this project with all or other 

contractors or subcontractors is required. 
 
1.7. Emergency Services:  In the event the Adams County Board of County Commissioners declares 

an emergency, the County may request additional services (of the type described in this 
Agreement or otherwise within the expertise of Contractor) to be performed by Contractor.  If 
County requests such additional services, Contractor shall provide such services in a timely 
fashion given the nature of the emergency, pursuant to the terms of this Agreement.  Unless 
otherwise agreed to in writing by the parties, Contractor shall bill for such services at the rates 
provided for in this Agreement. 

 
2. COMPLIANCE WITH C.R.S. § 8-17.5-101, ET. SEQ. AS AMENDED 5/13/08 
 

2.1. Pursuant to Colorado Revised Statute (C.R.S.), § 8-17.5-101, et. seq., as amended 5/13/08, the 
Contractor shall meet the following requirements prior to signing this Agreement (public contract 
for service) and for the duration thereof: 

 
2.2. The Contractor shall certify participation in the E-Verify Program (the electronic employment 

verification program that is authorized in 8 U.S.C. § 1324a and jointly administered by the United 
States Department of Homeland Security and the Social Security Administration, or its successor 
program) or the Department Program (the employment verification program established by the 
Colorado Department of Labor and Employment pursuant to C.R.S. § 8-17.5-102(5)) on the 
attached certification. 

 
2.3. The Contractor shall not knowingly employ or contract with an illegal alien to perform work under 

this public contract for services. 
 

2.4. The Contractor shall not enter into a contract with a subcontractor that fails to certify to the 
Contractor that the subcontractor shall not knowingly employ or contract with an illegal alien to 
perform work under this public contract for services. 

 
2.5. At the time of signing this public contract for services, the Contractor has confirmed the 

employment eligibility of all employees who are newly hired for employment to perform work 
under this public contract for services through participation in either the E-Verify Program or the 
Department Program. 

 
2.6. The Contractor shall not use either the E-Verify Program or the Department Program procedures 

to undertake pre-employment screening of job applicants while this public contract for services is 
being performed. 

 
2.7. If Contractor obtains actual knowledge that a subcontractor performing work under this public 

contract for services knowingly employs or contracts with an illegal alien, the Contractor shall: 
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2.8. Contractor shall comply with any reasonable requests by the Department of Labor and 

Employment (the Department) made in the course of an investigation that the Department is 
undertaking pursuant to the authority established in C.R.S. § 8-17.5-102(5). 

 
2.9. If Contractor violates this Section II of this Agreement, the County may terminate this Agreement 

for breach of contract.  If the Agreement is so terminated, the Contractor shall be liable for actual 
and consequential damages to the County.   

 
3. RESPONSIBILITIES OF THE COUNTY 
 

The County shall: 
 

3.1. Provide information as to its requirements for the project. 
 

3.2. Give prompt notice to the Contractor whenever the County observes or otherwise becomes 
aware of any defect in the project. 

 
3.3. Provide reasonable assistance to the Contractor in obtaining approval from all governmental 

authorities having jurisdiction over the project, and such approvals and consents from such 
other individuals or bodies as may be necessary for completion of the project. 

 
3.4. Furnish, or direct the Contractor to provide, at the County's expense, necessary additional 

services. 
 

4. TERM 
 

4.1. Term of Agreement: The work to be performed under this Agreement shall be for 120 Calendar 
Days from the issued Notice to Proceed (NTP). 
 

4.2. Any additional required work shall be approved prior by the County Representative via change 
order and shall be completed through and to include 1/31/2020. 

 
5.  PAYMENT AND FEE SCHEDULE 
 

5.1. The County shall pay the Contractor for services furnished under this Agreement, and the 
Contractor shall accept as full payment for those services, the sum of Five Million Three 
Hundred Sixty-one Thousand Seven Hundred Seventy-four Dollars Seventy-eight Cents 
($5,361,774.78).  

 
5.2. The Contractor shall maintain hourly records of time worked by its personnel to support any 

audits the County may require, and shall bill the County monthly for costs accrued during the 
preceding month.  Payments on these billings will be subject to estimates prepared by the 
Project Manager of the value of work performed and materials delivered and materials placed 
in accordance with the specifications.  Upon submission of such billings to the County and 
approval by the Project Manager, payment shall be issued.  It is understood and agreed that the 
County may require a maximum of thirty-one (31) days to process payment after receiving 
billing in the proper form. 
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approval by the Project Manager, payment shall be issued.  It is understood and agreed that the 
County may require a maximum of thirty-one (31) days to process payment after receiving 
billing in the proper form. 

 
5.3. The County may deduct money from the partial payments in an amount necessary to protect the 

interests of the County, and is dependent upon the following:  
5.3.1. If the Agreement is for one hundred fifty thousand dollars ($150,000) or more, the 

County shall withhold five percent (5%) of monthly partial payments until the contract 
is completed satisfactorily and finally accepted by the County.  For Agreements less 
than one hundred fifty thousand dollars ($150,000), the County may withhold more 
than five percent (5%).  

5.3.2. All money withheld pursuant to this section shall be retained by the County no more 
than thirty (30) days after the project has been completed to satisfaction and has been 
finally accepted by the County.  If the County finds that satisfactory progress is being 
made in all phases of the Agreement, the County may, upon written request of the 
Contractor, authorize payment from the withheld percentage.  Before such payment is 
made, the County shall determine that satisfactory and substantial reasons exist for the 
payment, and shall require written approval from any surety furnishing bonds for the 
work performed under the terms of this Agreement. 

 
5.4. Fund Availability: The County has appropriated sufficient funds for this Agreement for the 

current fiscal year.  Payment pursuant to this Agreement, whether in full or in part, is subject to 
and contingent upon the continuing availability of County funds for the purposes hereof. In the 
event funds become unavailable, as determined by the County, the County may immediately 
terminate this Agreement or amend it accordingly. To the extent allowed by the Colorado 
Taxpayer Bill of Rights and Title 29 of the Colorado Revised Statutes, the County represents 
that it has appropriated an amount of money for this Agreement that is at least equal to the 
contract price.     

 
6.  LIQUIDATED DAMAGES 
 

6.1. The Contractor agrees that time is of the essence in the performance of this Agreement.  If the 
Contractor is delayed for any reason beyond its control, the Contractor shall submit the reason for 
the delay in writing to the Project Manager who shall decide whether it sufficiently justifies an 
extension of the completion date. 

 
6.2. All decisions of the Project Manager are at his/her complete discretion and will be final. 
 
6.3. Time is of the essence in the performance of this Agreement.  In the event the Contractor shall fail 

to complete all the work to be performed by the completion time aforementioned, the Contractor 
shall pay to the County as and for liquidated damages, not as a penalty, the applicable sum set 
forth in the schedule below, for each and every calendar day that the Contractor shall be in default.  
From more than to and including: 
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Original Contract Amount ($) Liquidated Damages per Calendar Day 
($) 

From More Than To And Including  
0 150,000 500 
150,000 500,000 1,000 
500,000 1,000,000 1,600 
1,000,000 2,000,000 2,300 
2,000,000 4,000,000 4,100 
4,000,000 10,000,000 5,800 
10,000,000 ---- 7,000 

 
 

6.4. Any deduction assessed as liquidated damages under this section shall not relieve the Contractor 
from liability for any damages or costs resulting from delays to other contractors on the job or to 
other projects caused by a failure of the Contractor to complete the work according to the agreed 
time. 

 
6.5. Any extension(s) of the completion date authorized by the Project Manager pursuant to this section 

shall not relieve the Contractor from liability for any damages or costs resulting from delays to 
other contractors on the job.  The Contractor agrees to indemnify and hold the County harmless 
from any claim against the County resulting from the Project Manager authorizing an extension 
of the completion date or from the Contractor's failure to complete this Agreement by the 
completion date aforementioned. 

 
6.6. Permitting the Contractor to continue and finish the work, or any part thereof, after elapse of the 

agreed time will not operate as a waiver on the part of the County of any of its rights under this 
Agreement. 

 
7. DAMAGES ARISING FROM BREACH OF PERFORMANCE OBLIGATIONS 
 

7.1. Notwithstanding anything else set forth in this Agreement, if Contractor fails to comply with 
all terms of this contract, including but not limited to, its obligation to perform its work in a 
workmanlike manner in accordance with all codes, plans, specifications and industry 
standards, Contractor shall be liable to County for all damages arising from the breach, 
including but not limited to, all attorney fees, costs and other damages.   

 
8. WARRANTY 

 
8.1. The Contractor warrants and guarantees to the County that all work, equipment, and 

materials furnished under the Agreement are free from defects in workmanship and materials 
for a period of one year after final acceptance by the County.  The Contractor further warrants 
and guarantees that the plans and specifications incorporated herein are free of fault and defect 
sufficient for Contractor to warrant the finished product after completion date.  Should the 
Contractor fail to proceed promptly in accordance with this guarantee, the County may have 
such work performed at the expense of the Contractor.  This section does not relieve the 
Contractor from liability for defects that become known after one year. 

 



4598419 revised 1/4/17  ENTER LOG # & SUPPLIER NAME 

9. SUBCONTRACTING   
 
9.1. The Contractor may utilize the services of subcontractors on those parts of the work that would 

normally be performed by subcontractors.  But the Contractor shall not subcontract any portion of 
the work until the written approval of such action has been obtained from the Project Manager.  
The Contractor shall be fully responsible to the County for the acts and omissions of its 
subcontractors and their employees. 

 
10. CHANGE ORDERS OR EXTENSIONS   
 

10.1. The County may, from time to time, require changes in the scope of the services of the Contractor 
to be performed herein including but not limited to additional instructions, additional work, and 
the omission of work previously ordered.  The Contractor shall be compensated for all authorized 
changes in services, pursuant to the applicable provision in the Solicitation, or, if no provision 
exists, pursuant to the terms of a Change Order. No Change Order shall be issued unless the 
County has appropriated sufficient funds to pay for the Change Order in the event the amount 
due pursuant to the Agreement as altered by the Change Order would result in the total contract 
price exceeding the amount originally appropriated by the County for the Agreement.   

 
10.2. The County may, upon mutual written agreement by the parties, extend the time of completion 

of services to be performed by the Contractor. 
 
11. INSPECTIONS, REVIEWS AND AUDITS 
 

11.1. When the work is completed, the Contractor shall file a written notice with the Project Manager 
that the work, in the opinion of the Contractor, has been finished.  Within ten (10) days after the 
Contractor files the written notice, the Project Manager and the Contractor shall make a final 
inspection of the project to determine whether all of the work has been completed in accordance 
with this Agreement and with all documents incorporated herein.  A final list shall be made by 
the County, in sufficient detail to fully outline to the Contractor the following items: 
11.1.1. Work to be completed, if any; and, 
11.1.2. Work not in compliance with the Agreement, if any; and, 
11.1.3. Unsatisfactory work for any reason, if any. 
 

11.2. The County shall not authorize final payment until all items on the list, if any, have been completed 
to the satisfaction of the Project Manager. 

 
12.  CLEAN-UP 
 

12.1. The Contractor shall frequently clean up all refuse or scrap materials resulting from the progress 
of the work.  Upon completion of the work and prior to final inspection, the Contractor shall 
remove from the construction site and occupied adjoining property all refuse, unused materials, 
forming lumber, sanitary facilities, and any other materials belonging to the Contractor or 
subcontractors.  Failure of the Contractor to clean up and restore the site satisfactorily will result 
in the County doing so.  The cost will be charged to the account of the Contractor or his/her 
surety. 
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13. PROJECT ADMINISTRATION 
 

13.1. The Project Manager for this Agreement shall be PM’s NAME, who can be reached by phone at 
720-523-XXXX.  The Project Manager does not have the authority to alter or modify the terms 
of this Agreement. 
 

13.2. The Project Manager is designated by the County to exercise authority on its behalf under this 
Agreement, and to see that it is performed according to its terms.  The Project Manager shall 
furnish all explanations or directions and inspections necessary to carry out and complete 
satisfactorily the services contemplated and provided for under this Agreement.  The Project 
Manager shall also approve all report formats and related procedures, and shall be responsible 
for final acceptance of all work performed.  Any conflict between the plans or specifications, and 
any other document incorporated herein, shall be submitted in writing to the Project Manager for 
review and determination. 

 
13.3. If the Contractor considers any work demanded to be outside the Agreement requirements, or 

considers any determination of the Project Manager to be unfair, the Contractor shall immediately 
ask for a written instruction or decision from the Project Manager and shall proceed to perform 
the services to conform to the Project Manager’s determination.  If the Contractor considers such 
instructions or decision to be unsatisfactory, it shall, within five (5) days after their receipt, file a 
written protest with the Adams County Purchasing Office stating the objections and the reasons 
therefore.  Unless protests or objections are made in the manner specified and within the time 
limit stated herein, the Contractor hereby waives all grounds for protests. 

 
13.4. All claims, disputes, and other matters in question arising out of or relating to the Agreement 

documents or breach thereof between the Project Manager and the Contractor shall be submitted 
to the Adams County Purchasing Office. 

 
14.  NONDISCRIMINATION 
 

14.1. The Contractor shall not discriminate against any employee or qualified applicant for 
employment because of age, race, color, religion, marital status, disability, sex, or national origin.  
The Contractor agrees to post in conspicuous places, available to employees and applicants for 
employment, notices provided by the local public agency setting forth the provisions of this 
nondiscrimination clause. 
14.1.1. The Contractor will cause the foregoing provisions to be inserted in all subcontracts for 

any work covered by this Agreement so that such provisions will be binding upon each 
subcontractor, provided that the foregoing provisions shall not apply to contracts or 
subcontracts for standard commercial supplies or raw materials. 

 
15. INDEPENDENT CONTRACTOR 

 
15.1. In providing services under this Agreement, the Contractor acts as an independent contractor and 

not as an employee of the County.  The Contractor shall be solely and entirely responsible for his 
/her acts and the acts of his /her employees, agents, servants, and subcontractors during the term 
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and performance of this Agreement.  No employee, agent, servant, or subcontractor of the 
Contractor shall be deemed to be an employee, agent, or servant of the County because of the 
performance of any services or work under this Agreement.  The Contractor, at its expense, shall 
procure and maintain workers' compensation insurance as required by State law and personal 
injury and property damage insurance in the coverage amounts as described in Section XIV.  
Pursuant to the Workers’ Compensation Act § 8-40-202(2)(b)(IV), C.R.S., as amended, the 
Contractor understands that it and its employees and servants are not entitled to workers’ 
compensation benefits from the County.  The Contractor further understands that it is 
solely obligated for the payment of federal and state income tax on any moneys earned 
pursuant to this Agreement.  

 

16. INDEMNIFICATION  
 

16.1. The Contractor agrees to indemnify and to hold the County and its agents harmless for, from, and 
against any and all claims, suits, expenses, damages or other liabilities, including reasonable 
attorney fees and court costs, arising out of damage or injury to persons or property caused or 
sustained by any person, persons, or entities as a result of the performance or failure of the 
Contractor, its agents or employees, or any subcontractor to provide services pursuant to the terms 
of this Agreement. 

 
17.  INSURANCE  

 
17.1.  The Contractor shall furnish a certificate of insurance for commercial general liability, 

comprehensive automobile liability, workers' compensation, and professional liability upon 
notification of award and prior to performance.  Work shall not commence under this Agreement 
until the Contractor has submitted to the County, and received approval thereof, the certificate 
of insurance showing compliance with the following types and coverage of insurance. 
17.1.1. Commercial General Liability Insurance:  to include products liability, completed 

operations, contractual, broad form property damage, and personal injury. 
 Each Occurrence   $1,000,000 

General Aggregate   $2,000,000 
17.1.2. Comprehensive Automobile Liability Insurance:  to include all motor 

vehicles owned, hired, leased, or borrowed. 
Bodily Injury/Property Damage $1,000,000 (each accident) 
Personal Injury Protection  Per Colorado Statutes 

17.1.3. Workers' Compensation Insurance: Per Colorado Statutes 
 

17.1.4. Professional Liability Insurance*:  to include coverage for damages or 
claims for damages arising out of the rendering, or failure to render, any 
professional services. 
Each Occurrence    $1,000,000 

*This insurance requirement applies only to Contractors who are performing services under this 
Agreement as professionals licensed under the laws of the State of Colorado, such as physicians, 
lawyers, engineers, nurses, mental health providers, and any other licensed professionals.  
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17.2. The Contractor's commercial general liability, comprehensive automobile liability, workers' 
compensation, and professional liability insurance policies and/or certificates of insurance shall 
be issued to include Adams County and the Colorado Department of Transportation (CDOT)  as 
an "additional insured" and shall include the following provisions: 
17.2.1. Underwriters shall have no right of recovery or subrogation against the County, it being 

the intent of the parties that the insurance policies so affected shall protect both parties 
and be primary coverage for any and all losses resulting from the actions or negligence 
of the Contractor. 

17.2.2. The insurance companies issuing the policy or policies shall have no response against 
the County for payment of any premiums due or for any assessments under any form of 
any policy. 

17.2.3. Any and all deductibles contained in any insurance policy shall be assumed by and at the 
sole risk of the Contractor. 

 
17.3. If any of the said policies shall be or at any time become unsatisfactory to the County as to form 

or substance, or if a company issuing any such policy shall be or at any time becomes 
unsatisfactory to the County, the Contractor shall promptly obtain a new policy, submit the same 
to the Purchasing Agent of Adams County for approval, and thereafter submit a certificate of 
insurance as herein provided.  Upon failure of the Contractor to furnish, deliver, and maintain 
such insurance as provided herein, this Agreement, at the election of the County, may be 
immediately declared suspended, discontinued, or terminated.  Failure of the Contractor to 
obtain and/or maintain any required insurance shall not relieve the Contractor from any liability 
under the Agreement, nor shall the insurance requirements be construed to conflict with the 
obligations of the Contractor concerning indemnification. 

 
17.4. If the Contractor is a Joint Venture, then the respective parties thereto are each individually held 

fully responsible for completion of the project according to the terms of this Agreement.  The 
parties thereto also have joint and several liabilities to the County for any liquidated damages 
assessed or for performance bond claims against the Joint Venture. The performance bond and 
all insurance required by this Agreement shall set forth the identity of each party to the Joint 
Venture. 

 
18.  TERMINATION 
 

18.1. Termination of Agreement for the Convenience of the County: The County, at its sole option 
and discretion, may terminate this Agreement at any time by giving written notice to the 
Contractor of such termination and specifying the effective date thereof, at least fifteen days 
before the effective date of termination.  If the Agreement is terminated by the County, the 
Contractor will be paid an amount which bears the same ratio to the total compensation as the 
services actually performed bear to the total services of the Contractor covered by this 
Agreement, less payments of compensation previously made. 

 
18.2. Termination of Agreement for Cause: If, through any cause, the Contractor shall fail to fulfill its 

obligations under this Agreement in a timely and proper manner, or if the Contractor shall violate 
any of the covenants, agreements, or stipulations of this Agreement, the County shall thereupon 
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have the right to immediately terminate this Agreement upon giving written notice to the 
Contractor of such termination and specifying the effective date thereof. 

 
18.3. Ownership of Partially Completed Work: All work accomplished by the Contractor prior to the 

date of such termination shall be recorded and tangible work documents shall be transferred to 
and become the sole property of the County prior to payment for services rendered. 
 

18.4. Notwithstanding the above, the Contractor shall not be relieved of liability to the County for 
damages sustained by the County by virtue of any breach of the Agreement by the Contractor 
and for the purposes of setoff until such time as the exact amount of damages due the County 
from the Contractor is determined. 

 
19. BONDING:   

 
19.1. The Contractor shall secure a Performance Bond and a Payment Bond each in the amount of one 

hundred percent (100%) of the Agreement price with a corporate surety approved by the County 
and licensed to do business in the State of Colorado, said bonds to be released at the sole 
discretion of the County. 

 
20. MUTUAL UNDERSTANDINGS 
 

20.1. Jurisdiction and Venue:  The laws of the State of Colorado shall govern as to the interpretation, 
validity, and effect of this Agreement.  The parties agree that venue and jurisdiction for disputes 
regarding performance of this Agreement are with the District Court of Adams County, 
Colorado. 

 
20.2. Compliance with Laws:  The Contractor, at all times during the performance of this Agreement, 

agrees to strictly adhere to all applicable federal, state, and local laws, rules, and regulations that 
affect or govern the work as contemplated under this Agreement.  If applicable, the Contractor 
and subcontractors shall abide by all applicable provisions of the Davis-Bacon Act for payment 
of wages to employees and the Contract Work Hours and Safety Standards Act.  The parties 
hereto aver that they are familiar with §§ 18-3-301, et seq., C.R.S. (Bribery and Corrupt 
Influences), as amended, and §§ 18-8-401, et seq., C.R.S. (Abuse of Public Office), as amended, 
the Clean Air Act (42 U.S.C. 7401-7671q), and the Federal Water Pollution Control Act (33 
U.S.C. 1251-1387), as amended, and that no violation of such provisions are present. Contractor 
warrants that it is in compliance with the residency requirements in §§ 8-17-101, et seq., C.R.S. 

 
20.3. Record Retention:  The Contractor shall maintain records and documentation of the services 

provided under this Agreement, including fiscal records, and shall retain the records for a period 
of three (3) years from the date this Agreement is terminated.  Said records and documents shall 
be subject at all reasonable times to inspection, review, or audit by authorized federal, state, or 
county personnel. 

 
20.4. Assignability:  Neither this Agreement, nor any rights hereunder, in whole or in part, shall be 

assignable or otherwise transferable by the Contractor without the prior written consent of the 
County. 
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regarding performance of this Agreement are with the District Court of Adams County, 
Colorado. 

 

20.4. Assignability:  Neither this Agreement, nor any rights hereunder, in whole or in part, shall be 
assignable or otherwise transferable by the Contractor without the prior written consent of the 
County. 

20.5. Waiver:  Waiver of strict performance or the breach of any provision of this Agreement shall 
not be deemed a waiver, nor shall it prejudice the waiving party’s right to require strict 
performance of the same provision, or any other provision in the future, unless such waiver has 
rendered future performance commercially impossible. 

20.6. Force Majeure:  Neither party shall be liable for any delay or failure to perform its obligations 
hereunder to the extent that such delay or failure is caused by a force or event beyond the control 
of such party including, without limitation, war, embargoes, strikes, governmental restrictions, 
riots, fires, floods, earthquakes, or other acts of God. 

20.7. Notice:  Any notices given under this Agreement are deemed to have been received and to be 
effective:  
20.7.1. Three (3) days after the same shall have been mailed by certified mail, return receipt 

requested; and, 
20.7.2. Immediately upon hand delivery; or,  
20.7.3. Immediately upon receipt of confirmation that an E-mail was received.   
20.7.4. For the purposes of this Agreement, any and all notices should be addressed to the 

contacts listed below: 

Department:  Adams County Public Works Department 
Contact: Jennifer Shi 
Address: 4430 South Adams County Parkway 
City, State, Zip: Brighton, Colorado 80601 
Phone:  720.523.6968 
E-mail:jshi@adcogov.org 
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Department:  Adams County Purchasing 
Contact: Shannon E. Sprague, CPPB  
Address:  4430 South Adams County Parkway 
City, State, Zip:  Brighton, Colorado 80601 
Phone: 720.523.6052   
E-mail: ssprague@adcogov.org 

Department:  Adams County Attorney’s Office 
Address:  4430 South Adams County Parkway 
City, State, Zip:  Brighton, Colorado 80601 
Phone:  720.523.6116 

Contractor:  Martin Marietta Materials, Inc. 
Contact:  Steve Walsh 
Address:  1627 Cole Blvd, Suite 200 
City, State, Zip:  Lakewood, CA, 80401 
Phone:  720.245.6400 
E-mail:  steve.walsh@martinmarietta.com  

20.8. Integration of Understanding:  This Agreement contains the entire understanding of the parties 
hereto and neither it, nor the rights and obligations hereunder, may be changed, modified, or 
waived except by an instrument in writing that is signed by the parties hereto. 

20.9. Severability:  If any provision of this Agreement is determined to be unenforceable or invalid for 
any reason, the remainder of this Agreement shall remain in effect, unless otherwise terminated 
in accordance with the terms contained herein. 

20.10. Authorization:  Each party represents and warrants that it has the power and ability to enter into 
this Agreement, to grant the rights granted herein, and to perform the duties and obligations herein 
described. 

20.11. Confidentiality:  All documentation related to this Agreement will become the property of Adams 
County.  All documentation maintained or kept by Adams County shall be subject to the Colorado 
Open Records Act, C.R.S. 24-72-201 et seq. (“CORA”).  The County does not guarantee the 
confidentiality of any records. 

The remainder of this page is left blank intentionally.
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01 202-00171 REMOVAL OF CONCRETE SY 120 $24.10 $2,892.00
02 202-00220 REMOVAL OF ASPHALT MAT SY 30732.00 $4.60 $141,367.20
03 202-00246 REMOVAL OF ASPHALT MAT (PLANING)(SPECIAL) SY 113626.00 $1.35 $153,395.10
04 203-01500 BLADING HR 72.00 $135.00 $9,720.00
05 208-00002 EROSION LOG (12 INCH) LF 50.00 $10.30 $515.00
06 208-00200 EROSION CONTROL MANAGEMENT LS 1.00 $1,500.00 $1,500.00
07 210-008851 RESET LOOP DETECTOR (SPECIAL) EA 2.00 $1,974.88 $3,949.76
08 210-04010 ADJUST MANHOLE EA 37.00 $57.65 $2,133.05
09 210-04050 ADJUST VALVE BOX EA 379.00 $32.00 $12,128.00
10 304-06000 AGGREGATE BASE COURSE (CLASS 6) TON 11928.00 $21.20 $252,873.60
11 403-00720 HOT MIX ASPHALT (PATCHING) (ASPHALT) TON 8937.00 $71.00 $634,527.00
12 403-33741 HOT MIX ASPHALT (GRADING S) (75) (PG64-22) TON 14231.00 $56.00 $796,936.00
13 403-34741 HOT MIX ASPHALT (GRADING SX) (75) (PG64-22) TON 41781.00 $59.00 $2,465,079.00
14 408-01400 CRACK SEALANT (SPECIAL) TON 4.00 $4,456.83 $17,827.32
15 412-00505 CONCRETE PAVEMENT (5 INCH)(FAST TRACK) SY 60.00 $105.06 $6,303.60
16 412-00920 CONCRETE PAVEMENT (9 INCH)(FAST TRACK) SY 60.00 $127.55 $7,653.00
17 620-00020 SANITARY FACILITY EA 1.00 $2,135.01 $2,135.01
18 625-00000 CONSTRUCTION SURVEYING LS 1.00 $4,803.77 $4,803.77
19 625-00001 CONSTRUCTION SURVEYING (Hour) HR 4.00 $160.13 $640.52
20 626-00000 MOBILIZATION LS 1.00 $40,000.00 $40,000.00
21 626-01000 PUBLIC INFORMATION SERVICE LS 1.00 $10,500.00 $10,500.00
22 626-010001 PUBLIC INFORMATION SERVICE (ADDRESS) EA 1000.00 $2.56 $2,560.00
23 627-00005 EPOXY PAVEMENT MARKING PAINT GAL 640.00 $75.85 $48,544.00
24 627-00011 PAVEMENT MARKING PAINT (WATERBORNE) GAL 796.00 $27.09 $21,563.64

25 627-30332
PREFORMED THERMOPLASTIC PAVEMENT MARKING 
(XWALK-STOP LINE)

SF
216.00 $15.71 $3,393.36

26 627-30405
PREFORMED THERMOPLASTIC PAVEMENT MARKING 
(Word-Symbol)

SF
132.50 $12.46 $1,650.95

27 629-01050 MONUMENT BOX EA 266.00 $220.44 $58,637.04
28 630-00000 FLAGGING HR 4500.00 $26.85 $120,825.00
29 630-00007 TRAFFIC CONTROL INSPECTION DAY 20.00 $160.00 $3,200.00
30 630-00012 TRAFFIC CONTROL MANAGEMENT DAY 80.00 $790.00 $63,200.00
31 630-80335 BARRICADE (3M-A) (TEMP.) EA 1.00 $21.56 $21.56
32 630-80341 CONSTRUCTION TRAFFIC SIGN, PANEL SIZE A EA 28.00 $26.95 $754.60
33 630-80342 CONSTRUCTION TRAFFIC SIGN, PANEL SIZE B EA 30.00 $32.35 $970.50
34 630-80343 CONSTRUCTION TRAFFIC SIGN, PANEL SIZE C EA 30.00 $32.35 $970.50
35 630-80344 CONSTRUCTION TRAFFIC SIGN (Special) SF 30.00 $24.19 $725.70
36 630-80355 PORTABLE MESSAGE SIGN PANEL EA 4.00 $2,237.22 $8,948.88
37 630-80358 ADVANCE WARNING FLASHING (C TYPE) EA 4.00 $507.53 $2,030.12
38 630-80360 DRUM CHANNELIZING DEVICE EA 200.00 $26.95 $5,390.00

UNIT BID PRICE AMOUNT BID

2019.501 STREET PAVING PROGRAM
ADAMS COUNTY PROJECT ID: 3055.7820

ADAMS COUNTY PROJECT NO.: IMP2018-00013
Revision Date: 02/21/2019

 ITEM 
NO.

CONTRACT 
ITEM NO. 

CONTRACT ITEM DESCRIPTION UNIT QUANTITY

Contractor Name: Martin Marietta Materials 
BID OPENING DATE: 02/26/2019
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PROJECT SPECIAL PROVISIONS  
ADAMS COUNTY PUBLIC WORKS 

STREET PAVING PROGRAM 
PROGRAM ID: 3055.7820  

IMP 2018-00013 
 
The project special provisions for the County Improvements for this project shall be the Colorado Department of 
Transportation (CDOT) 2017 Standard Specifications for Road and Bridge Construction, as modified herein by these 
Special Provisions; by any modification issued by the County; and the Adams County regulations in effect at the time of 
bid. 
The 2017 Standard Specifications for Road and Bridge Construction will hereafter be referred to as the Standard 
Specifications.  The following Project Special Provisions and Standard Special Provisions take precedence over and revise 
the Standard Specifications and plans for this project. 
 

PROJECT SPECIAL PROVISIONS 
Pages 

Miscellaneous Provisions…………………………………………………………………………… 1 
Commencement and Completion of Work ………………………………………………………… 2 
Warranty …………………………………………………………………………………………….. 3 
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Revision of Section 102 – Prequalification of Bidders ……………………………………………. 6 
Revision of Section 103 – Award and Execution of the Contract …………………………………. 7 
Revision of Section 104 – Maintaining Traffic ……..………………………………………………. 8 
Revision of Section 105 – Cooperation Between Contractors ……………………………………… 9 
Revision of Section 106 – Control of Material (Sampling) …………………………………………. 10 
Revision of Section 107 –  Permits, Licenses, Protection of Existing Property, 
  Legal Relations and Responsibility to the Public……………………. 11 
Revision of Section 107 – Water Quality Control …… …………………………………………… 13 
Revision of Section 108 – Limitation of Operation…… …………………………………………… 14 
Revision of Section 108 – Prosecution and Progress ……………………………………………… 15 
Revision of Section 109 – Partial Payment ………………………………………………….……… 16 
Revision of Section 202 – Removal of Asphalt Mat …………………………………………………… 17 
Revision of Section 202 – Reclaimed Asphalt Pavement Millings.…………………………………… 18 
Revision of Section 202 – Removal of Asphalt Mat (Planing) …………………………………….. 19 
Revision of Section 208 – Erosion Control ………………………………………………………….. 20 
Revision of Section 209 – Watering and Dust Palliative …………………………………………….. 21 
Revision of Section 210 – Adjust Structures………………………………………………............... 22 
Revision of Section 211 – Water Control and Dewatering ………………………………………… 23 
Revision of Section 304 – Aggregate Base Course ………………………………………………… 25 
Revision of Section 401 – Plant Mix Pavements ………..……………………………….................. 26 
Revision of Section 403 – Hot Mix Asphalt ……………………..………………………………......... 27 
Revision of Section 403 – Hot Mix Asphalt Ticket Collection…………..…………………………… 30 
Revision of Section 408 – Crack Seal (Special) …………………………………………………....... 31 
Revision of Section 411 – Bituminous Materials …………………………………………………....... 33 
Revision of Section 602 – Reinforcing Steel …………………………………………………………….. 34 
Revision of Section 625 – Construction Surveying …………………………………………………….. 35 
Revision of Section 626 – Mobilization ……………………..…………………..……………………. 37 
Revision of Section 626 – Public Information Services…………..…………………………………… 38 
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MISCELLANEOUS PROVISIONS 
 
1. SALES AND USE TAXES 
 
C.R.S. 39-26-708 provides that contractors and subcontractors are exempt from certain state taxes on sales, storage, use or 
consumption of construction and building materials for use in the building, erection, alteration, or repair of structures, 
highways, roads, streets, and other public works owned and used by governmental agencies in their official capacities. 
The successful bidder on this project must apply for and obtain a Certificate of Exemption from the State Department of 
Revenue. Further, the bidder shall not include the costs of any sales or use tax exempted by statute in the bid amount, nor 
shall the County pay for any such tax which Contractor may pay as a result of its failure to apply for a tax exempt 
certificate.    
 
2. CITY, STATE AND FEDERAL LAWS 
 
Bidders shall familiarize themselves with the provisions of the laws of the State of Colorado, of the Federal Government, 
all local laws and all regulations pursuant to any of them pertaining to the proposed work and shall comply with the same. 
 
3. WORKING HOURS 
 
Unless special arrangements are made with the County Project Manager, working hours shall be 8:00 AM to 4:00 PM, 
Monday through Friday.  No work shall be performed on observed holidays, weekends, or nights unless special 
permission is granted by the County Project Manager.   
 
In order to assure proper availability of construction supervision or other personnel from the County’s staff, two (2) days 
written notice shall be delivered to the County Project Manager prior to any work performed on Saturdays, Sundays, 
nights or observed holidays. 
 
The failure by the Contractor to provide minimum notices shall not be considered for time extensions or extra 
compensation. 

 

END OF SECTION REVISION  
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COMMENCEMENT AND COMPLETION OF WORK 
 
The Contractor shall select the date that the contract time begins for this project, subject to the following conditions: 
 

(a) The Contractor shall not commence work prior to the issuance of a Notice to Proceed. The "Notice to Proceed" 
will stipulate the date on which contract time commences. When the Contractor proceeds with work prior to that 
date, contract time will commence on the date work actually begins.  The Contractor shall commence work under 
the Contract on or prior to the 15th day following Contract execution or the 30th day following the date of award, 
whichever comes later, or in accordance with the selected start date allowed in the special provisions. 

 
(b) The Contractor shall notify the Engineer in writing, at least 5 days before the proposed beginning date.   

 
(c) The date that contract time begins shall be subject to the County’s approval. A different date may be authorized in 

writing by the County in the “Notice to Proceed.” 
 

 
The Contractor’s progress schedule shall be a Critical Path Method schedule. The Contractor shall use Microsoft Project 
to develop and manage the Critical Path Method Schedule. Salient features to be shown on the Contractor’s Progress 
Schedule are: 
 

1. Working Areas  
2. Public Information 
3. Mobilization and Signing 
4. Traffic Control – Plan submittal/Approval/Installation/Maintenance 
5. Stormwater Management - Installation of Erosion and Sediment Control  
6. Patching, Milling, and Paving   
7. Shouldering 
8. Signing/Striping 
9. Final Punch List 
10. Clean up and Demobilization 

 
The Contractor shall complete all work in 120 calendar days after Notice to Proceed. 
 
 

END OF SECTION REVISION  
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WARRANTY 

 
COUNTY IMPROVEMENTS: 
 
The Contractor warrants and guarantees to the County that all work, equipment, and materials furnished under the 
Agreement are free from defects in workmanship and materials for a period of one (1) year after final acceptance by the 
County.  The Contractor further warrants and guarantees that the plans and specifications incorporated herein are free of 
fault and defect sufficient for the Contractor to warrant the finished product after completion date. Should the Contractor 
fail to proceed promptly in accordance with this guarantee, the County may have such work performed by another 
contractor at the expense of the original Contractor.  This section does not relieve the original Contractor from liability for 
defects which become known after one (1) year. 
 
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 101 
DEFINITIONS AND TERMS 

 
Section 101 of the Standard Specifications is hereby revised for this project as follows: 
 
Whenever the following terms or pronouns are used in these specifications or in other contract documents, the intent and 
meaning shall be interpreted as follows: 
 
101.10 CDOT Resident Engineer. This definition shall be interpreted to mean the Adams County Public Works Project 
Manager. 
 
101.28 Department. It shall be interpreted to mean Adams County Public Works.  
 
101.29 Engineer. It shall be interpreted to mean the Engineer, Adams County Public Works or their designated 
representative. 
 
101.51 Project Engineer. It shall be interpreted to mean:  
 
The Chief Engineer’s duly authorized representative who may be a County employee or an employee of a consulting 
engineer (consultant) under contract to County as defined below: 
 
(a) County Project Engineer. The County employee, assigned by the Resident Engineer, who is the Chief Engineer’s duly 
authorized representative. The County Project Engineer is in direct charge of the work and is responsible for the 
administration and satisfactory completion of the project under contract. 
 
(b) Consultant Project Engineer. The consultant employee under the responsible charge of the consultant’s Professional 
Engineer who is in direct charge of the work and is responsible for the administration and satisfactory completion of the 
project. The Consultant Project Engineer’s duties are delegated by the County in accordance with the scope of work in the 
consultant’s contract with County. The Consultant Project Engineer is not authorized to sign or approve Contract 
Modification Orders. 
 
After Subsection 101.95, insert these definitions as follows: 
 
Addendum:  A Supplement to any of the Contract Documents issued, in writing, after advertisement of but prior to the 
opening of bids for a contract. 
 
Application for Payment:  The form accepted by the Engineer which is to be used by Contractor in requesting progress 
or final payment and which is to include such supporting documentation as required by the Contract Documents. 
 
Board of County Commissioners:  The Adams County Board of Commissioners acting under the authority of the laws 
of the State of Colorado. 
 
Change Order:  A written order issued by the Engineer to the Contractor to make changes in the work or to perform extra 
work, and setting forth conditions for payment and/or adjustment in time of completion.  
 
Contract:  The written agreement between the County and the Contractor setting forth the obligations of the parties, 
including, but not limited to, the performance of the work, the furnishing of labor and materials, and the basis of payment. 
 
The “Contract” includes the: Invitation for Bids, Bid Proposal, Bid Summary, Bid Schedules, Bid Bond, Addenda, Notice 
of Award, the signed version of the contract, performance and  payment bonds, Certificates of Insurance, (as required), 
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2 
REVISION OF SECTION 101 
DEFINITIONS AND TERMS 

 
Special Provisions, Project Special Provisions, Standard Special Provisions, Detailed Plans, Standard Plans, Supplemental 
Specifications, Standard Specifications, and Notice to Proceed; also included are any contract modification orders, permits 
and agreements that are required to complete the construction of the work in an acceptable manner, including authorized 
extensions thereof, all of which constitute one instrument. 
 
Contract Modification Order: A written order issued to the Contractor by the Department covering contingencies, extra 
work, increases or decreases in contract quantities, and additions or alterations to the plans or specifications, within the 
scope of the Contract, and establishing the basis of payment and time adjustments for the work affected by the changes. 
The Contract Modification Order is the only method authorized for changing the Contract. Contract Modification Orders 
must be approved as established in subsection 105.14. 
 
County:  Adams County, organized and existing under and by virtue of the laws of the State of Colorado. See Owner. 
 
Department: Adams County.  
 
Director:  Director of Public Works for Adams County, Colorado. 
 
Holidays: Holidays recognized by Adams County are: 

New Year’s Day 
Martin Luther King, Jr. Day 
Presidents’ Day 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans Day 
Thanksgiving Day 
Day after Thanksgiving 
Christmas Day 
Day after Christmas 

 
When New Year’s Day, Independence Day, or Christmas Day fall on a Sunday, the following Monday shall be considered 
a holiday. When one of these days falls on a Saturday, the preceding Friday shall be considered a holiday. 
 
Additional legal holidays, when designated by the Governor of Colorado or the President of the United States, will also be 
recognized. 
 
Municipal Separate Storm Sewer System (MS4): Any public owned conveyance or system of conveyances that 
discharges to waters of the U.S. and is designed or used for collecting or conveying stormwater, is not a combined sewer, 
and is not part of a publicly owned treatment works. Examples include roadside ditches, gutters, channels, catch basins, 
storm drain system (pipes, manholes, culverts, and inlets). 
 

 
 

 
END OF SECTION REVISION 
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1 
REVISION OF SECTION 102 

PREQUALIFICATION OF BIDDERS 
 

Section 102 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 102.01.shall be deleted and replaced with the following: 
 
The bidder will not be required to follow the prequalification and bidding procedures contained in the Rules for 
Prequalification, Debarment, Bidding and Work on Colorado Department of Highways’ Road, Highway, and Bridge 
Public Projects, 2 CCR 601-10, (“Rules”).  The County requires the bidders not be listed in the System for Award 
Management (SAM). 
 
https://www.sam.gov/ 
 

 
END OF SECTION REVISION   
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REVISION OF SECTION 103 

AWARD AND EXECUTION OF CONTRACT 
 
Section 103 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 103.01shall be removed and replaced with the following: 
 
After the bids are opened and read, they will be evaluated and the Contract awarded or rejected in accordance with the bid 
procedures in Invitation for Bid 
 
Add Subsection 103.05 which shall include the following: 
 
Return of proposal guarantee: 
 
Any proposal guarantee consisting of a bid bond will be retained by the County. 
 
Any proposal guarantee consisting of a certified check or cashier’s check will be treated as Invitation For Bids as follows: 
 

(A) As soon as each Bid Proposal, Bid Summary, Bid Schedules, Bid Bond and other required information have 
been checked compared and evaluated, the County will return the bonds of all except the three lowest 
responsible bidders.   

(B) The lowest responsible bidder will be asked to provide a surety bond and a performance bond and will be 
provided an Agreement for signature.  

(C) The Bid Bond (or Certified Check) from the next two lowest responsible bidders will be retained until an 
Agreement, surety bond, and performance bond have been executed or approved by the County. After such 
time their Bid Bond (or Certified Check) will be returned. 

 
END OF SECTION REVISION  
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REVISION OF SECTION 104  

MAINTAINING TRAFFIC  
 

Section 104 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 104.04 shall include the following:  

 
Throughout the duration of the construction the Contractor shall:  

 
 Coordinate the work on access drives with the affected property owners and provide a minimum of five (5) 

business days notification to emergency dispatch and affected property owners prior to commencing construction 
activities which will affect their access and normal traffic movements. Contractor shall also provide notifications 
as required in Revision of Section 626 – Public Information Services.  
 

 Take all necessary measures to maintain a normal flow of vehicular and pedestrian traffic to prevent accidents and 
to protect the work throughout the entire project. The Contractor shall make the necessary arrangements to reroute 
traffic, provide and maintain barriers, cones, guards, barricades, and construction warning and regulatory signs. 
Unless otherwise approved by the County only a maximum of three streets in a subdivision shall be under 
construction at any time during construction of the project.  It shall be the Contractor’s responsibility to maintain 
roadway traffic safety, adequately, and continuously on all portions of existing roads, detours and cross roads 
affected by this work.  

 
 The Contractor shall maintain that portion of the existing roadway, including trench cut areas for the Project, 

being used to carry traffic (including pedestrians), on an all weather surface, so that traffic may readily pass over 
it, including provisions of any required temporary pavement markings.  
 

 The Contractor shall contact the County Public Works Department, Traffic Section one week prior to the need to 
remove and reset the existing traffic signs in the limits of construction. The County will remove and reset those 
existing traffic signs.  
 

 
 

END OF SECTION REVISION   
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1 
REVISION OF SECTION 105 

COOPERATION BETWEEN CONTRACTORS 
 
Section 105 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 105.11 shall include the following: 
 
Other construction agencies may be working in the vicinity of the project.  The Contractor shall conduct the work so as 
not to interfere with or hinder the progress or completion of the work being performed by other agencies or contractors.  
 
All permits and licenses necessary for the performance of the work shall be secured by the Contractor. The Contractor 
shall be responsible for obtaining all necessary permits prior to beginning construction for work.  The cost associated with 
all permits (including providing additional insurance requirements) shall be considered part of the work and no additional 
compensation shall be made. The Contractor shall be required to obtain the Adams County’s Municipal Separate Storm 
Sewer (MS4) Permit and construction permit from the Adams County Public Works prior to starting the work. There is no 
charge for the County permits.  
 
It shall be the responsibility of the Contractor to determine the type of permits required for the work. A copy of all permits 
shall be available on the job site at all times.  

 
All permits’ costs for the project will not be measured and paid for separately but shall be included in the lump sum for 
Mobilization. 
 
A Cooperation between Contractors Plan that includes communication and coordination of work schedules shall be 
submitted for review and acceptance by the Engineer five days prior to the start of work. As a minimum the plan shall 
address the following: 
 

(1) Coordination of emergency vehicles through the projects and the implementation of an Emergency Vehicle 
Access Plan. 

(2) Coordination of work to not exceed the maximum traffic delays specified in the contract. 
(3) Coordination of road closures to minimize delay to the traveling public. 
(4) Communication with the local emergency responders and law enforcement agencies.  
(5) Communication with nearby Projects. 

  
Updates to the Emergency Vehicle Access Plan shall be posted by the Contractor’s Project Manager. This shall include 
updated information to be maintained on the Contractor’s local number Public Information line for the Project. Updates 
shall be posted weekly or whenever changes have been approved by Adams County.  
 
The Contractor shall schedule and coordinate all traffic lane closures and methods of handling traffic (MHT) at least five 
days prior to the lane closure or MHT taking effect. All other phasing sequencing shall be submitted to the County 
Engineer for approval prior to its implementation. 
 
Contractors’ representatives shall meet with Adams County staff and other entities as often as necessary to maintain 
coordination of construction activities. 
 
The cost of the coordination and communication equipment shall be included in the work with no separate payment. 

 
END OF SECTION REVISION  
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1 
REVISION OF SECTION 106 

CONTROL OF MATERIAL (SAMPLING) 
 
Section 106 of the Standard Specifications is hereby revised for this project as follows: 
 
In subsection 106.03 delete the fifth paragraph and replace with the following: 
 
The County or County’s representative will determine the sampling locations. The Contractor shall take samples the 
following in the presence of the County. The County and Contractor may retain a split of each sample.  
 
 (1) Asphalt cement, asphalt rejuvenating agent and emulsified asphalt in accordance with  
  AASHTO T 40. 
 (2) Hot mix asphalt items 403 in accordance with Colorado Procedure 41. 
 (3) Hot mix asphalt items 405 in accordance with Colorado Procedure 41 (Method C). 
 (4) A composite of aggregates for hot mix asphalt in accordance with Colorado Procedure 30. 
 (5) Plastic Portland cement concrete in accordance with AASHTO T 141. The Contractor shall   
  dispose of the concrete sample after testing.   
 
The County will designate the sampling time, location, and sample size.  The sampling will be conducted in the presence 
of the County or designee. 
 

END OF SECTION REVISION   
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1 
REVISION OF SECTION 107 

PERMITS, LICENSES, PROTECTION OF EXISTING PROPERTY,  
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
Section 107 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 107.02 shall include the following:  

 
The Contractor shall be responsible to obtain right to access permits from the property owners for work outside the public 
right-of-way. 
 
All permits and licenses necessary for the performance of the work shall be secured by the Contractor. The Contractor 
shall be responsible for obtaining all necessary permits prior to beginning construction for work.  The cost associated with 
all permits (including providing additional insurance requirements) shall be considered part of the work and no additional 
compensation shall be made. The Contractor shall be required to obtain a construction permit from the Adams County 
Public Works prior to starting the work. There is no charge for the County permit.  
 
It shall be the responsibility of the Contractor to determine the type of permits required for the work. A copy of all permits 
shall be available on the job site at all times.  

 
All permits’ costs for the project will not be measured and paid for separately but shall be included in the lump sum for 
Mobilization. 
 
Subsection 107.12 shall include the following:  

 
The Contractor shall limit the work operations to the public right-of-way, permanent utility easements, and temporary 
construction easements, as applicable.  

 
The Contractor shall clearly mark and protect the vegetation areas and all construction/demolition limits in the field prior 
to the commencement of construction operations. All construction operations must be performed in such a manner which 
will avoid protected trees and landscape areas.  
 
The Contractor shall promptly report any vegetation damaged or scarred during construction to the County for assessment 
of damages.  Damaged or destroyed fenced vegetation, shall be replaced at the expense of the Contractor.  Vegetation of 
replaceable size shall be replaced at the Contractor's expense. The determination as to whether a plant is of replacement 
size or beyond will be made by the County Inspector. 
 
The Contractor shall perform all the work in such a manner that the least environmental damage will result. 
All questionable areas or items of work shall be brought to the attention of the Project Engineer for approval prior to 
removal or any damaging activity. No chemicals shall be applied or used around or near existing vegetation.  

 
If a fence is knocked down or destroyed by the Contractor, the Project Engineer will suspend the work, wholly or in part, 
until the fence is repaired to the Project Engineer’s satisfaction at the Contractor’s expense. Time lost due to such 
suspension will not be considered a basis for adjustment of time charges, but will be charged as contract time.  
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2 
REVISION OF SECTION 107 

PERMITS, LICENSES, PROTECTION OF EXISTING PROPERTY, 
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
 
Subsection 107.15 shall include the following:  

 
For this project all insurance certificates shall name: Adams County and their employees, officers and subcontractors as 
additional insured. 
 
In the event of a conflict between the requirements of this section and the requirements of the Contract, the more 
restrictive, or the more stringent requirement, to the benefit of the County shall apply. 
 
In Subsection 107.17, delete the fourth paragraph and replace with the following:  
 
Loss, injury, or damage to the work due to unforeseeable causes beyond the control of and without fault or negligence of 
the Contractor, including but not restricted to acts of God, such as flood, earthquake, tornado, high winds, or other 
cataclysmic phenomenon of nature shall be restored by the Contractor at no cost to the County.  

 
END OF SECTION REVISION   
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1 
REVISION OF SECTION 107 

WATER QUALITY CONTROL 
 
Section107 of the Standard Specifications are hereby revised for this project as follows: 
 
Subsection 107.25 (b) 13 shall include as the following: 
 

Sludge from potholing and saw cutting shall be vacuumed and properly disposed of in appropriate containers. 

In subsection 107.25 (b) 14, delete the last sentence and replace with the following:  
 

These chemicals shall not be used, stored, or stockpiled within 10 horizontal feet of any state waters or as directed 
by the Engineer 

 

In subsection 107.25 (b) (16), delete the first sentence and replace with the following: 

Fuels, lubricants, and other petroleum distillates shall not be stored adjacent to concentrated flow areas or bodies 
of water and shall be protected with appropriate BMPs.  

 
END OF SECTION REVISION   
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1 
REVISION OF SECTION 108 

LIMITATIONS OF OPERATIONS 
 

Section 108 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 108.04 shall include the following: 
 
The Contractor shall maintain access to adjacent properties and businesses at all times during construction.  
 
Appropriate access to all businesses and residencies shall be provided 365 days/year, 24 hours/day, 7 days/week.  
“Appropriate” shall be as interpreted by the Project Engineer and may include any or all of the following:  horizontal 
alignment, vertical alignment, section, surface treatment, drainage, detour signage, minimum clearances, and other 
considerations per the sole discretion of the Project Engineer. 
 
Contractor shall check with each business and home owner to ensure geometry and surfacing of temporary access 
provided by the contractor will accommodate all vehicles pertinent to each particular business.  Proposed temporary 
business and residence access MHT’s shall be submitted to the County Engineer and shall include all pertinent 
information as noted in the previous paragraph, including the approval of the appropriate owner. 
 
 
 
 

END OF SECTION REVISION  
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1 
REVISION OF SECTION 108 

PROSECUTION AND PROGRESS 
 
Section 108 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 108.03 shall include the following: 
 
108.03.01 General  
 
The work specified in this subsection includes preparing, progressing, revising, and submitting Contract Schedules. 
 
The Contract Schedules shall represent a practical plan to complete the work within the Completion Deadlines and convey 
the intent in the manner of the prosecution and progress of the work.  Contract Schedules include the following:   
 
Preliminary Baseline Schedule, Original Baseline Schedule, Monthly Progress Schedule, As-Built Schedule, and 2 week 
look-ahead/ 1 week look-back schedules (included with each weekly progress meeting). 
 
The Contract Schedules shall include the planned execution of the work in accordance with the Contract Documents.  The 
Contract Schedules shall include involvement and coordination with other contractors, utility owners, governmental 
persons, engineers, Subcontractors, and suppliers in the development of the Original Baseline Schedule and updating 
thereof during preparation of Progress Schedules. 
 
The Contract Schedules shall represent the requirements of the Contract Documents and the work shall be executed in the 
sequence and duration indicated in the Contract Schedules. 
 
All Contract Schedule submittals are subject to review, acceptance and/or approval by the County. 
 
No additional compensation will be provided to the Contractor should the Contractor decide to accelerate any portion of 
the project to achieve an earlier date.  No additional compensation will be provided if the Contractor fails to meet an 
earlier date included in a reviewed, accepted, or approved schedule.  Any float developed in the Contractor’s Original 
Baseline or Progress Schedules shall be for the benefit of all parties and not for the exclusive benefit of the Contractor. 
 

END OF SECTION REVISION  
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1 
REVISION OF SECTION 109 

PARTIAL PAYMENT 
 
Section 109 of the Standard Specifications is hereby revised for this project as follows: 
 
In subsection 109.06, delete (a) and replace with the following. 
 
a) Standard Amount Retained. The County will make a deduction from the progress estimate in the amount 

considered necessary to protect the interests of the county, and is dependent upon the following:  
 

If the Agreement is for one hundred fifty-thousand dollars ($150,000) or more, the County shall withhold five 
percent (5%) of monthly partial payments until the required work has been completed.  Thereafter, no additional 
money shall be retained, if, in the opinion of the Project Manager, satisfactory progress is being made in the work.   

 
All money withheld pursuant to this section shall be retained by the County no more than thirty (30) days after the 
project has been completed to satisfaction, all required documentation has been submitted, final pay quantities 
have been agreed to, and has been finally accepted by the County.  If the County finds that satisfactory progress is 
being made in all phases of the Agreement, the County may, upon written request of the Contractor, authorize 
payment from the withheld percentage.  Before such payment is made, the County shall determine that 
satisfactory and substantial reasons exist for the payment, and shall require written approval from any surety 
furnishing bonds for the work performed under the terms of this Agreement. 
 

Subsection 109.06 (b) is hereby deleted. 
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 202 

REMOVAL OF ASPHALT MAT 
 
Section 202 of the Standard Specifications is hereby revised for this project as follows: 
 
In subsection 202.02 delete the seventh paragraph and replace with the following: 
 
The existing asphalt mat, which varies in thickness, shall be removed in a manner that minimizes contamination of the 
removed mat with underlying material.  The removed mat shall become the property of the Contractor and be disposed of 
by any one or more of the following described methods: 
 
1. Use in embankment construction in accordance with Revision of Section 203—Excavation and Embankment. 
2. Place material in bottom of fills as approved by the Engineer. 
3. Place material in subgrade soft spots outside of the roadway prism as directed by the Engineer. 

  
Subsection 202.11 shall include the following: 
 
The removal of the existing asphalt mat will be measured by the area, in square yards, completed to the required depth and 
accepted. 
 
Subsection 202.12 shall include the following: 
 
Payment will be made under: 
 
Pay Item       Pay Unit 
Removal of Asphalt Mat   Square Yard 
 

END OF SECTION REVISION   
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1 
REVISION OF SECTION 202 

RECLAIMED ASPHALT PAVEMENT MILLINGS 
 
Section 202 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 202.09 shall include the following: 
 
The County will retain all Reclaimed Asphalt Pavement (RAP) millings removed from the existing mat on this project in 
the Areas.  For this project the RAP millings that Adams County will retain shall be delivered and stockpiled at the 
following location:  
 
 8080 Dahlia Street, Commerce City, Colorado.   
 
If the Contractor desires to retain a quantity of RAP millings that exceeds that allowed by this Contract, the Contractor 
may request this by submitting a Value Engineering Change Proposal (VECP) in accordance with subsection 104.07.  
 
Subsection 202.12 shall include the following: 
 
Unless otherwise specified in the Contract, the disposal and hauling of the RAP millings to other locations or its use on 
the project or at other locations will not be measured and paid for separately, but shall be included in the work. 

END OF SECTION REVISION   
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1 
REVISION OF SECTION 202 

REMOVAL OF ASPHALT MAT (PLANING)(SPECIAL) 
 

Section 202 of the Standard Specifications is hereby revised for this project as follows: 
 
Section 202.01 shall include the following: 
 
Removal of Asphalt Mat (Planing) (Special) - Where specified in the contract, the Contractor shall provide a tapered mill 
thickness at the edge asphalt pavement adjacent to the concrete curb, gutter and pavement.  This work includes removal 
and disposal of existing asphalt mat within the project limits, or directed by the County. The finished roadway cross slope 
in the tapered asphalt area shall be less than 4% or directed by the County. 
 
 
Subsection 202.02 shall include the following: 
 
All Removal of Asphalt Mat (Planing) (Special) milled surfaces to be overlaid with HMA shall be covered with new 
asphalt within 5 working days.   
 
All planing shall be completed full width and parallel to the travel lanes before resurfacing commences unless otherwise 
directed by the County. 
 
Subsection 202.11 shall include the following: 
 
The above mentioned work will be paid for as Removal of Asphalt Mat (Planning) (Special). The Asphalt Mat (Planning) 
(Special) will be measured by the square yard of roto-mill to the required depth and accepted. There will be no adjustment 
for the different depths of roto-milling. 
 
Subsection 202.12 shall include the following: 
 
Payment will be made under: 
 
Pay Item  Pay Unit 
Removal of Asphalt Mat (Planing) (Special) Square Yard 
 
 
Unless otherwise specified in the Contract, the disposal and hauling of the millings to other locations or its use on the 
project or at other locations will not be measured and paid for separately, but shall be included in the work. 
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 208 

EROSION CONTROL 

Section 208 of the Standard Specifications is hereby revised for this project as follows:  

Subsection 208.01 shall include the following: 

The Contractor shall be responsible for developing, implementing, maintaining and revising the Stormwater Management 
Plan (SWMP) for the project, including designating the individual(s) responsible, including title and contact information.    

In subsection 208.05 (n), delete the second paragraph. 

Subsection 208.11 shall include the following: 

Temporary erosion and sediment control measures as well as waste management measures that are required due to the 
Contractor’s negligence, carelessness, or failure to install erosion controls as a part of the work, or as scheduled, shall be 
performed at the Contractor’s expense. 

The orange construction fencing used to limit the disturbance areas and protect existing vegetation shall not be measured 
and paid for separately but shall be included in the work. 

Work to furnish, install, maintain, remove, and dispose of erosion and sediment control features shall not be measured and 
paid for separately but shall be included in the work. 

The Contractor shall follow the CDOT’s Standard Special Provisions of Revision of Sections 107 and 208 Water Quality 
Control Under One Acre of Disturbance for all other construction activities not required to obtain a CDPS permit.  

Subsection 208.12 shall include the following: 

The cost of developing, updating and revising the Storm Water Management Plan (SWMP) and Erosion & Sediment 
Control Plan for the project will not be measured or paid for separately, but will be included in the items of work.  This 
shall include preparation, design, and modifications required to get approval.   
 

Payment will be made under: 

 
Pay Item           Pay Unit 
Erosion Control Management   LS 

 
 

END OF SECTION REVISION   
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1 
REVISION OF SECTION 209 

WATERING AND DUST PALLIATIVE 
 
Section 209 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 209.02 shall include the following: 
 
The Contractor is responsible for obtaining a legal source for water to complete the work as specified in the Contract 
Documents, including any necessary permits or fees. 
 
Subsections 209.07 and 209.08 are deleted and replaced with the following: 
 
Contractor shall coordinate with the appropriate Districts for obtaining water for the project.  If permit is required for all 
construction water, the Contractor shall be responsible for acquiring the permit. The Contractor shall be responsible for 
determining the permit cost and the number of months that the permit will be required.  The Contractor shall follow the 
requirements for all construction water acquisition.   
 
Water required for all work covered under the Contract will not be measured and paid for separately but shall be included 
in the work. 
  

END OF SECTION REVISION   
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1 
REVISION OF SECTION 210 

ADJUST STRUCTURES 

Section 210 of the Standard Specifications is hereby revised for this project as follows: 

Subsection 210.02 shall include the following: 

Resetting, adjusting and/or modifying of structures are to be done in accordance with the contract. It is the Contractor’s 
responsibility to document the condition of the structure prior to construction. Any existing damage or condition that may 
be disputable after the structure is replaced should be brought to the Engineer’s attention prior to construction. If 
necessary, new material shall be used at the direction of the Engineer. 

Subsection 210.10 shall include the following: 

The Contractor shall coordinate with appropriate water and sanitation districts and follow their standards and criteria to 
adjust the existing manhole rings and covers, and water valve boxes to the final grade. Prior to commencing construction, 
the Contractor shall coordinate and conduct an inspection, with the County and districts, of all impacted manhole rings 
and covers and water value boxes within the project limits. The purpose of this inspection will be to account for all 
manhole rings and covers and water valve boxes involved in the construction and determine their accessibility and 
condition. All parties shall agree on the condition of each manhole rings and covers and water valve box prior to 
construction.  The final location of any items that are required to be adjusted shall also be agreed upon by the districts. 

The Contractor shall replace the structures of the manholes and water valve box damaged or misplaced during 
construction with new structures complying with the requirements of the District’s specifications.  Structures (manholes 
or water valve boxes) shall be adjusted to ¼ inch below the finished grade of the paved surface. 

The Contractor shall adjust, and modify as applicable, manholes up to ¼” below final grade of the paved surface.  The 
Contractor shall clean those adjusted valve boxes.  

Reset Loop Detector (Special): the Contractor is responsible to reset loop detector to the pull box. The work also 
includes coordinating and obtaining special use permit from CDOT Region 1. Loop Detector shall meet the CDOT’s 
standards and requirements. Any efforts related to reset loop detector will be measured and paid for Reset Loop Detector 
(Special) per each.  

Modify Inlet: The work consists of sawing concrete; removing masonry or brickwork; replacing concrete and resetting 
frames, grate and cover to fit the final surface grade. The work shall be performed at the direction of the County.  
 
Subsections 210.12 & 13 shall include the following:  
The clean water valve boxes will not be measured and paid for separately but shall be included in the work of Adjust 
Valve Box.  

New material required for resetting, adjusting, and modifying structures of any utility structure, excavation and backfill 
will not be measured and paid for separately but will be considered incidental to the items related to the structure being 
reset or adjusted.   

Payment will be made under: 

Pay Item  Pay Unit 
Adjust Manhole  Each 
Adjust Valve Box  Each 

 
END OF SECTION REVISION 
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1 
REVISION OF SECTION 211 

WATER CONTROL AND DEWATERING 

Section 211 of the Standard Specifications is hereby added for this project as follows: 

DESCRIPTION 

211.01 The work of this section consists of controlling groundwater, site drainage, and storm flows during construction.  
Contractor is cautioned that the work might involve construction in and around drainage channels, local rivers, and areas 
of local drainage.  These areas might be subject to frequent periodic inundation.  The Contractor shall provide proper 
water control and dewatering to complete all work in dry conditions.  The Contractor shall submit a water control and 
dewatering plan to the County for review and approval prior to construction.  

MATERIALS 

211.02 On-site materials may be used within the limits of construction to construct temporary dams and berms.  Materials 
such as plastic sheeting, sand bags, and storm sewer pipe may also be used if desired by Contractor. 

CONSTRUCTION REQUIREMENTS 

211.03 General. For all excavation, Contractor shall provide suitable equipment and labor to remove water, and shall 
keep the excavation dewatered so that construction can be carried on under dewatered conditions.  Water control shall be 
accomplished such that no damage is done to adjacent channel banks or structures.  Contractor is responsible for 
investigating and becoming familiar with all site conditions that may affect the work including surface water, potential 
flooding conditions, level of groundwater and the time of year the work is to be done.  All excavations made as part of 
dewatering operations shall be backfilled with the same type material as was removed and compacted to ninety five 
percent (95%) of Maximum Standard Proctor Density (ASTM D698) except where replacement by other materials and/or 
methods is required. 

Contractor shall conduct operations in such a manner that storm or other waters may proceed uninterrupted along their 
existing drainage courses.  By submitting a bid, Contractor acknowledges that Contractor has investigated the risk arising 
from such waters and has prepared his bid accordingly, and assumes all of said risk. 

At no time during construction shall Contractor affect existing surface or subsurface drainage patterns of adjacent 
property. Any damage to adjacent property resulting from Contractor's alteration of surface or subsurface drainage 
patterns shall be repaired by Contractor at no additional cost to the County. 

Contractor shall remove all temporary water control facilities when they are no longer needed or at the completion of the 
Project. 

Pumps and generators used for dewatering and water control shall be quiet equipment enclosed in sound deadening 
devices.  

211.04 Surface Water Control.  Surface water control generally falls into the following categories: 

1. Normal low flows along the channel 
2. Storm/flood flows along the channel 
3. Flows from existing storm drain pipelines; and 
4. Local surface inflows not conveyed by pipelines 

Contractor shall coordinate, evaluate, design, construct, and maintain temporary water conveyance systems.  These 
systems shall not worsen flooding, alter major flow paths, or worsen flow characteristics during construction.  Contractor 
is responsible to ensure that any such worsening of flooding does not occur.  Contractor is solely responsible for 
determining the methods and adequacy of water control measures. 

At a minimum, Contractor shall be responsible for diverting the quantity of surface flow around the construction area so 
that the excavations will remain free of surface water for the time it takes to install these materials, and the time required 
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2 
REVISION OF SECTION 211 

WATER CONTROL AND DEWATERING 
 

for curing of any concrete or grout.  Contractor is cautioned that the minimum quantity of water to be diverted is for 
erosion control and construction purposes and not for general protection of the construction site. It shall be the  

 
Contractor’s responsibility to determine the quantity of water which shall be diverted to protect the work from damage 
caused by storm water. 

Contractor shall, at all times, maintain a flow path for all channels.  Temporary structures such as berms, sandbags, 
pipeline diversions, etc., may be permitted for the control of channel flow, as long as such measures are not a major 
obstruction to flood flows, do not worsen flooding, or alter historic flow routes. 

211.05 Groundwater Control.  
Contractor shall install adequate measures to maintain the level of groundwater below the foundation subgrade elevation 
and maintain sufficient bearing capacity for all structures, pipelines, earthwork, and rock work.  Such measures may 
include, but are not limited to, installation of perimeter subdrains, pumping from drilled holes or by pumping from sumps 
excavated below the subgrade elevation.  Dewatering from within the foundation excavations shall not be allowed.  The 
foundation bearing surfaces are to be kept dewatered and stable until the structures or other types of work are complete 
and backfilled.  Disturbance of foundation subgrade by the Contractor operations shall not be considered as originally 
unsuitable foundation subgrade and shall be repaired at the Contractor's expense. Any temporary dewatering trenches or 
well points shall be restored following dewatering operations to reduce permeability in those areas as approved by 
County. 

Any groundwater shall not leave the construction site and shall be handled in accordance with CDPHE’s low risk 
discharge guidance policy.  

METHOD OF MEASUREMENT 

 
211.06 No separate measurement will be made for water control and dewatering.  It will not be measured and paid for 
separately, but included in the work. 

BASIS OF PAYMENT 
 
211.07 No separate payment will be made for water control and dewatering. It will be considered a subsidiary obligation 
of other work to which it relates. 
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 304 

AGGREGATE BASE COURSE 
 
Section 304 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 304.01 shall include the following: 

Aggregate Base Course (Class 6) shall be used as a replacement for unsuitable subgrade material but only as directed by 
the County.   

Recycled materials will not be allowed when used as a finished surface. Reclaimed concrete will not be allowed as a 
finished surface.  

Subsections 304.02 shall include the following: 

Materials for the base course shall be Aggregate Base Course (Class 6) as shown in subsection 703.03. The aggregate base 
course (Class 6) must meet the gradation requirements and have a resistance value of at least 78 when tested by the 
Hveem Stabilometer method. 

Subsections 304.04 shall include the following: 

Materials for the base course shall be Aggregate Base Course (Class 6) as shown in subsection 703.03. 

Aggregate Base Course for shouldering shall be placed with an approved mechanical placement machine. Placing material 
on roadway and pushing out over the edge of asphalt will not be allowed. 

Subsections 304.07 and 304.08 shall include the following: 
 
No allowance shall be made for shrinkage, swell, or subsidence due to compaction of the existing ground or any other 
losses. 

The Contractor should be aware that the plan quantities are based upon an application rate (in-place density) of 133 lbs. / 
cu. ft.  The Contractor’s unit bid price shall account for differing application rates or in-place densities for the materials he 
intends to furnish to the project as no quantity adjustments will be made for differing application rates or densities. The 
Contractor shall collect ticket when it is delivered to the project site. The County will verify placed quantities by the scale 
ticket on each load when it is delivered to the project site. The scale tickets shall be available on site for County personnel 
to inspect. 
 
Payment will be made under: 
 
Pay Item   Pay Unit 
Aggregate Base Course (Class 6) Ton 
 
Compaction, water, impervious membrane, excavation, and removal of unsuitable material and all other work necessary to 
complete this item will not be measured and paid for separately but shall be included as part of the work. 
 
Mechanical placement of material shall be included in the cost of the aggregate base course.  
 
Recycled concrete aggregate base course will not be allowed to be used for any type of surface road including private 
driveways.  
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 401 

PLANT MIX PAVEMENTS - GENERAL 
 
 
Section 401 of the Standard Specifications is hereby revised as follows: 
 
Subsection 401.02(b) shall include the following: 
 
Reclaimed Asphalt Pavement (RAP) is allowed in hot mix asphalt (HMA) up to a maximum binder replacement of 23 
percent for all lifts, provided all specifications for HMA are met. Fine Aggregate Angularity requirements shall apply only 
to the virgin fraction of the fine aggregate. The RAP shall not contain clay balls, vegetable matter, or other deleterious 
substances, and must meet the uniformity requirements as outlined below. RAP will not be allowed in ST mix.  
 
Section (a) of Subsection 401.02, shall add a paragraph (4) after paragraph (3) to include the follows: 
 
(4) The job-mix formula for Pavement shall be established by a testing laboratory approved by the County and at the 
Contractor’s expense.  Copies of all test data shall be provided to and approved by the County prior to construction. 
Contractor shall submit an approved CDOT Mix Design for the current year prior to construction.  
 

 
END OF SECTION REVISION  
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1 
REVISION OF SECTION 403 

HOT MIX ASPHALT 

Section 403 of the Standard Specifications is hereby revised for this project as follows: 

 
Subsection 403.01 shall include the following: 
 
All asphalt patching shall match the depth of existing pavement as directed by the County. 
 
Refer to the Asphalt Tabulation for the type and thickness of asphalt materials used on each street. If the removal of 
asphalt mat is more than 100 feet long and 12 feet wide, it will be considered as partial reconstruction.  
 
Subsection 403.02 shall include the following: 
 
The design mixes for hot mixes asphalt shall conform to the following: 

Table 403-1 

Property Test Method 
 Value For Grading 

 S (75 )  SX (75 ) ST(75) 
Patching 

S(75) 
Air Voids, percent at: 
N (design) 

CPL 5115 3.5 – 4.5 3.5 – 4.5 3.5-4.5 3.5 – 4.5 

Lab Compaction (Revolutions): 
N (design) 

CPL 5115 75 75 75 75 

Stability, minimum  CPL 5106 28 28 28 28 

Aggregate Retained on the  4.75 mm (No. 
4) Sieve with at least 2 Mechanically 
Induced fractured faces, % minimum 

CP 45 60 60 60 60 

Accelerated Moisture Sus-ceptibility 
Tensile Strength Ratio (Lottman), 
minimum 

CPL 5109 
Method B 

 
80 

 
80 

80 
 

80 

Minimum Dry Split Tensile Strength, kPa 
(psi) 

CPL 5109 
Method B 

205 (30) 205 (30) 205 (30) 205 (30) 

Grade of Asphalt Cement, Top Layer  PG 64-22 PG 64-22 PG 64-22 PG 64-22 

Grade of Asphalt Cement, Layers below 
Top 

 PG 64-22   PG 64-22 

Voids in the Mineral Aggregate (VMA) % 
minimum 

CP 48 
See Table 

403-2 
See Table 

403-2 
See Table  

403-2 
See Table 

403-2 

Voids Filled with Asphalt (VFA), % AI MS-2 65-80 65-80 65-80 65-80 

Dust to Asphalt Ratio 
   Fine Gradation 
   Coarse Gradation 

CP 50 
0.6 – 1.2 
0.8 – 1.6 

0.6 – 1.2 
0.8 – 1.6 

0.6-1.2 
0.8-1.6 

0.6 – 1.2 
0.8 – 1.6 

 Note: AI MS-2 = Asphalt Institute Manual Series 2 
Note: The current version of CPL 5115 is available from the Region Materials Engineer. 
Note: Mixes with gradations having less than 40% passing the 4.75 mm (No. 4) sieve shall be approached with 

caution because of constructability problems. 
Note: Gradations for mixes with a nominal maximum aggregate size of one-inch or larger are considered a 

coarse gradation if they pass below the maximum density line at the #4 screen. 
  Gradations for mixes with a nominal maximum aggregate size of ¾ inch or smaller are considered 

a coarse gradation if they pass below the maximum density line at the #8 screen.  
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2 
REVISION OF SECTION 403 

HOT MIX ASPHALT 

All mix designs shall be run with a gyratory compaction angle of 1.25 degrees and properties must satisfy Table 403-1.  
Form 43 will establish construction targets for Asphalt Cement and all mix properties at Air Voids up to 1.0 percent below 
the mix design optimum. 

 

Table 403-2 
Minimum Voids in the Mineral Aggregate (VMA) 

Nominal 
Maximum Size*, 

mm (inches) 
 

***Design Air Voids ** 

3.5% 4.0% 4.5% 

37.5 (1½) 11.6 11.7 11.8 

25.0 (1) 12.6 12.7 12.8 

19.0 (¾) 13.6 13.7 13.8 

12.5 (½) 14.6 14.7 14.8 

9.5 (⅜) 15.6 15.7 15.8 
*  The Nominal Maximum Size is defined as one sieve larger than the first 

sieve to retain more than 10%. 
** Interpolate specified VMA values for design air voids between those listed. 
*** Extrapolate specified VMA values for production air voids beyond those 

listed. 
 

The Contractor shall prepare a quality control plan outlining the steps taken to minimize segregation of HMA. This plan 
shall be submitted to the County and approved prior to beginning the paving operations.  When the County determines  
that segregation is unacceptable, the paving shall stop and the cause of segregation shall be corrected before paving 
operations will be allowed to resume. 

The top and bottom lifts of hot mix asphalt for patching shall conform to the requirements of Hot Mix Asphalt (Patching) 
(Asphalt) as described in the specifications and installed as indicated in the spreadsheets. 
 
A minimum of 1 percent hydrated lime by weight of the combined aggregate shall be added to the aggregate for all hot 
mix asphalt. 
 
Acceptance samples shall be taken CP-41. 
 
Subsections 403.04 and 403.05 shall include the following: 
 
Asphalt pavement in partial reconstruction area will be measured and paid as for “Hot Mix Asphalt (Grading S)(75)(PG 
64-22), Hot Mix Asphalt (Grading SX)(75)(PG 64-22) and Hot Mix Asphalt (Grading ST)(75)(PG 64-22). The County 
will verify placed quantities from delivery tickets furnished by the supplier. 

Payment will be made under: 
 
  



2019 Street Paving Program   January 2019 
Adams County Project ID: 3055.7820 

 29 
 

3 
REVISION OF SECTION 403 

HOT MIX ASPHALT 

Payment will be made under: 
 
Pay Item Pay Unit 
Hot Mix Asphalt (Patching) (Asphalt) Ton 
Hot Mix Asphalt (Grading S) (75) (PG64-22) Ton  
Hot Mix Asphalt (Grading SX) (75) (PG64-22) Ton  
Hot Mix Asphalt (Grading ST) (75) (PG64-22) Ton  
 
Aggregate, asphalt cement, asphalt recycling agent, additives, hydrated lime, tack coat and all other work necessary to 
complete each hot mix asphalt item will not be paid for separately, but shall be included in the unit price bid.   

When the pay item includes the PG binder grade, the asphalt cement will not be measured and paid for separately, but 
shall be included in the work. Asphalt cement used in Hot Mix Asphalt (Patching) will not be measured and paid for 
separately, but shall be included in the work. 

Excavation, preparation, and tack coat of areas to be patched will not be measured and paid for separately, but shall be 
included in the work. 
 
Milling at butt joints will not be measured and paid for separately, but it shall be included in overlay. 
 
If leveling course needs to be used at rutting area, the material for leveling course should be same as the specified asphalt 
mix for the lift.  
 
Temporary asphalt patching for all work included will not be measured and paid for separately but shall be considered 
incidental to the specific bid item requiring temporary asphalt. 

 
END OF SECTION REVISION   
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REVISION OF SECTION 403  

HOT MIX ASPHALT TICKET COLLECTION 

Section 403 of the Standard Specifications is hereby revised for this project as follows:  

Subsection 403.05 shall include the following: 

The Contractor shall collect the scale ticket on each load when it is delivered to the project site, and ensure that the 
information required in subsection 109.01 is shown on each ticket. 

The scale tickets shall be available on site for County personnel to inspect. 

Each day the Contractor shall provide to the County envelopes which contain the previous day's signed tickets with the 
electronic PDF and the following: 

1. On each envelope: Project number, location, date of paving, type of material, daily total and cumulative total. 

2. One of the following: 

a. Two adding machine tape tabulations of the weight tickets with corresponding totals run and signed by different 
persons, 

b. One signed adding machine tape tabulation of the weight tickets that has been checked and signed by a 
second person, 

c. Signed check tape of computer scale tickets that have a cumulative total. These scale tickets must be 
consecutive and without voids or adjustments. 

3. A listing of any overweight loads on the envelope, including ticket numbers and amount over legal  limit. 

4. A comparison of the actual yield for each day's placement to the theoretical yield. Theoretical yield shall be based on 
the actual area paved, the planned thickness, and the actual density of the mixture being placed. Any variance 
greater than +2.5% shall be indicated on the envelope and a written explanation included. 

The Contractor shall provide a vehicle identification sheet that contains the following information for each vehicle: 

1) Vehicle number 
2) Length 
3) Tare weight 
4) Number of axles 
5) Distance between extreme axles 
6) All other information required to determine legal weight. 
7) Legal weight limit. 

If the Contractor fails to provide the County with the required information on a daily basis, paving will not be allowed to 
resume unless approved by the County. 

 
END OF SECTION REVISION   
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1 
REVISION OF SECTION 408 

CRACK SEAL (SPECIAL) 
 

Section 408 of the Standard Specifications is hereby revised for this project as follows: 

DESCRIPTION 
408.01 This work consists of furnishing and placing a hot applied, pre-packaged, ready to melt overband mastic repair 
material for asphalt pavements. The uses should consist of sealing and filling pavement cracks or joints over 1.5 in (3.8 
cm) wide, potholes, leveling depressed thermal cracks,  sealing and repairing deteriorated longitudinal joints,  skin 
patching,  pretreatment of cracked areas prior to surface treatments,  repairs prior to surface treatments. 

 
MATERIALS 

 
408.03  Repair mastic material for crack sealant shall meet the following requirements or equal as approved by the 
County. 
 
Repair Mastic is composed of quality-selected asphalt, clean, hard, durable particles of wear resistant aggregates, 
synthetic rubber polymers, anti-oxidants, naturally occurring and manmade reinforcing materials. 
 
WEAR RESISTANT COARSE AGGREGATE  
Resistance to Abrasion and Impact (grading C) ASTM C131 20% degradation Maximum  

 
MASTIC BINDER  
Penetration @ 77°F (25°C), 150 g, 5 sec ASTM D5329 100 dmm Maximum  
Penetration @ 122°F (50°C), 150 g, 5 sec ASTM D5329 150 dmm Maximum  
Flow @ 140°F, 75° angle, 5 hours ASTM D5329 3 mm Maximum  
Softening Point (R&B) ASTM D36 190°F (88°C) Minimum  
Flexibility@ 32°F, .25” mandrel, 90° bend, 10 sec ASTM D3111 Modified Bend without cracking  
 

FINISHED MASTIC PRODUCT  
Low Temperature Flexibility ASTM D3111 Modified Pass @32°F  
Water Absorption after 24 hours @ 122°F ASTM D517 Section 9.2 Modified 1% Maximum absorption  
Recommended Application Temperature 350-400°F (177-204°C)**  
Maximum Safe Heating Temperature 400°F (204°C)***  
**Temperature of product measured at pavement surface. Use Maximum Application Temperature in cool weather  
***Prolonged heating at or above Maximum Safe Heating Temperature may severely damage product.  

 
CONSTRUCTION REQUIREMENTS 

 

Immediately before applying hot poured joint and crack sealants, all areas shall be dry, and clean from dust and debris. All 
areas to be repaired shall be blown with clean, dry, oil free compressed air at 90 psi (620 kpa) minimum. If compressed air 
does not sufficiently remove all debris or dust coatings, additional cleaning procedures shall be performed such as 
sweeping with a stiff or wire bristle broom, sandblasting or routing.  

The minimum pavement temperature for installation is 40°F (4°C). If the pavement temperature is less than 40°F (4°C), it 
can be warmed by heating with a heat lance. Asphalt concrete pavement should be heated so a slight bleeding effect 
occurs. This bleeding brings some of the asphalt binder from the pavement to the surface, which will enhance the adhesive 
bond between the crack sealant and road surface. However, caution should be taken to prevent overheating/oxidizing the 
asphalt brought to the surface as this could be detrimental to adhesion performance. Heating the pavement will also 
remove moisture assuring a dry surface. Crack seal material should be applied within 10 minutes of warming the 
pavement area. The crack sealant material shall be leveled and smoothed to the desired level using a straight
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2 
REVISION OF SECTION 408 

CRACK SEAL (SPECIAL) 
metal or rubber squeegee. 
 
BASIS OF PAYMENT 

 
408.05 The accepted quantities will be paid for at the contract unit price per ton. 
 
Payment will be made under: 
 
Pay Item    Pay Unit 
Crack Seal (Special)   Ton 
 
All materials, equipment, and costs incidental to the preparation of the surface prior to and after application of the hot 
poured joint and crack sealant will not be paid for separately, but shall be included in the work. 

 
END OF SECTION  
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1 
REVISION OF SECTION 411 
BITUMINOUS MATERIALS 

 
Section 411 of the Standard Specifications is hereby revised as follows: 
 
Delete Subsection 411.05 and replace with the following: 
 
Bituminous materials will not be measured and paid for separately but shall be included in the unit prices bid for Hot Mix 
Asphalt (Patching) (Asphalt), Hot Mix Asphalt (Grading SX) (75) (PG 64-22), and Hot Mix Asphalt (Grading S) (75) (PG 
64-22).     
 

END OF SECTION  
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1 

REVISION OF SECTION 602   
REINFORCING STEEL 

 
Section 602 of the Standard Specifications is hereby revised as follows: 
 
Subsection 602.07 is replaced with the following: 
 
602.07 Reinforcing steel will not be measured. 
 
Subsection 602.08 is replaced with the following: 
 
Reinforcing Steel for concrete structures will not be measured and paid for separately but shall be considered incidental to 
the individual concrete structures listed on the bid schedules.   
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 625 

CONSTRUCTION SURVEYING 
 
Section 625 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 625.01 shall include the following: 
 
The Contractor shall perform all construction staking work for the entire project.  All survey work shall be performed 
under the direction, or supervision, of a Professional Land Surveyor licensed in the State of Colorado.  
  
The survey work will also consist of but is not limited to: 
 
1. Construction surveying 
2. Calculations 
3. Layout and staking necessary for the construction of all elements of the project 
4. Re-establishing property pins 
5. Establishing property pins and lines for resetting of fences 
6. Resetting  aliquot corners 
7. Staking the edges of each driveway approach 
 
For partial and full reconstruction on those roads without the horizontal and vertical design plans and indicated in Asphalt 
Tabulation Sheet, the Contractor shall perform the survey as follows but not limited to:  

1. The survey shall be at a 25 foot interval (maximum). The data shall contain the existing centerline of the road, 
both edges of the existing asphalt pavement, shoulders and landscaping edges adjacent to shoulders or 
pavements. The horizontal and vertical accuracy shall be at 1/10 foot for unpaved areas and 1/100 foot for 
pavement areas.  

2. Provide low and high point data for partial reconstruction roads. 

3. Submit the existing topography of AutoCAD drawings to the County for review and acceptance. The 
electronic drawings shall contains of the existing flowline shots, top of crown of the roadways, both edges of 
existing pavements and shoulders, bottom of ditches, top of curb, and back of sidewalks.  

4. Copies of all electronic survey field notes, maps, electronic drawing files, etc., shall be furnished to the 
County. 

The Contractor shall submit the survey data to the County prior to reconstructing those roads on this project. The County 
will provide the direction of construction based on the existing topography to ensure that the proposed depth of asphalt 
pavement and finish grades of the roads will better tie-into the existing roads and site.  
 
Grade control for the pavement shall be determined by projecting the indicated cross slopes in the plans of the roadway 
from the edge of pavement elevation to crown. 
 
The Contractor shall furnish all personnel, materials, equipment, and traffic control necessary to perform the required 
construction survey. 
 
The Contractor’s surveyor shall also coordinate with and provide surveying for utility companies as required to provide 
right-of-way staking for the relocation of all utilities for the project. 
 
Prior to roadway demolition, the contractor shall stake the edges of each driveway and call for inspection by the county 
inspector. The County inspector shall review each cut (or fill) stake at all driveways prior to road construction to 
determine whether road grades are appropriate for the situation. 
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2 

REVISION OF SECTION 625 
CONSTRUCTION SURVEYING 

 
The Contractor shall stake the proposed centerline and edges of pavement per the plans. The Contractor shall establish the 
project horizontal and vertical control.  
 
Existing striping shall be located so as to be able to recreate the final pavement markings for the project. 
 
Subsection 625.04 shall be revised as follows: 
 
The first paragraph shall be deleted and replaced with the following statement; “Contractor shall perform all construction 
surveying and staking that is necessary for construction of the project.” 
 
 
Subsection 625.13 shall include the following: 
 
All construction surveying required constructing the project in accordance with the lines and grades presented on the 
drawings will not be measured; and is paid for on a lump sum basis.  Payment shall also include: performing and 
providing a survey topography for partial and full reconstruction on those roads without the horizontal and vertical design 
plans (bluetopping); locating and re-establishing property pins; resetting any monuments; re-establishing pavement 
marking; and re-establishing property corner or reference marks in lump sum.  
   
Payment will be made under: 
 
Pay Item                    Pay Unit 
Construction Surveying                                      Lump Sum 
 

 
END OF SECTION REVISION 
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REVISION OF SECTION 626 
MOBILIZATION 

Section 626 of the Standard Specifications is hereby revised for this project as follows:  

Subsection 626.01 shall include the following: 
 
CONSTRUCTION STAGING AND TEMPORARY CONSTRUCTION EASEMENTS:  The Contractor shall take 
responsibility to find adequate staging area(s) for the project. Any agreements made for staging on private property shall 
be made in writing and copies of the written agreements shall be provided to the County prior to Construction.  All 
staging areas shall be secured with temporary fencing and restored to original conditions after construction.  The 
Contractor shall provide erosions and sediment control for all staging areas and shall modify the Erosion and Sediment 
Control Plans to include staging areas.  
 
The Contractor shall inform the property owners and the tenants at the properties prior to construction.  The Contractor 
shall limit construction activities to those areas within the limits of disturbance as shown on the plans to the maximum 
extent practical.  All costs whatsoever the nature required for staging and temporary construction easements including 
temporary fencing and erosion and sediment control shall be considered incidental to the project. 
 
Any disturbance beyond the limits presented on the drawings shall be restored to the original condition at Contractor’s 
expense. Construction activities, in addition to normal construction procedures, shall include parking of vehicles or 
equipment, consolidation of construction debris or materials, and disposing of litter and any other action which alters 
existing conditions.  All disturbances outside the Project Limits shall be pre-approved by the County and secured by the 
Contractor, at Contractor’s expense  
 

Subsection 626.02 shall include the following: 
 
Mobilization shall be utilized for the benefit of all bid schedules and therefore all construction pay items.  Expenses and 
fees not specifically or directly associated with a construction pay item shall be included in mobilization. 
 
Payment will be made under: 
 
Pay Item    Pay Unit 
Mobilization    Lump Sum 

 
 
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 626 

PUBLIC INFORMATION SERVICES 

Section 626 of the Standard Specifications is hereby revised for this project as follows: 

Subsection 626.01 shall include the following: 

The Contractor shall provide the following public information services on an ongoing basis throughout the duration of 
the project: 

Adams County is committed to providing outreach to our communities regarding infrastructure projects. To that end, 
the Contractor is required to designate a Public Information Manager (PIM). At the preconstruction conference, the 
Contractor shall introduce the PIM for the project and present a public information plan and strategies or methods for 
communicating project activities at the preconstruction conference.  

The PIM shall work with the primary County contacts referred to in this specification as follows:   

Core County Team: 
1. County’s Project Manager (main contact for Contractor) 
2. County’s Infrastructure Manager 
3. Others as designated by the County 

Outlined below are the general and specific requirements for the Public Information Plan. 

General Public Information Plan (PIP) Requirements: 

 A Public Information Plan (PIP) shall be coordinated and refined between the Contractor’s PIM and the Core 
County Team.  The County’s Infrastructure Manager shall review and approve the PIP prior to the County 
Project Manager scheduling the Preconstruction Conference. 

 The Contractor shall provide the following public information services on an ongoing basis throughout the 
duration of the project: 

a) Designation of the Public Information Manager (PIM) for the project.  The PIM will work directly 
with the Core County Team.    

b) The PIM shall be responsible to hold the number of community meeting(s) as stated below.  The 
initial community meeting shall be held a minimum of two weeks prior to the start of construction 
and notice of the community meeting must be sent out ten days prior to the meeting. The format of 
the community meeting shall be approved by the Core County Team.  

c) The PIM shall be responsible for mailing, notifying those affected property owners. The affected 
parcel maps have attached in this contract documents. 

 During the project, the PIM shall be available on every working day, accessible and on-call by cell phone or 
pager at all times and available upon the request of the County Project Manager and the County Construction 
Manager at other than normal working hours. 

 The PIM shall maintain communications with the Core County Team, other county staff as requested, 
businesses and individual residences, commuters, local government entities and all other stakeholders that are 
directly adjacent to and affected by the project as agreed to in the PIP.  

 The PIM shall provide a local/toll-free 24-hour phone line for customer service throughout the duration of the 
project.  The PIM shall be responsible for returning phone messages before the end of the next business 
day. 

 The PIM shall maintain a logbook of citizen and business concerns, issues and complaints, and their 
subsequent resolutions, including how /who resolved the issue and when.  Information in the logbook shall 
include names, addresses, phone numbers, nature of inquiry and subsequent action(s) taken during 
construction to resolve the inquiry.  The PIM shall provide the Core County Team an updated logbook by 
Thursday noon on a weekly basis.  
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2 
REVISION OF SECTION 626 

PUBLIC INFORMATION SERVICES 
 

The County will establish a project webpage.  The PIM shall provide weekly project updates no later than 12:00 
PM on Thursday to the Core County Team in order to keep the webpage current, including information for the 
following week:  

 Work accomplished for current week and work anticipated for the proceeding week 
 Weekly lane closure report for proceeding week 
 Detours (new, or changes to existing detours) 
 Change in work schedule, etc. 
 Percentage of work completed 
 Amount of work billed 

 The PIM shall maintain an email list to send out the above information directly to interested citizens, 
agencies, businesses and other stakeholders, County employees and elected officials who’ve requested 
information.  If unforeseen changes or an emergency arises from the project that will impact the community, 
the Contractor/PIM shall immediately contact the County Project Manager or the County Construction 
Manager to formulate an appropriate message concerning the situation.  Once approved by the County Project 
Manager and/or Construction Manager, the PIM is required to immediately send this message to the email list 
and the Core County Team as soon as possible. 

 The PIM shall submit all correspondence to be disseminated to the public to the Core County Team for 
review and approval 48-hours prior to distribution unless the update is an emergency and cleared by either 
the County Project Manager or Construction Manager. 

 The PIM contact information shall be prominently shown on construction signs (a local phone number 
required) at the major approaches and exits of the construction zone. 

 Any revisions to the PIP resulting from discussions at the initial meeting or the preconstruction conference 
shall be approved by the Core County Team prior to commencing construction. 

 Any revisions to the PIP will be included in the Public Information Services (Lump Sum).  The County 
reserves the right to amend, change, alter, revise or improve the PIP to achieve the goals desired by the 
County.  This will be included in the scope of work and no additional compensation will be paid for any 
additional work associated with the PIP.  

Project Designated Public Information Manager Information: 

Public Information Manager 
(PIM): 

 
 

Please Print Clearly

Required:  
Check the appropriate box for the primary 

24-hour emergency contact number 

PIM Project Office Number:   
 

PIM Cell Phone Number:   
PIM Texting Number:   

PIM Other Number:   
PIM Address:   

PIM Email Address:   
****If any of the above PIM information changes for the project, Adams County must be notified 
immediately.**** 
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3 
REVISION OF SECTION 626 

PUBLIC INFORMATION SERVICES 

The Contractor shall provide the information in the Public Information Plan as follows: 

PROJECT OVERVIEW 
This overview will be posted on county’s website throughout the duration of the project.  Please include descriptions 
of multiple phases. 
Please fill in and expand message for citizens and business: 
Adams County will be improving ______________from _____ to ________.     The Project will include (bullet 
major elements, e.g.,): 
Milling and overlaying from ____ to ____ lanes 
Includes curb, gutter and _____-foot sidewalk on ________ side(s). 
Installation of storm sewer at the following location(s)________ 
Other 
The County awarded the contract for this work to _____________, for $__________ in the 20__ budget, with 
construction anticipated to start __________ and end by ____________.  
Please add any additional information that will benefit the traveling public, businesses and residents for the 
“Overview” of the Project. 
MAP OF PROJECT AREA 
Showing limits of project and impacted areas.   

Neighborhood meeting required  
Number of Meetings: __1  
 
 
 
Responsibilities for mailing notices 
 
 
 
 
 
Required contingency based on 
number of mailings 
 

Public Works is available to assist PIM on finding a suitable location for 
public meetings.  A request for assistance must be made no later than 3 to 4 
weeks prior to the meeting. 
Location must be near project area and ADA-accessible and approved by the 
County Project Manager before proceeding.  
Map shows the mailing areas and parcels selected as mailing distribution list 
(to be submitted).  
Meeting notifications must be mailed by the PIM at least ten (10) days prior 
to the community meeting.  
When calculating mailing costs associated with public meeting notices, any 
required newsletters, door hangers, etc., please provide a 5%-buffer based on 
the general number of mailings provided by the County.  This contingency for 
mailing may or may not be used by the project and shall constitute a ‘net 
savings’ to the project should the contingency not be needed for public 
outreach. 

Approved Traffic Control Plan  Including detour maps, as applicable, in PDF format presentable for web page 
viewing.  Responsibility of Project Engineer 3 weeks prior to public meeting.

Email List –  
County will provide initial email list 
to PIM. PIM to maintain and add to 
list as requested. 
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REVISION OF SECTION 626 

PUBLIC INFORMATION SERVICES 
 
72-Hour Notices (Door Hangers or Fliers) – 

The purpose of the 72-hour notices is to inform residents and businesses of impending work along their street.  The 
PIM will be responsible for keeping records of whom and when an area received 72-hour notices. 

The PIM shall be responsible to distribute 72-hour notices to any property owners impacted by a particular phase of 
the project 72-hours prior to a starting a specific phase of construction.   

Where both sub-base/concrete work and milling/overlay are identified as two separate phases of the project, the PIM 
is required to flier both phases 72-hours prior to construction. 

Contractor/County Responsibilities for Delays once 72-hour notices are distributed. 

If work is not started in areas where the notice has been given within 72 hours, Contractor will be required to re-
notify the areas where the work was not started at the Contractor’s cost.   

 
Each communication tool, in both Spanish and English, (i.e., flier, email updates, newsletters, etc.) shall include the 
following information: 
PIM’s Name and office phone 
number, and cell phone number Email Address  
Description of work Lane restrictions 
Detour Map (if applicable) Anticipated/updated Start and Completion Date 
Hours of Operation and work 
schedule “Slow for the Cone Zone Message” 

Owner Logo 
County Logo (see Core County 
Team for logo) 

The following statement:
“If problems or concerns arise that the Contractor is not resolving, please 
contact the Adams County Construction Manager at 720-523-6961.”   

 
Adams County hereby approves the Public Information Plan for the following project: 

 
 
Effective Date:_________________ 
 
 
 Adams County Construction Manager 
 
Contractor agrees to adhere to this Public Information Plan throughout the duration of the project. If contractor 
does not adhere to the PIP, contractor understands a work stoppage can be issued for failure to perform. 

(Please sign and date) 
 
The Contractor shall erect construction traffic signs with the dates the Contractor expects to initiate and complete 
construction and with the Contractor’s public information office phone number at each major approach and exit to the 
project. These signs shall conform to the requirements of Section 630 and shall be erected as directed by the Engineer 
in accordance with the plans.  These signs shall be erected at least one week prior to the beginning of construction. 
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REVISION OF SECTION 626 
PUBLIC INFORMATION SERVICES 

 

The County Project Manager will monitor the PIM and all public information services. When the Contractor provides 
acceptable public information services in accordance with these specifications, partial payments for the pay item 
Public Information Services will be made as the work progresses. These partial payments will be made as follows: 
 
When 5 percent of the original Contract amount is earned, 25 percent of the amount bid for this item will be paid. 
When 10 percent of the original Contract amount is earned, 40 percent of the amount bid for this item, less all 
previous payments, will be paid. 
When 25 percent of the original Contract amount is earned, 50 percent of the amount bid for this item, less all 
previous payments, will be paid. 
When 75 percent of the original Contract amount is earned, 75 percent of the amount bid for this item, less all 
previous payments, will be paid. 
When 100 percent of the original Contract amount is earned, 100 percent of the amount bid for this item, less all 
previous payments, will be paid. 
 
Failure to provide acceptable public information services will result in withholding of progress payment for this item. 
Continued failure to provide the services required will result in nonpayment of the corresponding percentage of the 
original bid item and may result in suspension of the work in those areas affected until proper notification is provided 
by the Contractor. 
 
Payment for Public Information Services (Lump Sum) will be full compensation for all, but not limited to; 
administration, public information office, public meeting notices, communication tools such as fliers, mailers, 
telephone lines, email lists, distribution to email lists, graphic and communication tool designing, printing, 
development of communication tools, and staffing of meeting and all other labor and materials required to complete 
the item, except signs and Public Information Services (Address) costs paid separately.  Signs will be measured and 
paid for in accordance with Section 630.   

Payment for Public Information Services (Address) will be paid for by each address and considered full 
compensation for all door hangers and 72 hour notices prior to construction, regardless of the number of door hangers 
per each address.  This item will be measured and paid for by each parcel address provided to the Contractor 
designated by the County. For this particular project, it is anticipated to have an approximately 1000 of door hangers.  

For the purpose of this Specification, the term “original Contract amount” as used above, shall mean the amount bid 
for the construction items on this Contract, not including the amounts bid for Public Information Services, Public 
Information Services (Address) and Mobilization. 
 

 
Payment will be made under: 
 
Pay Item        Pay Unit 
Public Information Services     Lump Sum 

Public Information Services (Address)   Each 
 

END OF SECTION REVISION 
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REVISION OF SECTION 627 

PAVEMENT MARKING 
 

Section 627 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 627.03 shall include the following: 
 
The Contractor shall survey the existing roadway pavement marking locations prior to the roto-milling, partial 
reconstruction, or full reconstruction and submit the existing roadway pavement marking record to the Engineer and get 
approval. The final pavement marking shall match existing unless written approval is given from the Engineer.  
 
The Contractor shall coordinate this work with the County and provide all required traffic control to complete this work.  
The Contractor shall give the County 5 days notice prior to requiring final pavement marking to be completed. 
 
Subsection 627.12 is hereby revised to include the following:  
 
Pavement marking surveying shall be included to the pavement marking work and no separate measurement for this work. 
Temporary pavement marking will not be measured and paid for separately but shall be included in the work. The 
Contractor shall provide and maintain temporary pavement markings through the entire project. 

 
Subsection 627.13 shall include the following: 
 
No separate payment will be made for pavement marking surveying and temporary pavement marking. It will be 
considered a subsidiary obligation of other work to which it relates. 
 

END OF SECTION REVISION  
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1 
REVISION OF SECTION 629 

SURVEY MONUMENTATION 
 

Section 629 of the Standard Specifications is hereby revised for this project as follows: 
 
In Subsection 629.02 delete the first sentence of the second paragraph and replace with the following: 
 
Monuments and monument boxes will be furnished by the Contractor. 
 

 
BASIS OF PAYMENT 

 
Subsection 629.09 shall include the following: 
 
Payment will be made under: 
Pay Item    Pay Unit    
Survey Monument Box Each 
 
No separate payment will be made for furnishing monument boxes. 
 
 

END OF SECTION REVISION 
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1 
REVISION OF SECTION 630 

TRAFFIC CONTROL PLAN GENERAL 
 
The key elements of the Contractor's method of handling traffic (MHT) are outlined in subsection 630.09. 
 
The components of the TCP for this project are included in the following: 
 
 (1) Subsection 104.04 and Section 630 of the specifications 
 (2) Schedule of Construction Traffic Control Devices 
 (3) Standard Plan S-630-1, Traffic Controls for Highway Construction 
 (4) Standard Plan S-630-2, Drums, and Vertical Panels 
 (5) Manual on Uniform Traffic Control Devices (MUTCD) 
 
Special Traffic Control Plan requirements for this project are as follows: 
 
During the construction of this project, traffic shall be maintained on a paved surface, or as approved by the Engineer. 
 
The Contractor shall not have construction equipment or materials in the lanes open to traffic at any time, unless approved 
by the Engineer.   
 
During the work, two-lane traffic shall be maintained at all times to accommodate two directions of traffic; one left turn 
lane shall be provided at all intersection at all times. Lane width shall be at a minimum of 12-ft, unless approved by the 
Engineer. 
 
The Contractor shall submit construction sequencing, traffic sequencing proposal, and methods of construction to the 
Engineer for approval. 
 
Employee vehicle parking is prohibited where it conflicts with safety, access or flow of traffic.  No employee parking will 
be allowed within the clear zone unless approved by the Engineer. 
 
Section 630 of the Standard Specifications is hereby revised as follows: 
 
Subsection 630.10 shall include the following: 
 
The Contractor’s Superintendent and Traffic Control Manager (TCM) shall be equipped with a mobile telephone unit at 
all times that has a local number for contact with one another, the Project Engineer, or emergency response dispatchers 
when emergency services are required. The TCM shall make immediate contact with emergency personnel as required to 
assist accident victims, expedite the removal of broken down vehicles, and maintain the smooth flow of traffic.  
 
The Contractor shall specify in the PIP, per Section 626, on how they plan to disseminate information about the approved 
Traffic Control Plan. 
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1 
REVISION OF SECTION 630 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
Section 630 of the Standard Specifications is hereby revised for this project as follows: 
 
Subsection 630.01 shall include the following: 
 
The Contractor shall submit a traffic control plan to the County for review and approval prior to construction.  The plan 
shall address all phases of construction. 
 
The Contractor shall take all necessary measures to maintain a normal flow of vehicular and pedestrian traffic to prevent 
accidents and to protect the work throughout the entire project.  The Contractor shall make the necessary arrangements to 
reroute traffic, provide and maintain barriers, cones, guards, barricades, and construction warning and regulatory signs.  
Detours, street closures, and driveway closures which are required for the protection of the traveling public during 
construction of this project are included within the scope of traffic control and shall not be paid for separately.  It shall be 
the Contractor’s responsibility to maintain roadway traffic safety, adequately, and continuously on all portions of existing 
roads and cross roads affected by this work.  The Contractor shall maintain that portion of the existing roadway being 
used to carry traffic so that traffic may readily pass over it, including provisions of any requiring temporary pavement 
markings.  Placement and removal of temporary striping shall not be paid for separately but shall be included in the work 
for Traffic Control. 
 
If it becomes necessary to properly move traffic through the construction area, flaggers shall be posted to slow down and 
reroute traffic.  Flaggers are required when workers or equipment intermittently block a traffic lane.  Flaggers shall be 
wearing Class 3 high visibility safety apparel and hard hat and shall be equipped with a sign paddle. 
 
The Contractor shall notify all private property owners prior to starting any construction that will interfere with access to 
private driveways in accordance with the requirements in Section 626 Public Information Services.  The notification shall 
include the dates that the driveways will be inaccessible.  Copies of the notification shall be provided to the County. 
 
The Contractor shall follow Section 626 Public Information Services 626 to notify all affected residences, business 
owners, and School before and during construction. Copies of the notification shall be provided to the County. 
 
The Contractor shall be responsible for providing temporary access to all businesses where access is temporarily closed 
during construction.  Temporary access plans shall be prepared by the Contractor and shall be submitted to the Business 
Owners and the County for review and approval prior to starting construction on temporary access.  The Contractor shall 
notify all Business Owners prior to starting construction of temporary access in accordance with the requirements in 
Section 626 Public Information Services. The notification shall include the dates that the permanent access will be 
inaccessible.  Copies of the notification shall be provided to the County. 
 
The Contractor shall notify all emergency agencies such as police and fire departments.  It shall be the responsibility of 
the Contractor to comply with all applicable regulations and requirements established by these agencies.  The Contractor 
shall be liable for any damages that may result from failure to do so.  All streets outside of the construction area shall be 
kept open at all times. 
 
Additional traffic control may be required by Adams County. Any road closures will require approval from the Adams 
County Traffic Section. 
 
The Contractor shall provide and install a durable construction traffic sign (approaches and exits of work areas – 6 square 
feet each) with contact information and a telephone “hotline” for residents living in those areas where work is to take 
place. The sign shall identify the Contractor’s name and a phone number of the Contractor so residents can contact the 
Contractor directly. The Contractor shall respond to questions and concerns within 24 hours of any contact. The 
Contractor shall keep a log of all correspondence with the public and shall keep the County informed of all calls.  Daily  
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REVISION OF SECTION 630 

CONSTRUCTION ZONE TRAFFIC CONTROL 
 
log record shall be submitted to County on a weekly basis. 
 
Subsection 630.15 shall include the following:  
 
The Contractor shall be responsible to ensure that all traffic control devices are functioning properly during non-working 
hours including holidays and weekends.  
 
Durable construction traffic sign with contact information and a telephone “hotline” will be measured and paid as 
Construction Traffic Sign (Panel A) on an “each” basis. 
 
The payment of all other traffic control devices as described in the bid schedules will be base on the quantity installed.  A 
payment will not be made for traffic control devices that are transferred from one work location to another work location. 
The relocation cost of the traffic control devices shall be included with each bid item description. 
 

END OF SECTION REVISION
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FORCE ACCOUNT ITEMS 
DESCRIPTION 

 
This special provision contains the County's estimate for force account items included in the Contract. The estimated 
amounts marked with an asterisk will be added to the total bid to determine the amount of the performance and payment 
bonds.  Force Account work shall be performed as directed by the Engineer. 
 

BASIS OF PAYMENT 
 
Payment will be made in accordance with subsection 109.04.  Payment will constitute full compensation for all work 
necessary to complete the item. 
 
Force account work valued at $5,000 or less, that must be performed by a licensed journeyman in order to comply with 
federal, state, or local codes, may be paid for after receipt of an itemized statement endorsed by the Contractor. 
 
 
  Estimated 
Force Account Item Quantity Amount 
F/A Minor Contract Revisions F.A. $250,000  
F/A Erosion Control  F.A. $5,000  
F/A Fuel Cost Adjustment F.A. $65,000 
F/A Asphalt Cement Cost Adjustment F.A. $80,000 
F/A Asphalt Pavement Incentive F.A. $50,000 
 
F/A Minor Contract Revisions -  This work consists of minor work authorized and approved by the County which is not 
included in the contract plans or specifications and which is necessary to accomplish the scope of work of this contract. 
 
F/A Erosion Control – This is for erosion and sediment control work and materials as directed by the Engineer. 
 
F/A Fuel Cost Adjustment – As per Standard Special Provision: Revision of Sections 109 – Fuel Cost Adjustment. 
 
F/A Asphalt Cement Cost Adjustment – Payment will be made in accordance with the Revision of Section 109 – Asphalt 
Cement Cost Adjustment (Asphalt Cement Included in the Work). 
 
F/A Asphalt Pavement Incentive – Maximum incentive payment to be  made in accordance with Sections 105 and 106 in 
the 2011 Standard Specifications for Road and Bridge Construction. 
 
 
 
END OF SECTION REVISION  
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1 
UTILITIES 

 
 
The known utilities within the limits of this project are: 

Todd Creek Village Metro. District #1 303-659-8866,  10450 E. 159th Ct, Brighton, CO 80602 
Eagle Shadow Metro District  303-637-0344,  1700 Lincoln St., Denver, CO 80203 
Todd Creek Metro District #2 303-592-4380,  141 Union Blvd, Suite 150, Lakewood, CO 80228  
  
The work described in these plans and specifications requires full cooperation between the Contractor and the utility 
owners in accordance with Subsection 105.11 in conducting their respective operations, to complete the utility work with 
minimum delay to the project. The Contractor shall be responsible for coordinating the adjustment and/or relocation of all 
utilities on this project, per the plans and specifications, and as directed by the Engineer.  The Contractor shall keep the 
utility company(s) advised of any work being done to their facility, so that the utility company(s) can coordinate their 
inspections for final acceptance of the work with the Engineer. 
 

GENERAL: 
 
The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") when excavating or grading is 
planned in the area of underground utility facilities.  The Contractor shall notify all affected utilities at least two business days, 
not including the actual day of notice, prior to commencing such operations.  The Contractor shall contact the Utility 
Notification Center of Colorado (UNCC) at phone no. 811, to have locations of UNCC registered lines marked by member 
companies. All other underground facilities shall be located by contacting the respective owner.  Utility service laterals shall 
also be located prior to beginning excavation or grading. 

The Contractor shall be responsible for all coordination with the utility companies necessary for completion of the project.  
The Contractor shall work with the appropriate utility companies in verifying locations and scheduling relocations, if required, 
by the utility companies. 

The location of utility facilities as shown on all drawings and herein described, were obtained from the best available 
information.  Any information concerning underground utilities shown on the construction plans is approximate and is 
intended to be merely an aid to the Contractor.  The accuracy of information furnished with respect to underground utilities is 
not guaranteed and the Contractor must independently verify any such information. The Contractor shall notify all utility 
companies or privately owned organizations that may have installations in the area where work is to be performed and solicit 
their aid in locating utilities including, but not limited to, water, gas or other fuel, electrical, cable TV and telephone or other 
communication installations.  All utilities encountered must be kept in operation by the Contractor and must be protected 
and/or repaired at the Contractor’s expense.  

All costs incidental to the foregoing requirements will not be paid for separately but shall be included in the work, unless 
otherwise indicated. 
  



2019 Street Paving Program   January 2019 
Adams County Project ID: 3055.7820 

 50 
 

2 
UTILITIES 

 
 

PART 1 - CONTRACTOR SHALL PERFORM THE WORK LISTED BELOW: 

 
 Timely notifications for work performed by Utility Owner if the utility work will be performed during the 

construction of the project. 
 

 The Contractor shall coordinate project design and construction with the performance by the utility owner of each 
utility that is encountered during construction.  Provide an accurate construction schedule that includes all utility work 
elements to the owner of each impacted utility prior to construction.  Provide each utility owner with periodic updates 
to the schedule.  Conduct necessary utility coordination meetings, and provide other necessary accommodations as 
directed by the County Engineer.  Initial notification shall include a request for the public meeting, potholing all 
utilities, field staking of any underground facility that may be in the area of influence of the construction.  No 
additional payment will be made for utility coordination as it will be considered incidental to the project. 

 
 The Contractor shall pothole all utilities prior to installing any improvements that may interfere with utilities to 

precisely locate existing utilities.  This work shall include all gas lines, fiber optic, telephone, water, sanitary sewer, 
and etc. The Contractor shall submit the plans showing the pothole locations to the County for the review and input 
prior to potholing.  The exact location of the potholes shall be determined in the field under the County’s supervision. 
The Contractor shall survey the location of existing utilities exposed by potholing and provide written documentation 
of the location and actual elevation of the utility being potholed. This information shall be provided to the County. 

 
 The Contractor shall provide written notices to each utility owner, with a copy to the Engineer, immediately prior to 

each utility work element on the construction schedule that is expected to be coordinated with construction.  The 
Contractor shall allow the number of work days required for each utility work element in the construction schedule. 
The number of days expected for construction and number of days of prior notice is specified below for each utility 
owner. 

 
Water and Sanitation Districts and Other Jurisdictions 
 
Adjust and clean water valve boxes up to ¼” below finished roadway surface and the finish grade in the landscaping area 
as shown on the plans.  Coordinate all required inspections with the local water or sewer supplier shall provide the utility 
owner written notice five days immediately prior to each required inspections. 
 

END OF SECTION REVISION 
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STANDARD SPECIAL PROVISIONS 

 Date No. of  
  Pages 
Revision of Section 106 – Supplier List (July 3, 2017) 1 
Revision of Section 107 – Laws To Be Observed (October 12, 2017) 1 
Revision of Sections 107 and 208 – Water Quality Control Under  
 One Acre of Disturbance (November 2, 2017) 4 
Revision of Section 703 – Aggregate for Bases (Rap Allowed)  (July 3, 2017)                   1 
Revision of Section 703 – Classification For Aggregate Base Course         (October 12, 2017)          1 
  



 

 
 

July 3, 2017 
REVISION OF SECTION 106 

SUPPLIER LIST 
 

Section 106 of the Standard Specifications is hereby revised for this project as follows: 
 
In subsection 106.01 delete the fourth and 5th paragraphs and replace with the following: 
 
All companies that will provide $10,000 or more in supplies or materials on any CDOT project 
must be registered in the B2GNow software system and shall update the registration on an 
annual basis.   
 
Prior to beginning any work on the project, the Contractor shall submit to the Engineer a 
completed Form 1425, Supplier List documenting all companies providing $10,000 or more of 
supplies or materials directly to the Contractor for the project.  This list shall not include 
companies also responsible for the installation of the supplies or materials.  During the 
performance of the project, the Contractor shall submit an updated Form 1425 if one or more of 
these companies change.   
 
The Contractor shall require each subcontractor to submit a Form 1425 listing all companies 
providing $10,000 or more of supplies or materials to the subcontractor.  The Contractor shall 
submit the subcontractor’s Form 1425 with Form 205. 
 
Failure to comply with the requirements of this subsection shall be grounds for withholding of 
progress payments. 
 
 
  



 

 
 

October 12, 2017 
  

REVISION OF SECTION 107 
LAWS TO BE OBSERVED 

Section 107 of the Standard Specifications is hereby revised for this project as follows: 

Subsection 107.01 shall include the following after the first paragraph: 

Failure to comply with all contractual obligations may lead to the suspension, debarment or both 
of the Contractor as stipulated in the “Rules”.
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REVISION OF SECTIONS 107 AND 208 
WATER QUALITY CONTROL 

UNDER ONE ACRE OF DISTURBANCE 

 
 

Sections 107 and 208 of the Standard Specifications are hereby revised for this project as follows:  
  
In subsection 107.25(b) 6 delete the second paragraph and replace it with the following: 

The Contractor shall record the location of potential pollutants on the plans.  Descriptions of the potential 
pollutants shall be submitted for approval. 

Delete subsection 107.25 (c) and replace with the following:  

A Colorado Discharge Permit System Stormwater Construction Permit (CDPS‐SCP) is not required for this project. 

The Engineer will coordinate with CDOT Maintenance and the Region Water Pollution Control Manager prior to 
initiating partial or final acceptance of the stormwater construction work, including soil conditioning and seeding 
for permanent stabilization.  Unsatisfactory and incomplete erosion control work will be identified in this 
walkthrough, and will be summarized by the Engineer in a punch list.  

In subsection 208.01 delete the third paragraph and replace with the following: 

When a provision of Section 208 or an order by the Engineer requires that an action be immediate or taken 
immediately, it shall be understood that the Contractor shall at once begin effecting completion of the action and 
pursue it to completion, as approved.    

In subsection 208.03, delete the first and second paragraphs.  

Delete subsection 208.03 (b) and replace with the following: 

(b) Erosion and Sediment Control Activities. The erosion and sediment control activities shall be included in the 
weekly meeting update. The project schedule shall specifically indicate the sequence of clearing and grubbing, 
earthwork operations, and construction of temporary and permanent erosion control features and 
stabilization. The project schedule shall include erosion and sediment control work for haul roads, borrow pits, 
storage and asphalt or concrete batch sites, and all areas within the project limits. If during construction the 
Contractor proposes changes which would affect the Contract's BMPs, the Contractor shall propose revised 
BMPs to the Engineer for approval in writing.  

 

In subsection 208.03, delete (c), (d) and (e) and replace with the following: 

(c) SWMP Administrator.  The Contractor shall assign to the project an individual to serve in the capacity of SWMP 
Administrator.  These duties may be assumed by the Superintendent.   The SWMP Administrator shall have 
working knowledge and experience in construction and have satisfactorily completed the Transportation 
Erosion Control Supervisor Certification (TECS) training provided by the Department. Proof that this 
requirement has been met shall be submitted to the Engineer prior to start of work. The SWMP Administrator 
shall: 

(1) Ensure the Method Statement for Containing Pollutant Byproducts is implemented. 

(2) Review the construction site for compliance with CDOT specifications and the SWMP. 

(3) Follow all stormwater requirements and inspections for other applicable State and local agencies 
unless a waiver or other agreement has been made.  

(4) Immediately report to the Contractor and Engineer the following instances of noncompliance: 

(i) Noncompliance which may endanger health or the environment. 
(ii) Spills or discharge of hazardous substance or oil which may cause pollution of waters of the State. 
(iii) Discharge of stormwater which may cause an exceedance of a water quality standard. 
(iv) Discharge of pollutants that have occurred on site.   
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REVISION OF SECTIONS 107 AND 208 
WATER QUALITY CONTROL 

UNDER ONE ACRE OF DISTURBANCE 

 
 

 

(d) Documentation Available on the Project.  The SWMP Administrator shall provide the following Contract 
documents and references. They shall be made available for reference in one location on the project during 
construction. The documents shall be kept in a single notebook: 
 

(1) SWMP Plan Sheets – Notes, tabulation, sequence of major activities, area of disturbance, existing soil 
data, existing vegetation percent cover, potential pollutant sources, receiving water, non‐stormwater 
discharges, and environmental impacts. 

 

(2) SWMP Site Maps (if included in the original Contract) ‐ Construction site boundaries ground surface 
disturbance, limits of cut and fill, flow arrows, structural BMPs, non‐structural BMPs, springs, streams, 
wetlands, and surface water.  Also included on the map are the protection of trees, shrubs, and cultural 
resources. 
 

(3) BMP Details not in Standard Plans M‐208‐1, M‐216‐1 and M‐615‐1. 
 

(4) Spill Response Plan – Reports of reportable spills submitted to CDPHE. 
 

(5) List and Evaluation of Potential Pollutants – List of potential pollutants as described in subsection 107.25 
and approved Method Statement for Containing Pollutant Byproducts. 
 

(6) All Project Environmental Permits‐All Project environmental permits and associated applications and 
certifications, including, Senate Bill 40, USACE 404, dewatering and all other permits applicable to the 
project, including any separate CDPS‐SCP obtained by the Contractor for staging area on private property, 
asphalt or concrete plant, etc. 
 

(7) Form 105 and all other correspondence related to water quality which are issued by the Engineer for 
Contractor’s lack of compliance. 

The Contractor shall incorporate the documents and reports and have Items 1‐7 available for the first working 
day of the project.  None of these documents are required to be updated during the course of the project. 

(e) Weekly Meetings. The Contractor shall conduct weekly meetings with the Engineer to discuss the following:   

(1)  Requirements of the SWMP. 

(2)  Problems that may have arisen in implementing the site specific SWMP or maintaining BMPs. 

(3)  Unresolved issues from inspections and concerns from last inspection 

(4)  BMPS that are to be installed, removed, modified, or maintained. 

(5)  Planned activities that will affect stormwater in order to proactively phase BMPs. 

(6)  Recalcitrant inspection findings. 

Delete the third paragraph in subsection 208.04 and replace with the following: 

New inlets and culverts shall be protected during their construction. Appropriate protection of each culvert and 
inlet shall be installed immediately after installation of the culvert or inlet. When riprap is called for at the outlet of 
a culvert, it shall be installed within 24 hours of completion of each pipe. The Contractor shall remove sediment, 
millings, debris, and other pollutants from within the newly constructed drainage system prior to use, at the 
Contractor’s expense. All removed sediment shall be disposed of in accordance with all applicable regulations.  
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Delete the first paragraph in subsection 208.04 (f) and replace with the following: 

(f) Maintenance. Erosion and sediment control practices and other protective measures identified in the SWMP 
as BMPs for stormwater pollution prevention shall be maintained in effective operating condition until final 
acceptance of the project. BMPs shall be continuously maintained in accordance with good engineering, 
hydrologic and pollution control practices, including removal of collected sediment when silt depth is 50 
percent or more of the height of the erosion control device. When possible, the Contractor shall use 
equipment with an operator rather than labor alone to remove the sediment.  

In subsection 208.06, first paragraph, delete the first sentence. 

In subsection 208.07, second paragraph, delete the second sentence. 

In subsection 208.08, delete the first paragraph and replace with the following: 

208.08 Limits of Disturbance.  The Contractor shall limit construction activities to those areas within the limits of 
disturbance shown on the plans and cross‐sections.  Construction activities, in addition to the Contract work, shall 
include the on‐site parking of vehicles or equipment, on‐site staging, on‐site batch plants, haul roads or work 
access, and all other action which would disturb existing conditions.  Off road staging areas must be pre‐approved 
by the Engineer, unless otherwise designated in the Contract.  Construction activities beyond the limits of 
disturbance due to Contractor negligence shall be restored to the original condition by the Contractor at the 
Contractor’s expense.   

In subsection 208.09, delete the first and second paragraph and replace with the following: 

208.09 Failure to Perform Erosion Control.  Failure to implement the Stormwater Management Plan is a violation 
of the Colorado Water Quality Control Act. Penalties may be assessed to the Contractor by the appropriate 
agencies. Penalties will be assessed by the Department as liquidated damages for failure to meet the contract 
documents. All fines assessed to the Department for the Contractor’s failure to implement the SWMP will be 
deducted from monies due the Contractor.  

The Contractor will be subject to liquidated damages for incidents of failure to perform erosion control as required 
by the Contract.  Liquidated damages will be applied for failure to comply with these specifications, including the 
following: 

(1) Failure of the Contractor to implement necessary actions required by the Engineer as required by subsection 
208.03(b) and (c) 

(2) Failure to construct or implement erosion control or spill containment measures required by the Contract, or 
failure to construct or implement them in accordance with the Contractor’s schedule. 

(3) Failure to stabilize disturbed areas as required by subsections 208.04(e) and 208.08. 

(4) Failure to replace or perform maintenance on an erosion control feature after notice from the Engineer to 
replace or perform maintenance as required by subsection 208.04(f). 

(5) Failure to remove and dispose of sediment from BMPs as required. 

(6) Failure to install and properly utilize a concrete washout structure for containing washout from concrete 
placement operations. 

(7) Failure to perform permanent stabilization as required by subsection 208.04 (e).  
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(8) Failure to prevent discharges not composed entirely of stormwater from leaving the construction site. 

(9)  Failure to provide the survey of Permanent Water Quality BMPs when required on the project in accordance 
with subsection 208.10. 

 In subsection 208.09, delete the 10th paragraph, and replace with the following: 

If the Contractor’s corrective action plan and schedule are not submitted and approved within 96 hours of the 
initial notice, the Engineer will issue a Stop Work Order and have an on‐site meeting with the Superintendent, 
SWMP Administrator, and the Superintendent’s supervisor. This meeting will also be attended by the Resident 
Engineer, the Region Water Pollution Control Manager, and the Region Program Engineer. This meeting will 
identify and document needed corrective actions and a schedule for completion.  If after the meeting, the 
unacceptable work is not remedied within the schedule as agreed to in the meeting, the Engineer will take action 
to effect compliance with the Contract and these specifications by utilizing CDOT Maintenance personnel or other 
non‐Contractor forces and deduct the cost from any monies due or to become due to the Contractor pursuant to 
subsection 105.17. Delays due to these Stop Work Orders shall be considered non‐excusable.  The Stop Work 
Order shall be in place until the project is in compliance. 

In subsection 208.10, delete (c) and replace with the following: 

(c) Locations of Temporary BMPs. The Engineer will identify locations where modification, cleaning or removal of 
temporary BMPs are required, and will provide these in writing to the Contractor.   

In subsection 208.11, delete the first paragraph. 

In subsection 208.12, delete the third, fourth and fifth paragraphs and replace with the following: 

SWMP Administrator duties on projects having less than one acre of total disturbed area will not be measured and 
paid for separately but shall be included in the work. The Erosion Control Management Pay Item will not apply to 
this project. 



 

 
 

July 3, 2017 
1 

REVISION OF SECTION 703 
AGGREGATE FOR BASES (RAP ALLOWED) 

 
 Section 703 of the Standard Specifications is hereby revised for this project as follows: 

In subsection 703.03, first paragraph, delete the first sentence and replace with the 
following: 

Aggregates for bases other than Aggregate Base Coarse (RAP) shall be crushed stone, 
crushed slag, crushed gravel, natural gravel, crushed reclaimed concrete or crushed 
reclaimed asphalt pavement (RAP).    



 

 
 

October 12, 2017 
 

REVISION OF SECTION 703 
CLASSIFICATION FOR AGGREGATE BASE COURSE 

 
Section 703 of the Standard Specifications is hereby revised for this project as follows: 
 
In subsection 703.03, delete Table 703-2 and replace with the following: 

 
Table 703-2 

CLASSIFICATION FOR AGGREGATE BASE COURSE 
 

 

Sieve Size 

Mass Percent Passing Square Mesh Sieves 

LL not greater than 35 LL not greater than 30 

Class 1 Class 2 Class 3 Class 4 Class 5 Class 6 Class 7 

150mm (6")   100     
100mm (4")  100      
75mm (3")  95-100      

60mm (2 ½") 100       
50mm (2") 95-100   100    

37.5mm (1.5")    90-100 100   
25mm (1")     95-100 100 100 

19mm (3/4")    50-90  95-100  
4.75mm (#4) 30-65   30-50 30-70 30-65  
2.36mm (#8)      25-55 20-85 

75 �m (#200) 3-15 3-15 20 max 3-12 3-15 3-12 5-15 

NOTE: Class 3 material shall consist of bank or pit run material. 
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STREET PAVING PROGRAM – GENERAL NOTES 
 

SHEET 3 
 

1) All material, equipment, installation, or construction shall be in accordance with the latest editions of 
the Colorado Department of Transportation’s Standard Specifications for Road and Bridge 
Construction and Adams County Development Standards and Regulations. In case of discrepancies 
the more restrictive shall apply, unless otherwise approved by the County. 

2) The Contractor shall have one (1) copy of the PROJECT PLANS AND SPECIFICATIONS approved 
by Adams County, one copy of the appropriate STANDARDS AND SPECIFICATIONS, and one (1) 
copy of all necessary permits at the job site at all times. 

3) All materials and workmanship shall be subject to inspection by Adams County.  The County reserves 
the right to accept or reject any such workmanship that does not conform to the above Standards and 
Specifications. 

4) The Contractor shall comply with Article 1.5 of Title 9, CRS (“Excavation Requirements”) when 
excavating or grading is planned in the area of underground utility facilities. The Contractor shall notify 
all affected utilities at least two (2) business days, not including the actual day of notice, prior to 
commencing such operations. The contractor shall contact the Utility Notification Center of Colorado 
(UNCC) at 811, to have locations of UNCC registered lines marked by member companies. All other 
underground facilities shall be located by contacting the respective owner. Utility service laterals shall 
also be located prior to beginning excavation or grading. The Contractor shall locate non-member 
utilities, such storm sewer and ditch facilities as necessary to prevent damage. 

5) The Contractor shall be responsible for protecting utilities during construction operations and shall 
hold Adams County harmless for any and all damages to utilities arising from construction operations. 

6) The Contractor shall be responsible for obtaining all necessary permits for applicable agencies prior to 
commencement of construction. The permit fees shall be paid at the contractor’s costs on the project.   

7) The Contractor shall notify the Transportation Department Operation Division 48 hours before 
removing any traffic signs. If the Contractor does not give the County two days notification, the 
Contractor shall be responsible for placing temporary signs at the Contractor’s cost, no additional cost 
to the project. 

8) For calculating quantities of pavement materials, the following rates of application were used: 

a) Hot Mix Asphalt ............................................................................... @110 Lbs/SQ.YD/Inch 
b) Tack Coat Diluted Emulsified Asphalt (slow setting) .............................. @0.1 Gal./SQ. YD 
c) Aggregate Base Course ........................................................................... @133 Lbs/Cu. Ft 

9) Tack Coat Diluted Emulsified Asphalt (slow setting) shall consist of 1 part emulsified asphalt and 1 
part water, or as directed by the County. Tack Coat Diluted Emulsified Asphalt (slow setting) will not 
be measured and paid for separately but shall be included in the work. 

10) Compaction shall comply with the 2017 CDOT Standard Specifications for Road and Bridge 
Construction, unless otherwise approved by the County. 

11) The thickness of asphalt patching shall match the existing asphalt thickness. 

12) The Contractor shall provide Quality Control (QC) testing. The requirements for QC testing shall follow 
the CDOT 2017 Standard Specifications for Road and Bridge Construction. The County may also 
perform the appropriate quality assurance (QA) testing on the emulsion and aggregate components. 



STREET PAVING PROGRAM – GENERAL NOTES 
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13) Unless otherwise shown on the plans, where existing curb and gutter are to be removed and 
replaced, the adjacent existing asphalt pavement shall be cut full depth a maximum of 18-inch away 
from the lip of the gutter pan with a pavement cutting saw or other method, as approved by the 
County. 

14) The Contractor shall coordinate with the County to indicate removals at each street prior to 
construction. 

15) Sawing and cutting concrete and asphalt shall not be measured and paid for separately but it shall be 
considered as incidental to the work. 

16) The Contractor shall limit construction activities to those areas within the limits of disturbance, or as 
directed by the County. Any disturbance beyond the approved limits shall be restored to the original 
condition at Contractor’s expense. Construction activities, in addition to normal construction 
procedures, shall include parking of vehicles or equipment, consolidation of construction debris or 
materials, and disposing of litter and any other action which alters existing conditions.   

17) The Contractor shall not park any vehicles or equipment in, or disturb any areas not approved by the 
County. If parking on private property, a copy of the written agreement between the private property 
owner and contractor shall be submitted to the County. 

18) The Contractor shall take appropriate measures to ensure public safety during construction as 
needed. 

19) The Contractor shall take appropriate measures to avoid erosion and sediment from impacting 
adjacent rights of way, properties and existing drainage facilities. Sweeping shall not be measured 
and paid for separately, but it shall be included in the work.  

20) All removals shall become the property of the Contractor unless otherwise indicated on the plans or in 
the project specifications. All unusable materials removed from this project shall be disposed of offsite 
at a legitimate disposal site. 

21) Immediately prior to any paving operations, the Contractor shall clean the surface with a dust 
suppressing pickup broom or vacuum. Contractor shall remove any remaining debris with high 
pressure air or water, taking precautions to eliminate dust and offsite discharges during this operation. 
No dirt, sand, oil, or other contaminants will be permitted to remain on the surface to be paved. This 
work will not be paid for separately, but shall be included in the cost of the pavement. Excess 
materials generated with this project shall become the property of the Contractor and shall be hauled 
away and disposed of by the Contractor. Cost for this effort shall be considered incidental to the cost 
of the associated pay item. 

22) The Contractor is responsible for providing and maintaining adequate traffic control throughout the 
project, including proper traffic control devices and/or personnel as required. Contractor shall submit 
methods of handling traffic (MHT) to the County for review and approval five days prior to 
construction. A copy of approved MHT must be available on site during work. Traffic control to be in 
accordance with MUTCD.   

23) The Contractor shall be responsible for the collection and proper disposal of wash water from 
pavement sawing, hydro blasting and cleaning operations. This work will not be paid for separately, 
but shall be included in the cost of the pavement. 
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24) The Contractor shall provide the proposed location of the staging areas to the County prior to 
construction. 

25) The Contractor at the end of each working day shall remove any loose or excessive areas of 
aggregate or emulsion. 

26) The following shall be furnished with each asphalt paver: 
a) A ski type device at least 30 feet in length. 
b) Short ski or shoe. 
c) 500 feet of control line and stakes. 

27) To provide for adequate sulfate resistance in all concrete supplied, Type II cement shall be used for 
this project. 

28) All concrete driveways, ramps, gutters, sidewalks, and concrete pavements shall contain 3.5 LBS/CY 
of fiber mesh. Fiber mesh will not be measured and paid for separately but shall be included in the 
concrete items. 

29) The contractor shall maintain drainage during construction. The repair of damages resulting from 
drainage and runoff is solely the responsibility of the contractor and cost shall be included in the work. 
The Contractor shall be responsible for the acceptance and control of all flows including storm flows 
entering the work area. This shall include off-site drainage flows, and groundwater flows.  The 
Contractor shall be responsible for damage to structures, loss of topsoil and loss of seed caused by 
flows until the project is accepted by the County. 

30) Moisture-density control will be required for the full depth of embankments and Aggregate Base 
Course (Class 6) on this project. Embankment shall be in accordance with 203.07. Aggregate Base 
Course (Class 6) compaction shall be AASHTO T 99. 

31) If patching area contains soft subgrade, the Contractor shall excavate and remove the soft subgrade 
at least 12-inch deep and replace with Aggregate Base Course (Class 6) or as directed by the County.  

32) The area overlaid shall begin and end with a milled transverse butt joint, or as approved by the 
County. Cost for this effort shall be considered incidental to the cost of the associated asphalt overlay. 

33) Working hours are restricted.  Refer to the project special provisions for specific information. 

34) The Contractor shall be responsible for restoring all disturbed surfaces and related structures, 
including but not limited to, driveways, curbs, gutters, walks, landscaping, and bituminous pavements 
to their original condition (or better).  The County and the Contractor shall together coordinate the 
documentation of existing grades, conditions, and other information prior to all construction activities.  
The Contractor shall include this work in the bid. 

35) The Contractor shall seed, sod, or landscape all disturbed areas. Disturbed areas where sod currently 
exists shall be restored with sod.  All other disturbed areas shall be seeded with the seed mix or 
landscaped at the direction of the County. 

36) Sod, seed, and reset sprinkler will be incidental to the project. 

37) Topsoil depth shall be a minimum of four inches or as otherwise noted on the drawing. Topsoil shall 
be placed to meet finished grades.  

38) The Contractor shall protect existing trees and vegetation where removal for construction is not 
mandatory. All trees to be removed or relocated will be marked by the County prior to construction. 
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39) The cost of any and all water control & dewatering necessary for the construction of all items shown 
on these drawings shall be considered as incidental to the construction of all phases of this project.  
All work shall be done in a dry condition. 

40) Construction surveying shall be provided by the Contractor and shall be completed in accordance with 
the contract documents.  

41) Contractor shall protect all existing: curb, gutter, sidewalk, and pavement not required to be removed 
or replaced from damage by equipment or construction operations.  All curb, gutter and pavement 
damaged by the contractor shall be removed and replaced at the Contractor's expense to the 
satisfaction of the County. 

42) The Contractor shall be responsible for cleanup on a daily basis of any trash or mud on the site or 
adjacent streets as a result of construction.  

43) All storm sewer pipe joints shall meet the requirements of ASTM C 443 and shall be designed to 
withstand 13 psi of internal and external hydrostatic pressure. 

44) Any layer of asphalt pavement that is to have a succeeding layer placed thereon shall be completed 
full width before the succeeding layer is placed. 

45) A Tack Coat shall be placed prior to the placement of subsequent lifts of Hot Mix Asphalt.  Before 
placement of tack coat, the Contractor shall clean the existing asphalt surface as directed by the 
County. Cleaning shall not be paid for separately but shall be considered as incidental to the Hot Mix 
Asphalt. 

46) The Contractor shall submit a paving sequence schedule to the County at least five (5) working days 
prior to the pre-paving conference.  Paving shall not begin until the schedule has been accepted in 
writing by the County. 

47) If a crack is wider than 1 ½ -inch, furnish and place overband mastic material to fill pavement cracks, 
or as directed by the County.  

48) The Contractor shall maintain access to affected property owners at all times during construction.  

49) The Contractor shall be responsible to maintain the construction site in a neat and orderly condition as 
required during construction to maintain construction operations and safety. The cost of this effort will 
not be paid for separately but shall be considered as incidental to the work. 

50) All Lump Sum Items in the Bid Schedule covers all areas of the project listed in the project contract 
documents.  
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ASPHALT TABULATION 

REMOVAL OF 
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REMOVAL OF 

ASPHALT MAT 

(PLANING)   

(SPECIAL)
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HOT MIX 
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(PATCHING) 
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BLADING

202‐00220 202‐00246 304‐00600 403‐00720 403‐33741 403‐34741 203‐01500

SY SY TN TN TN TN HR

Hayesmount Rd E 152nd Ave E 149th Ct 142 24 379 5" Olay 27 31 8 62 42
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 152nd Ave E 149th Ct 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 152nd Ave E 149th Ct 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 149th Ct E 148th Ave 427 32 1518 5" Olay 106 95 32 251 167
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 421 24 1123 5" Olay 79 93 24 185 123
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 106 24 283 5" Olay 20 23 6 47 31
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 318 24 848 5" Olay 59 70 18 140 93
Hayesmount Rd E 152nd Ave E 149th Ct 536 34 2025 5" Olay 142 119 43 334 223
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 149th Ct E 148th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 555 24 1480 5" Olay 104 123 31 244 163
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153

Krameria Ct E 167th Ave End of road 292 24 7850 1651 Edge mill/3" olay* 132 443 15 36 182
Area 2 -Eagle Shadow Subdivision
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Poplar Ct E 167th Pl End of road 453 24 6789 1962 Edge mill/3" olay* 157 657 22 43 216
Poplar Ct End of road E 167th Pl 366 24 6936 1747 Edge mill/3" olay* 140 541 18 38 192
Kearney Ct End of road E 165th Pl 317 24 6936 1616 Edge mill/3" olay* 129 476 16 36 178
Jasmine St Eagle Shadow Ave E 165th Pl 752 24 2005 Edge mill/3" olay* 160 1056 35 44 221
Jasmine St Eagle Shadow Ave Eagle Shadow Ave 220 24 587 Edge mill/3" olay* 47 347 12 13 65
Jasmine St E 167th Ave Eagle Shadow Ave 922 24 2459 Edge mill/3" olay* 197 1283 43 54 270
Eagle Shadow Ave Ivanhoe St Holly St 499 60 3327 Edge mill/3" olay* 266 719 24 73 366
Eagle Shadow Ave Ivy St Ivanhoe St 557 24 1485 Edge mill/3" olay* 119 796 27 33 163
Eagle Shadow Ave Jasmine St Ivy St 339 24 904 Edge mill/3" olay* 72 505 17 20 99
Newport Ct End of road E 167th Ave 570 24 6789 2274 Edge mill/3" olay* 182 813 27 50 250
E 166th Pl Oneida St Magnolia St 723 24 1928 Edge mill/3" olay* 154 1017 34 42 212
E 166th Pl Olive St Oneida St 385 24 1027 Edge mill/3" olay* 82 567 19 23 113
E 166th Pl End of road Olive St 306 24 7235 1620 Edge mill/3" olay* 130 461 16 36 178
Olive St E 167th Pl E 166th Pl 546 24 1456 Edge mill/3" olay* 116 781 26 32 160
Olive St E 167th Ave E 167th Pl 300 24 800 Edge mill/3" olay* 64 453 15 18 88
Ivy St Ivanhoe St Eagle Shadow Ave 958 24 2555 Edge mill/3" olay* 204 1331 44 56 281
E 165th Ct Niagara St End of road 319 24 7850 1723 Edge mill/3" olay* 138 479 16 38 190
E 165th Ct End of road Niagara St 261 24 6644 1434 Edge mill/3" olay* 115 401 14 32 158
Magnolia St E 167th Ave E 166th Pl 787 24 2099 Edge mill/3" olay* 168 1103 37 46 231
E 165th Pl Jasmine St End of road 711 24 6789 2650 Edge mill/3" olay* 212 1001 34 58 292
E 165th Pl Kearney Ct Jasmine St 387 24 1032 Edge mill/3" olay* 83 569 19 23 114
E 165th Pl Leyden St Kearney Ct 586 24 1563 Edge mill/3" olay* 125 835 28 34 172
Ivanhoe St Ivy St Eagle Shadow Ave 1306 24 3483 Edge mill/3" olay* 279 1795 60 77 383
E 167th Ave Krameria Ct Jasmine St 413 24 1101 Edge mill/3" olay* 88 604 20 24 121
E 167th Ave Leyden St Krameria Ct 454 24 1211 Edge mill/3" olay* 97 659 22 27 133
E 167th Ave Magnolia St Leyden St 544 24 1451 Edge mill/3" olay* 116 779 26 32 160
E 167th Ave Newport Ct Magnolia St 493 24 1315 Edge mill/3" olay* 105 711 24 29 145
E 167th Ave Olive St Newport Ct 687 24 1832 Edge mill/3" olay* 147 969 32 40 202
Oneida St Eagle Shadow Ave E 163rd Ave 967 24 2579 Edge mill/3" olay* 206 1343 45 57 284
Oneida St E 166th Pl Eagle Shadow Ave 554 24 1477 Edge mill/3" olay* 118 792 27 33 163
Eagle Shadow Ave Krameria Way Jasmine St 663 24 1768 Edge mill/3" olay* 141 937 31 39 194
Eagle Shadow Ave Leyden St Krameria Way 429 24 1144 Edge mill/3" olay* 92 625 21 25 126
Eagle Shadow Ave Niagara St Leyden St 1011 24 2696 Edge mill/3" olay* 216 1401 47 59 297
Eagle Shadow Ave Oneida St Niagara St 729 24 1944 Edge mill/3" olay* 156 1025 34 43 214
Eagle Shadow Ave Quebec St Oneida St 1608 32 5717 Edge mill/3" olay* 457 2197 73 126 629
Niagara St Eagle Shadow Ave E 165th Ct 442 24 1179 Edge mill/3" olay* 94 643 22 26 130
Leyden St Eagle Shadow Ave E 165th Pl 755 24 2013 Edge mill/3" olay* 161 1060 35 44 221
Leyden St E 167th Ave Eagle Shadow Ave 1139 24 3037 Edge mill/3" olay* 243 1572 52 67 334
Olive Way E 163rd Ave End of road 628 24 5539 2290 Edge mill/3" olay* 183 891 30 50 252
Krameria Way End of road Eagle Shadow Ave 450 24 7235 2004 Edge mill/3" olay* 160 653 22 44 220

E 163rd Ave Oneida St End of road 334 24 5539 1506 Edge mill/3" olay* 120 499 17 33 166
E 163rd Ave Olive Way Oneida St 603 24 1608 Edge mill/3" olay* 129 857 29 35 177
E 163rd Ave Poplar St Olive Way 647 24 1725 Edge mill/3" olay* 138 916 31 38 190
E 167th Pl Poplar Ct Olive St 850 24 2267 Edge mill/3" olay* 181 1187 40 50 249
E 162nd Ave Quebec St Poplar St 388 52 2242 Edge mill/3" olay* 179 571 19 49 247
Poplar St End of road Pontiac Ct 117 24 5278 898 Edge mill/3" olay* 72 209 7 20 99
Poplar St E 162nd Ave Pontiac Ct 789 24 2104 Edge mill/3" olay* 168 1105 37 46 231
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Poplar St E 162nd Ct E 162nd Ave 468 24 1248 Edge mill/3" olay* 100 677 23 27 137
Poplar St E 163rd Ave E 162nd Ct 563 24 1501 Edge mill/3" olay* 120 804 27 33 165
Pontiac Ct Poplar St End of road 430 24 5806 1792 Edge mill/3" olay* 143 627 21 39 197
E 162nd Ct Poplar St End of road 149 24 5539 1013 Edge mill/3" olay* 81 252 9 22 111

E 154th Ave E 153rd Dr Havana St 282 24 752 Edge mill/3" olay* 60 376 14 17 83
E 146th Ave E 146th Pl Beeler St 1862 36 7448 Edge mill/3" olay* 596 2483 85 164 819

E 146th Ave E 145th Ave E 146th Pl 1126 36 4504 Edge mill/3" olay* 360 1501 52 99 495
Iola St E 150th Pl E 152nd Ave 1249 36 4996 Edge mill/3" olay* 400 1665 57 110 550
Iola St E 155th Pl E 153rd Dr 800 24 2133 Edge mill/3" olay* 171 1067 37 47 235
Boston St E 145th Ave End of road 307 24 819 Edge mill/3" olay* 65 409 16 18 90
E 145th Pl Wabash Way Uinta St 775 24 2067 Edge mill/3" olay* 165 1033 36 45 227
E 145th Pl Yosemite St Wabash Way 1404 24 3744 Edge mill/3" olay* 300 1872 64 82 412
Akron St Yosemite St E 145th Ave 2045 24 5453 Edge mill/3" olay* 436 2727 93 120 600
Wabash Way E 146th Ave E 145th Pl 663 24 1768 Edge mill/3" olay* 141 884 31 39 194
E 150th Pl Lansing St Iola St 1123 36 4492 Edge mill/3" olay* 359 1497 52 99 494
E 153rd Dr Ironton St E 154th Ave 903 24 2408 Edge mill/3" olay* 193 1204 42 53 265
E 153rd Dr Kingston St Ironton St 1417 24 3779 Edge mill/3" olay* 302 1889 65 83 416
Beeler St E 147th Pl E 146th Ave 931 36 3724 Edge mill/3" olay* 298 1241 43 82 410
Emporia Ct E 147th Ave End of road 355 36 7850 2292 Edge mill/3" olay* 183 473 18 50 252
Joliet Ct E 155th Pl End of road 317 24 5024 1404 Edge mill/3" olay* 112 423 16 31 154
E 143rd Way Hanover St Emporia St 1660 24 4427 Edge mill/3" olay* 354 2213 76 97 487
E 145th Ave Boston St Akron St 748 24 1995 Edge mill/3" olay* 160 997 35 44 219
E 145th Ave Emporia St Boston St 1640 24 4373 Edge mill/3" olay* 350 2187 75 96 481
E 145th Ave Florence St Emporia St 725 24 1933 Edge mill/3" olay* 155 967 34 43 213
E 145th Ave Hanover St Florence St 1503 24 4008 Edge mill/3" olay* 321 2004 69 88 441
Kingston Ct Kingston St End of road 462 24 5539 1847 Edge mill/3" olay* 148 616 22 41 203
Galena Ct E 146th Pl End of road 388 36 7235 2356 Edge mill/3" olay* 188 517 19 52 259
Verbena Ct Ehler Pkwy End of road 308 24 5278 1408 Edge mill/3" olay* 113 411 16 31 155
E 142nd Ave End of road Emporia St 1353 24 5278 4194 Edge mill/3" olay* 336 1804 62 92 461
Ironton St E 153rd Dr E 151st Pl 662 24 1765 Edge mill/3" olay* 141 883 31 39 194
Ironton St End of road E 153rd Dr 425 24 5278 1720 Edge mill/3" olay* 138 567 21 38 189
Florence St E 145th Ave End of road 305 24 2826 1127 Edge mill/3" olay* 90 407 16 25 124
E 147th Ave E 147th Pl Akron St 838 36 3352 Edge mill/3" olay* 268 1117 39 74 369
E 147th Ave Emporia Ct E 147th Pl 457 36 1828 Edge mill/3" olay* 146 609 22 40 201
E 147th Ave E 146th Pl Emporia Ct 2160 36 8640 Edge mill/3" olay* 691 2880 98 190 950
E 152nd Ave Iola St Havana St 518 24 1381 Edge mill/3" olay* 111 691 25 30 152
E 152nd Ave Ironton St Iola St 389 24 1037 Edge mill/3" olay* 83 519 19 23 114
E 146th Ave Yosemite St Wabash Way 1074 24 2864 Edge mill/3" olay* 229 1432 50 63 315
Hanover St E 145th Ave E 143rd Way 346 24 923 Edge mill/3" olay* 74 461 17 20 101
E 155th Ct E 155th Pl End of road 279 24 5278 1330 Edge mill/3" olay* 106 372 14 29 146
Emporia St E 143rd Way E 145th Ave 1491 24 3976 Edge mill/3" olay* 318 1988 68 87 437
Kingston St E 155th Pl Kingston Ct 1095 24 2920 Edge mill/3" olay* 234 1460 51 64 321
E 155th Pl Joliet Ct E 155th Ct 1237 24 3299 Edge mill/3" olay* 264 1649 57 73 363
E 155th Pl Kingston St Joliet Ct 770 24 2053 Edge mill/3" olay* 164 1027 36 45 226
Uinta St Ehler Pkwy E 145th Pl 1432 24 3819 Edge mill/3" olay* 305 1909 65 84 420

Area 3 -Todd Creek Farms & HAWK Ridge Subdivision
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E 147th Pl E 147th Ave Beeler St 1831 36 7324 Edge mill/3" olay* 586 2441 83 161 806
E 146th Pl Galena Ct E 146th Ave 1724 36 6896 Edge mill/3" olay* 552 2299 78 152 759
E 146th Pl E 147th Ave Galena Ct 728 36 2912 Edge mill/3" olay* 233 971 34 64 320
Lansing St E 151st Pl E 150th Pl 951 36 3804 Edge mill/3" olay* 304 1268 44 84 418
E 151st Pl Lansing St Ironton St 1773 36 7092 Edge mill/3" olay* 567 2364 81 156 780
Yosemite St E 146th Ave E 145th Pl 990 24 2640 Edge mill/3" olay* 211 1320 46 58 290
Yosemite St Akron St E 146th Ave 840 24 2240 Edge mill/3" olay* 179 1120 39 49 246

Ehler Pkwy E 148th Cir Yosemite St 295 36 1180 4" Olay 118 78 42 130 130
Ehler Pkwy E 148th Cir E 148th Cir 943 34 3562 4" Olay 356 251 127 392 392

Ehler Pkwy Akron St E 148th Cir 625 34 2361 4" Olay 236 166 84 260 260
Ehler Pkwy E 148th Pl Akron St 925 34 3494 4" Olay 349 246 125 384 384
Ehler Pkwy E 149th Ct E 148th Pl 509 34 1923 4" Olay 192 135 69 212 212
Ehler Pkwy E 150th Ave E 149th Ct 493 34 1862 4" Olay 186 131 67 205 205
Ehler Pkwy E 151st Ct E 150th Ave 690 34 2607 4" Olay 261 184 93 287 287
Ehler Pkwy Fulton St E 151st Ct 1095 34 4137 4" Olay 414 291 148 455 455
Ehler Pkwy E 152nd Ave Fulton St 1043 34 3940 4" Olay 394 277 141 433 433
Havana St E 154th Ave E 152nd Ave 1078 34 4072 4" Olay 407 287 146 448 448
Havana St Havana Way E 154th Ave 3369 34 12727 4" Olay 1273 896 455 1400 1400
Havana St SH 7 Havana Way 661 40 2938 4" Olay 294 176 105 323 323

SUB‐TOTAL 28456 105209 11429 8306 14428 38686 72
8% CONTINGENCY 2276 8417 914 664 1154 3095

TOTAL 30732 113626 12344 8970 15583 41781 72

Notes: 1. If existing asphalt pavement section will be removed more than or equal 100 feet in length and 10 feet in width, it will be paid for as partial reconstruction. These areas will be measured and paid for as 
             Removal of Asphalt Mat per SY and  Hot Mix Asphalt (Grading S)(75)(PG64‐22) per ton. 
              2. Quantities of Removal of Asphalt Mat and Patching  are estimated based on observation. The County Inspector will mark the locations prior to construction. 
              3. Blading are estimated and will be used under the County's direction prior to commencement
              4. E 120th Ave will need leveling course material to fill potholes or rutting prior to overlaying
              5.  At the existing bridges,  the contractor shall coordinate with the County prior to any commencement.
* Edge mill/3" Overlay:  it is intended to edge mill 6‐ft wide adjacent to edge of pavement and  overlay 3" near center and 1 ‐1/2" at edge so that the areage thickness is 2" HMA. 
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Adams County Finance Department 
Purchasing Division 

4430 S. Adams County Parkway 
Brighton, Colorado 80601 

 
INVITATION FOR BIDS (IFB) 

COVER SHEET 
 
 

IFB ISSUE DATE: February 7, 2019 

IFB NUMBER: 2019.501 

ACCELA NUMBER: IMP2018-00013 

PROJECT ID: 3055.7820 

PROJECT TITLE: 2019 Street Paving Program 

PRE-BID CONFERENCE:   February 12, 2019, 2:00 P.M.  

4430 S. Adams County Parkway, Brighton, CO 80601  

(Bidders shall meet in the Main Lobby – Fifteen (15) 
Minutes prior to the start of the pre-bid conference.)  

QUESTION DUE: February 15, 2019  

ADDENDUM TO BE ISSUED DATE: February 20, 2019  

BID DUE DATE:  February 25, 2019, 10:00 A.M 

BID WILL BE RECEIVED AT: Adams County Government Center – Main Lobby 
 4430 S. Adams County Parkway 
 Brighton, CO 80601 

CONTACT: Shannon E. Sprague, CPPB, Contract Specialist III 
  
 ssprague@adcogov.org /720-523-6052 
DOCUMENTS IN THIS PACKAGE: 

1) Invitation for Bids  Project Special Provisions 
 Bid Instructions  Standard Special Provisions 
 General Terms and Conditions 7) Project Plans 

2) Bid Proposal 8) Submission Check List 
3) Bid Summary 9) Contractor’s Certification of Compliance 
4) Bid Bond 10) Contractor’s Statement 
5) Bid Schedules 11) Reference Form 
6) Project Specifications 12) Sample Agreement 
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Adams County Finance Department 

Purchasing Division 
4430 South Adams County Parkway 

Brighton, Colorado 80601 

Addendum #1 

 

IFB Issue Date:   February 21, 2019 

IFB Number:    IFB-SS-2019.501 

IFB Title: 2019 Street Paving Program           
 

 
Adams County shall incorporate the following responses to questions and 
additional revised information herein:  
 

I. Revised Attached Documents: 
a. 2019.501_Rev_Bid Schedule (Excel Spreadsheet) 
b. 2019 Street Paving Asphalt Tab- REV 

 
 

II. Question and Answer: 
 

a. 2019.501_Addendum No. 1 – Question - Answers (Excel Spreadsheet) 
 

1. The bid time is established for a Monday morning at 10:00 A.M.  Is there a possibility 
that this date, or time, could be extended to allow adequate time for bidders to put 
together the bid submission package, following a weekend?  

a) – Purchasing will move the bid opening one (1) day; February 26th at 
10:00A.M. 

 
 

2. Bid Submission – On the cover sheet at the bottom of page 1 it states items to be included 
with the bid. On page 3, #16, it states less items and also indicates a proposed list of 
subcontractors which isn’t part of page 1 cover sheet. Is there a form for the list of 
subcontractors?  

a) – There is not a form for a listing of subcontractors; however, all bidders must 
submit a list of subcontractors with their bid for review.  

 

 

 

 

**The Remainder of this page left blank.** 
 

END OF ADDENDUM #1 



ASPHALT TABULATION (Revision Date: 02/20/2019
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Hayesmount Rd E 152nd Ave E 149th Ct 142 24 379 5" Olay 27 31 8 62 42
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 152nd Ave E 149th Ct 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 152nd Ave E 149th Ct 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 149th Ct E 148th Ave 427 32 1518 5" Olay 106 95 32 251 167
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 421 24 1123 5" Olay 79 93 24 185 123
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 106 24 283 5" Olay 20 23 6 47 31
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 318 24 848 5" Olay 59 70 18 140 93
Hayesmount Rd E 152nd Ave E 149th Ct 536 34 2025 5" Olay 142 119 43 334 223
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 149th Ct E 148th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 131st Ave E 128th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 128th Ave E 120th Ave 520 24 1387 5" Olay 97 115 29 229 153
Hayesmount Rd E 148th Ave E 144th Ave 555 24 1480 5" Olay 104 123 31 244 163
Hayesmount Rd E 144th Ave E 131st Ave 520 24 1387 5" Olay 97 115 29 229 153

Krameria Ct E 167th Ave End of road 292 24 7850 1651 Edge mill/3" olay* 132 443 15 36 182
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ASPHALT TABULATION (Revision Date: 02/20/2019
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Poplar Ct E 167th Pl End of road 453 24 6789 1962 Edge mill/3" olay* 157 657 22 43 216
Poplar Ct End of road E 167th Pl 366 24 6936 1747 Edge mill/3" olay* 140 541 18 38 192
Kearney Ct End of road E 165th Pl 317 24 6936 1616 Edge mill/3" olay* 129 476 16 36 178
Jasmine St Eagle Shadow Ave E 165th Pl 752 24 2005 Edge mill/3" olay* 160 1056 35 44 221
Jasmine St Eagle Shadow Ave Eagle Shadow Ave 220 24 587 Edge mill/3" olay* 47 347 12 13 65
Jasmine St E 167th Ave Eagle Shadow Ave 922 24 2459 Edge mill/3" olay* 197 1283 43 54 270
Eagle Shadow Ave Ivanhoe St Holly St 499 60 3327 Edge mill/3" olay* 266 719 24 73 366
Eagle Shadow Ave Ivy St Ivanhoe St 557 24 1485 Edge mill/3" olay* 119 796 27 33 163
Eagle Shadow Ave Jasmine St Ivy St 339 24 904 Edge mill/3" olay* 72 505 17 20 99
Newport Ct End of road E 167th Ave 570 24 6789 2274 Edge mill/3" olay* 182 813 27 50 250
E 166th Pl Oneida St Magnolia St 723 24 1928 Edge mill/3" olay* 154 1017 34 42 212
E 166th Pl Olive St Oneida St 385 24 1027 Edge mill/3" olay* 82 567 19 23 113
E 166th Pl End of road Olive St 306 24 7235 1620 Edge mill/3" olay* 130 461 16 36 178
Olive St E 167th Pl E 166th Pl 546 24 1456 Edge mill/3" olay* 116 781 26 32 160
Olive St E 167th Ave E 167th Pl 300 24 800 Edge mill/3" olay* 64 453 15 18 88
Ivy St Ivanhoe St Eagle Shadow Ave 958 24 2555 Edge mill/3" olay* 204 1331 44 56 281
E 165th Ct Niagara St End of road 319 24 7850 1723 Edge mill/3" olay* 138 479 16 38 190
E 165th Ct End of road Niagara St 261 24 6644 1434 Edge mill/3" olay* 115 401 14 32 158
Magnolia St E 167th Ave E 166th Pl 787 24 2099 Edge mill/3" olay* 168 1103 37 46 231
E 165th Pl Jasmine St End of road 711 24 6789 2650 Edge mill/3" olay* 212 1001 34 58 292
E 165th Pl Kearney Ct Jasmine St 387 24 1032 Edge mill/3" olay* 83 569 19 23 114
E 165th Pl Leyden St Kearney Ct 586 24 1563 Edge mill/3" olay* 125 835 28 34 172
Ivanhoe St Ivy St Eagle Shadow Ave 1306 24 3483 Edge mill/3" olay* 279 1795 60 77 383
E 167th Ave Krameria Ct Jasmine St 413 24 1101 Edge mill/3" olay* 88 604 20 24 121
E 167th Ave Leyden St Krameria Ct 454 24 1211 Edge mill/3" olay* 97 659 22 27 133
E 167th Ave Magnolia St Leyden St 544 24 1451 Edge mill/3" olay* 116 779 26 32 160
E 167th Ave Newport Ct Magnolia St 493 24 1315 Edge mill/3" olay* 105 711 24 29 145
E 167th Ave Olive St Newport Ct 687 24 1832 Edge mill/3" olay* 147 969 32 40 202
Oneida St Eagle Shadow Ave E 163rd Ave 967 24 2579 Edge mill/3" olay* 206 1343 45 57 284
Oneida St E 166th Pl Eagle Shadow Ave 554 24 1477 Edge mill/3" olay* 118 792 27 33 163
Eagle Shadow Ave Krameria Way Jasmine St 663 24 1768 Edge mill/3" olay* 141 937 31 39 194
Eagle Shadow Ave Leyden St Krameria Way 429 24 1144 Edge mill/3" olay* 92 625 21 25 126
Eagle Shadow Ave Niagara St Leyden St 1011 24 2696 Edge mill/3" olay* 216 1401 47 59 297
Eagle Shadow Ave Oneida St Niagara St 729 24 1944 Edge mill/3" olay* 156 1025 34 43 214
Eagle Shadow Ave Quebec St Oneida St 1608 32 5717 Edge mill/3" olay* 457 2197 73 126 629
Niagara St Eagle Shadow Ave E 165th Ct 442 24 1179 Edge mill/3" olay* 94 643 22 26 130
Leyden St Eagle Shadow Ave E 165th Pl 755 24 2013 Edge mill/3" olay* 161 1060 35 44 221
Leyden St E 167th Ave Eagle Shadow Ave 1139 24 3037 Edge mill/3" olay* 243 1572 52 67 334
Olive Way E 163rd Ave End of road 628 24 5539 2290 Edge mill/3" olay* 183 891 30 50 252
Krameria Way End of road Eagle Shadow Ave 450 24 7235 2004 Edge mill/3" olay* 160 653 22 44 220

E 163rd Ave Oneida St End of road 334 24 5539 1506 Edge mill/3" olay* 120 499 17 33 166
E 163rd Ave Olive Way Oneida St 603 24 1608 Edge mill/3" olay* 129 857 29 35 177
E 163rd Ave Poplar St Olive Way 647 24 1725 Edge mill/3" olay* 138 916 31 38 190
E 167th Pl Poplar Ct Olive St 850 24 2267 Edge mill/3" olay* 181 1187 40 50 249
E 162nd Ave Quebec St Poplar St 388 52 2242 Edge mill/3" olay* 179 571 19 49 247
Poplar St End of road Pontiac Ct 117 24 5278 898 Edge mill/3" olay* 72 209 7 20 99
Poplar St E 162nd Ave Pontiac Ct 789 24 2104 Edge mill/3" olay* 168 1105 37 46 231
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ASPHALT TABULATION (Revision Date: 02/20/2019
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Poplar St E 162nd Ct E 162nd Ave 468 24 1248 Edge mill/3" olay* 100 677 23 27 137
Poplar St E 163rd Ave E 162nd Ct 563 24 1501 Edge mill/3" olay* 120 804 27 33 165
Pontiac Ct Poplar St End of road 430 24 5806 1792 Edge mill/3" olay* 143 627 21 39 197
E 162nd Ct Poplar St End of road 149 24 5539 1013 Edge mill/3" olay* 81 252 9 22 111

E 154th Ave E 153rd Dr Havana St 282 24 752 Edge mill/3" olay* 60 376 14 17 83
E 146th Ave E 146th Pl Beeler St 1862 36 7448 Edge mill/3" olay* 596 2483 85 164 819

E 146th Ave E 145th Ave E 146th Pl 1126 36 4504 Edge mill/3" olay* 360 1501 52 99 495
Iola St E 150th Pl E 152nd Ave 1249 36 4996 Edge mill/3" olay* 400 1665 57 110 550
Iola St E 155th Pl E 153rd Dr 800 24 2133 Edge mill/3" olay* 171 1067 37 47 235
Boston St E 145th Ave End of road 307 24 819 Edge mill/3" olay* 65 409 16 18 90
E 145th Pl Wabash Way Uinta St 775 24 2067 Edge mill/3" olay* 165 1033 36 45 227
E 145th Pl Yosemite St Wabash Way 1404 24 3744 Edge mill/3" olay* 300 1872 64 82 412
Akron St Yosemite St E 145th Ave 2045 24 5453 Edge mill/3" olay* 436 2727 93 120 600
Wabash Way E 146th Ave E 145th Pl 663 24 1768 Edge mill/3" olay* 141 884 31 39 194
E 150th Pl Lansing St Iola St 1123 36 4492 Edge mill/3" olay* 359 1497 52 99 494
E 153rd Dr Ironton St E 154th Ave 903 24 2408 Edge mill/3" olay* 193 1204 42 53 265
E 153rd Dr Kingston St Ironton St 1417 24 3779 Edge mill/3" olay* 302 1889 65 83 416
Beeler St E 147th Pl E 146th Ave 931 36 3724 Edge mill/3" olay* 298 1241 43 82 410
Emporia Ct E 147th Ave End of road 355 36 7850 2292 Edge mill/3" olay* 183 473 18 50 252
Joliet Ct E 155th Pl End of road 317 24 5024 1404 Edge mill/3" olay* 112 423 16 31 154
E 143rd Way Hanover St Emporia St 1660 24 4427 Edge mill/3" olay* 354 2213 76 97 487
E 145th Ave Boston St Akron St 748 24 1995 Edge mill/3" olay* 160 997 35 44 219
E 145th Ave Emporia St Boston St 1640 24 4373 Edge mill/3" olay* 350 2187 75 96 481
E 145th Ave Florence St Emporia St 725 24 1933 Edge mill/3" olay* 155 967 34 43 213
E 145th Ave Hanover St Florence St 1503 24 4008 Edge mill/3" olay* 321 2004 69 88 441
Kingston Ct Kingston St End of road 462 24 5539 1847 Edge mill/3" olay* 148 616 22 41 203
Galena Ct E 146th Pl End of road 388 36 7235 2356 Edge mill/3" olay* 188 517 19 52 259
Verbena Ct Ehler Pkwy End of road 308 24 5278 1408 Edge mill/3" olay* 113 411 16 31 155
E 142nd Ave End of road Emporia St 1353 24 5278 4194 Edge mill/3" olay* 336 1804 62 92 461
Ironton St E 153rd Dr E 151st Pl 662 24 1765 Edge mill/3" olay* 141 883 31 39 194
Ironton St End of road E 153rd Dr 425 24 5278 1720 Edge mill/3" olay* 138 567 21 38 189
Florence St E 145th Ave End of road 305 24 2826 1127 Edge mill/3" olay* 90 407 16 25 124
E 147th Ave E 147th Pl Akron St 838 36 3352 Edge mill/3" olay* 268 1117 39 74 369
E 147th Ave Emporia Ct E 147th Pl 457 36 1828 Edge mill/3" olay* 146 609 22 40 201
E 147th Ave E 146th Pl Emporia Ct 2160 36 8640 Edge mill/3" olay* 691 2880 98 190 950
E 152nd Ave Iola St Havana St 518 24 1381 Edge mill/3" olay* 111 691 25 30 152
E 152nd Ave Ironton St Iola St 389 24 1037 Edge mill/3" olay* 83 519 19 23 114
E 146th Ave Yosemite St Wabash Way 1074 24 2864 Edge mill/3" olay* 229 1432 50 63 315
Hanover St E 145th Ave E 143rd Way 346 24 923 Edge mill/3" olay* 74 461 17 20 101
E 155th Ct E 155th Pl End of road 279 24 5278 1330 Edge mill/3" olay* 106 372 14 29 146
Emporia St E 143rd Way E 145th Ave 1491 24 3976 Edge mill/3" olay* 318 1988 68 87 437
Kingston St E 155th Pl Kingston Ct 1095 24 2920 Edge mill/3" olay* 234 1460 51 64 321
E 155th Pl Joliet Ct E 155th Ct 1237 24 3299 Edge mill/3" olay* 264 1649 57 73 363
E 155th Pl Kingston St Joliet Ct 770 24 2053 Edge mill/3" olay* 164 1027 36 45 226
Uinta St Ehler Pkwy E 145th Pl 1432 24 3819 Edge mill/3" olay* 305 1909 65 84 420

Area 3 -Todd Creek Farms & HAWK Ridge Subdivision
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E 147th Pl E 147th Ave Beeler St 1831 36 7324 Edge mill/3" olay* 586 2441 83 161 806
E 146th Pl Galena Ct E 146th Ave 1724 36 6896 Edge mill/3" olay* 552 2299 78 152 759
E 146th Pl E 147th Ave Galena Ct 728 36 2912 Edge mill/3" olay* 233 971 34 64 320
Lansing St E 151st Pl E 150th Pl 951 36 3804 Edge mill/3" olay* 304 1268 44 84 418
E 151st Pl Lansing St Ironton St 1773 36 7092 Edge mill/3" olay* 567 2364 81 156 780
Yosemite St E 146th Ave E 145th Pl 990 24 2640 Edge mill/3" olay* 211 1320 46 58 290
Yosemite St Akron St E 146th Ave 840 24 2240 Edge mill/3" olay* 179 1120 39 49 246

Ehler Pkwy E 148th Cir Yosemite St 295 36 1180 4" Olay 118 78 42 130 130
Ehler Pkwy E 148th Cir E 148th Cir 943 34 3562 4" Olay 356 251 127 392 392

Ehler Pkwy Akron St E 148th Cir 625 34 2361 4" Olay 236 166 84 260 260
Ehler Pkwy E 148th Pl Akron St 925 34 3494 4" Olay 349 246 125 384 384
Ehler Pkwy E 149th Ct E 148th Pl 509 34 1923 4" Olay 192 135 69 212 212
Ehler Pkwy E 150th Ave E 149th Ct 493 34 1862 4" Olay 186 131 67 205 205
Ehler Pkwy E 151st Ct E 150th Ave 690 34 2607 4" Olay 261 184 93 287 287
Ehler Pkwy Fulton St E 151st Ct 1095 34 4137 4" Olay 414 291 148 455 455
Ehler Pkwy E 152nd Ave Fulton St 1043 34 3940 4" Olay 394 277 141 433 433
Havana St E 154th Ave E 152nd Ave 1078 34 4072 4" Olay 407 287 146 448 448
Havana St E 154th Ave Todd Creek Bridge 1134 34 4284 4" Olay 428 302 153 471 471
Havana St Todd Creek Bridge Havana Way 2235 34 8443 2" Olay 844 297 279 929
Havana St SH 7 Havana Way 661 40 2938 2" Olay 294 88 97 323

SUB‐TOTAL 28456 105209 11044 8275 13176 38686 72
8% CONTINGENCY 2276 8417 884 662 1054 3095

TOTAL 30732 113626 11928 8937 14231 41781 72

Notes:
             1. Quantities of Removal of Asphalt Mat and Patching  are estimated based on observation. The County Inspector will mark the locations prior to construction. 
              2. Blading are estimated and will be used under the County's direction prior to commencement
              3.  At the existing bridges,  the contractor shall coordinate with the County prior to any commencement.
* Edge mill/3" Overlay:  it is intended to edge mill 6‐ft wide adjacent to edge of pavement and  overlay 3" near center and 1 ‐1/2" at edge so that the areage thickness is 2" HMA. 
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Adams County Finance Department 
Purchasing Division 

4430 S. Adams County Parkway 
Brighton, Colorado 80601 

 
INVITATION FOR BIDS 

BID INSTRUCTIONS 

 

1. PURPOSE/BACKGROUND: The Adams County Board of County Commissioners by and through its 
Purchasing Division of the Finance Department is accepting bids for the 2019 Street Paving 
Program (the Program). 

 
2. The Program is improving the County’s paved streets that have been identified as priorities for 

rehabilitation. The Program is a significant street maintenance project with approximately 57 lane 
miles in three different areas in unincorporated Adams County. The program area maps in the 
construction plans identify the work locations. 

  
3. The Contractor has 120 calendar days to finish the program after the “Notice to Proceed” is given. 

Failure to complete the program by this date, or an extended date approved by the County, will 
result in liquidated damages being assessed. 

 
4. The Program has funding limits.  If the low bid exceeds the budget allocated, the County will 

adjust the quantities listed in the Bid Schedules to meet the budget and ensure critical areas are 
completed in this project. No bid unit price adjustment will be allowed after the bid opening, even 
if quantities are reduced. 

 
5. The only representative of the County with the authority to provide additional information, 

clarification, or interpretation regarding the specifications, and any other contract documents or 
requirements is the Contract Specialist. 

 
6. Contract Specialist: 

Shannon E. Sprague, CPPB, Contract Specialist III 
Adams County Government Center, Finance Department 
4430 S. Adams County Parkway, 4th Floor, Suite C4000A 
Brighton, CO 80601 
Email: sspargue@adcogov.org 
Phone: 720-523-6052 

 
7. All documents related to this IFB can be retrieved from the Rocky Mountain Bid System (BidNet) 

at: http://www.bidnetdirect.com/colorado/solicitations/open-bids 
7.1. Interested parties must register with this service to receive these documents. 

 
8. It is recommended that bidders on this program review the program site. 
  

mailto:sspargue@adcogov.org
http://www.bidnetdirect.com/colorado/solicitations/open-bids
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9. Pre-Bid Conference will be held in the conference room of the Adams County Public Works 

Department on February 12, 2019, 2:00 p.m. MST, 4430 S. Adams County Parkway, Suite 
W6406, Brighton, CO 80601.  All participants shall meet in the Front Lobby fifteen (15) minutes 
prior to the conference start time.  
 

10. Questions must be submitted in writing, via email to: Shannon E. Sprague, Contract Specialist 
III, CPPB.  
 

 Email: ssprague@adcogov.org. 
 

11. It is imperative that prospective bidders provide correct email addresses of all individuals desiring 
to be informed of project announcements. 

 
12. All communications regarding this project shall be clearly marked with the IFB Number and 

Project Title in the email subject line. 
 

13. Addendums will be posted on BidNet by the Contract Specialist. 
 

14. Responses to Questions will be issued as an Addendum to the Contract. 
 

15. * All IFB submittals shall include the following label directly on the outside of the envelope: 
 

ATTN:  Shannon E. Sprague, CPPB, Contract Specialist III 
IFB-SS-2019.501 / 2019 Street Paving Program  

 
16. Two (2) hard copies of the Bid Proposal; Bid Summary, Bid Schedule(s), and list of proposed 

subcontractors identifying responsibilities are required. A single hard copy of the original Bid 
Bond and other supportive documents shall be provided. In addition, Bidder shall submit Two (2) 
USB flash drives each flash drive shall contain PDF scans of all required hard copies and a copy of 
the Excel file used to print the submitted Bid Schedule MUST be included. 

 
17. The Bid Summary must be signed. 
 

18. SUBMISSION OF BIDS:  The bids must be received before the date and time specified in this 
solicitation.  The Contractor is responsible for delivering the envelope containing the bid submittal 
as indicated below.  If the submittal arrives late, it may be discarded.  Addresses for submittals as 
follows: 

Mailing Address: 
Adams County Government Center 
Purchasing Division 
4430 South Adams County Parkway, C4000A 
Brighton, CO 80601 
 

Hand Deliveries accepted: 
Adams County Government Center 
First Floor Main Lobby Receptionist 
4430 South Adams County Parkway 
Brighton, CO 80601 
 

 
19. An opening of the bids will follow immediately thereafter. The bids will be opened publicly and 

read aloud. 
  

mailto:sspargue@adcogov.org
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20. In submitting a Bid Proposal, bidder agrees that acceptance of any or all bids by the County’s 

Contract Specialist III within a reasonable time or period constitutes a Contract.  No delivery shall 
become due or be accepted unless a purchase order shall first have been issued by the Purchasing 
Department. 

 
21. BONDING/SURETY REQUIREMENTS: 

21.1. A 5% Bid Bond is required for Construction Projects over $50,000 at the time of bid 
submittal. 

21.2. Performance and Payment Bonds, each in the amount of 100% of the contract value, will 
be required at time of contract execution, or as otherwise defined in the 
Specifications/Scope of Work. 

21.3. Surety companies executing bonds must appear on the U.S. Treasury Department’s most 
current list (Circular 570) as amended, and be authorized to transact business in the State 
of Colorado. 

21.4. A 5% Retainage Fee will be held for Construction contracts over $150,000. 
21.5. Liquidated Damages will apply. 
21.6. Bonds may be submitted on the Standard AIA form. 
 

22. CONTRACTUAL OBLIGATIONS 
22.1. The successful Contractor will be required to sign an Agreement substantially similar to 

the Agreement form in Sample Agreement. The County reserves the right to add or delete 
provisions to the form prior to Agreement execution. 

22.2. Issuance of this solicitation does not commit the County to award any Agreement or to 
procure or Agreement contract for any equipment, materials or services. 

22.3. If a formal Agreement is required, the Contractor agrees and understands that a Notice of 
Award does not constitute an Agreement or create a property interest of any nature until 
an Agreement is signed by the Board of County Commissioners and the successful 
Contractor. 

22.4. Contractor is responsible for reviewing the form Agreement and understanding the terms 
and conditions contained therein, including, but not limited to, insurance requirements, 
indemnification, illegal aliens, equal opportunity, non-appropriation, and termination.  

22.5. Incorrect Pricing/Invoicing.  In the event the County discovers, through its Agreement 
monitoring process or formal audit process, that material or services were 
priced/invoiced incorrectly, Contractor agrees to promptly refund all overpayments and 
to pay all reasonable audit expenses incurred as a result of the non-compliance. 

22.6. The County may, during the term of the Agreement and any extensions, request 
additional work at other locations throughout Adams County by the successful 
Contractor. 

 
23. METHOD OF AWARD  

23.1. It is the intent of the County to award an Agreement to the Contractor who provides 
lowest responsive and responsible bid. 

 
24. COOPERATIVE PURCHASING: Adams County encourages cooperative purchasing in an effort to 

assist other agencies to reduce their cost of bidding and to make better use of taxpayer dollars 
through volume purchasing.  Contractor(s) may, at their discretion, agree to extend the prices 
and/or terms of the resulting award to other state or local government agencies, school districts, 
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or political subdivisions in the event they would have a need for the same product/service.  
Usage by any entity shall not have a negative impact on Adams County in the current term or in 
any future terms. 

 
25. BUDGET:  Budget will not be disclosed. 
 
26. The bidder will not be required to follow the prequalification and bidding procedures contained 

in the Rules for Prequalification, Debarment, Bidding and Work on Colorado Department of 
Highways’ Road, Highway, and Bridge Public Projects, 2 CCR 601-10, (“Rules”).  The County 
requires the bidders not be listed in the System for Award Management (SAM).        
https://www.sam.gov/ 
 

27. As soon as all Bids have been checked compared and evaluated, the County will return the bonds 
to all Bidders except the three lowest responsible bidders.  The lowest responsible bidder will be 
asked to provide a surety bond and a performance bond and will be provided an Agreement for 
signature. The Bid Bond (or Certified Check) from the next two lowest responsible bidders will be 
retained until an Agreement, surety bond, and performance bond have been executed or 
approved by the County. After such time their Bid Bond (or Certified Check) will be returned. 

 
28. No award will be made to any person, firm, or corporation that is in arrears, or has unresolved 

violations, upon any obligation to the County. 
 
29. Bidders are invited to be present at the bid opening to make their own tabulation of the bids 

received or to observe the proceedings. 
 
30. In making copies of the bidding documents available on the above terms, the County does so 

only for the purpose of obtaining bids on the work and does not confer a license of grant for use. 
 
31. Adams County is an Equal Opportunity Employer. 
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Adams County Finance Department 

Purchasing Division 
4430 S. Adams County Parkway 

Brighton, Colorado 80601 

INVITATION FOR BIDS 
GENERAL TERMS AND CONDITIONS 

 
1. APPLICABILITY: These General Terms and Conditions apply, but are not limited, to all bids, proposals, 

qualifications and quotations (hereinafter referred to as “Bid” or “Response”) made to Adams 
County (hereinafter referred to as "County") by all prospective Contractors, bidders, firms, 
companies, publishers, consultants, or suppliers (herein after referred to as “Contractor” or 
"Contractors") in response, but not limited, to all Invitations for Bids, Requests for Proposals, 
Requests for Qualifications, and Requests for Quotations (hereinafter referred to as “Solicitation” or 
“Solicitations”). 

 
2. CONTENTS OF BIDS 

2.1. GENERAL CONDITIONS: Contractors are required to submit their Bids in accordance with the 
following expressed conditions: 
2.1.1. Contractors shall make all investigations necessary to thoroughly inform themselves 

regarding the plant and facilities affected by the delivery of materials and equipment 
as required by the conditions of the Solicitation.  No plea of ignorance by the 
Contractor of conditions that exist or that may hereafter exist will be accepted as the 
basis for varying the requirements of the County or the compensation to the 
Contractor. 

2.1.2. Contractors are advised that all County Solicitations and Agreements are subject to all 
requirements contained in the County’s Purchasing Division’s Policies and state and 
federal statutes.  When conflicts occur, the County’s legal interpretation will prevail. 

2.1.3. Contractors are required to state exactly what they intend to furnish to the County in 
their Bid and must indicate any variances to the terms, conditions, and specifications 
of this Solicitation no matter how slight.  If variations are not stated in a Contractor’s 
Bid, it shall be construed that the Contractor’s Bid fully complies with all conditions 
identified in this Solicitation. 

 
3. The County intends and expects that the Contracting processes of the County and its Contractors 

provide equal opportunity without regard to gender, race, ethnicity, religion, age or disability and 
that its Contractors make available equal opportunities to the extent third parties are engaged to 
provide goods and services to the County as Subcontractors, Contractors, or otherwise.  Accordingly, 
the Contractor shall not discriminate on any of the foregoing grounds in the performance of any 
Agreement awarded to the Contractor, and shall make available equal opportunities to the extent 
third parties are engaged to provide goods and services in connection with performance of the 
Agreement. If submitting a joint venture bid, or a bid involving a partnership arrangement, articles of 
partnership stating each partner’s responsibilities shall be furnished and submitted with the Bid 
Response. 

 
4. All documentation submitted in response to this solicitation will become the property of Adams 

County. All documentation maintained or kept by Adams County shall be subject to the Colorado 
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Open Records Act. C.R.S. 24-72-201 et. seq. (“CORA”). Accordingly, respondents are discouraged 
from providing information that they consider confidential, privileged, and/or trade secrets as part 
of a response to this solicitation. Any portions of submissions that are reasonably considered 
confidential should be clearly marked. The County does not guarantee the confidentiality of any 
records. 

 
Careful consideration should be given before submitting confidential information to the County. The 
Colorado Open Records Act permits public scrutiny of most materials collected in this Solicitation 
process. Information that is reasonably considered proprietary should be clearly marked as 
confidential. 
 

5. CLARIFICATION AND MODIFICATIONS IN TERMS AND CONDITIONS 
 

5.1. Where there appears to be variances or conflicts between the General Terms and Conditions, 
any Special Terms and Conditions and the Scope of Work/Specifications outlined in this 
Solicitation, the County’s interpretation will prevail. 

 
5.1.1. If any Contractor contemplating submitting a Bid under this Solicitation is in doubt as 

to the true meaning of the Specifications or any other portion of the Solicitation, the 
Contractor must submit a written request via email for clarification to the Point of 
Contact listed on the first page of this Solicitation.  The Contractor submitting the 
request shall be responsible for ensuring that the request is received by the County 
prior to the deadline for submitting questions. 

5.1.2. The County shall issue a written addendum if substantial changes which impact the 
technical submission of Bids are required.  A copy of such addenda will be available at 
the Rocky Mountain E-Purchasing System (BIDNET) website. In the event of conflict 
with the original Solicitation documents, addenda shall supersede to the extent 
specified.  Subsequent addenda shall supersede prior addenda to the extent specified. 

5.1.3. ADDENDA:  CONTRACTOR IS RESPONSIBLE FOR OBTAINING AND ACKNOWLEDGING 
ALL SUBSEQUENT ADDENDA VIA THE ROCKY MOUNTAIN E-PURCHASING SYSTEM 
(BIDNET).  FAILURE TO ACKNOWLEDGE ANY AND ALL SUBSEQUENT 
ADDENDUM/ADDENDA MAY DEEM THE CONTRACTOR NON-RESPONSIVE. EACH 
AND EVERY ADDENDUM SHALL BE ACKNOWLEDGED SEPARATELY. 

 
5.2. PRICES CONTAINED IN SUBMITTAL – DISCOUNTS, TAXES 

 
5.2.1. Contractors shall not include federal, state, or local excise or sales taxes in prices 

offered, as the County is exempt from payment of such taxes. 
5.2.1.1. Federal Identification Number: 84-6000732 
5.2.1.2. State of Colorado Tax Exempt Number: 98-03569 
 

6. SIGNING BID 
 
6.1. Contractor, by affixing its signature to this Solicitation, certifies that its Bid is made without 

previous understanding, agreement, or connection either with any persons, firms or 
corporations making a Bid for the same items, or with the County.  The Contractor also 
certifies that its Bid is in all respects fair, without outside control, collusion, fraud, or 
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otherwise illegal action.  To insure integrity of the County’s public procurement process, all 
Contractors are hereby placed on notice that any and all Contractors who falsify the 
certifications required in conjunction with this section will be prosecuted to the fullest extent 
of the law. 

 
7. PREPARATION AND SUBMISSION OF BID 

 
7.1. PREPARATION 

 
7.1.1. The Bid must be typed or legibly printed in ink.  The use of erasable ink is not 

permitted.  All corrections made by the Contractor must be initialed by the authorized 
agent of the Contractor. 

7.1.2. Bids must contain a manual signature of an authorized agent of the Contractor in the 
space provided on the Solicitation cover page.  The original cover page of this 
Solicitation must be included in all Bid responses.  If the Contractor’s authorized agent 
fails to sign and return the Contractor’s Statement of the Solicitation, its Bid may be 
invalid and may be considered non-responsive. 

7.1.3. Unit prices shall be provided by the Contractor on the Bid Schedules provided by the 
County. Prices that are not in accordance with the measurements and descriptions 
requested may be considered non-responsive. Where there is a discrepancy between 
the unit price and the extension of prices, the unit price shall prevail. 

7.1.4. Alternate Bids will not be considered unless expressly permitted in the 
Specifications/Scope of Work.  

7.1.5. The accuracy of the Bid is the sole responsibility of the Contractor.  No changes in the 
Bid shall be allowed after the date and time that submission of the Bid is due. 

 
7.2. SUBMISSION 

 
7.2.1. The Bid shall be sealed in an envelope with the Contractor’s name and the Solicitation 

number on the outside.  The County’s Bid Schedules, which is attached to this 
Solicitation, must be used when the Contractor is submitting its Bid.  The Contractor 
shall not alter the Bid Schedule. Only sealed Bids received by the County will be 
accepted; All Bids submitted via telephone, email, or facsimile machines will be 
discarded. 

7.2.2. Each Bid must be submitted at the time and place, with the number of copies as 
specified in this Solicitation. Failure to submit the required number of copies may 
deem the Bid non-responsive.   

7.2.3. Failure to provide any requested information may result in the rejection of the Bid as 
non-responsive. 

7.2.4. Bid must be submitted in the format supplied and/or described by the County.  Failure 
to submit in the format provided may be cause for rejection of the Bid.  Bids must be 
furnished exclusive of taxes. 

7.2.5. Contractor is responsible for ensuring their Bid is received by the Purchasing Division 
prior to the deadline outlined in the solicitation regardless of the method of delivery. 

7.2.6. Contractors, The County reserves the right to declare a Bid as non-responsive if any of 
these alternate terms and conditions is in conflict with the County’s terms and 
conditions, or if they are not in the best interests of the County. 
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8. LATE BIDS  

 
8.1. Bids received after the date and time set for the opening shall be considered non-responsive 

and may be discarded, or returned unopened to the Contractor. 
8.2. The County assumes no responsibility for late deliveries of mail on behalf of the United States 

Post Office or any other delivery system. 
8.3. The County assumes no responsibility for a Bid being either opened early or improperly routed 

if the envelope is not clearly marked on the outside: IFB-SS-2019.501 / 2019 Street Paving 
Program. 

8.4. In the event of a situation severe enough to cause the Adams County Board of Commissioners 
to close the County offices for any reason, the County has the prerogative of rescheduling the 
Bid opening time and date.  No Bid will be considered above all other Bids by having met the 
Bid opening time and date requirements to the exclusion of those who were unable to present 
their Bid due to a situation severe enough to cause the County to close County offices. 

 
9. MODIFICATIONS/WITHDRAWAL OF BIDS 
 

9.1. MODIFICATIONS TO BIDS.  Bids may only be modified in the form of a written notice on 
Contractor letterhead and must be received prior to the time and date set for the Proposals to 
be opened.  Each modification submitted to the Contract Specialist must have the Contractor’s 
name and return address and the applicable Solicitation number and title clearly marked on 
the face of the sealed envelope.  If more than one modification is submitted, the modification 
bearing the latest date of receipt by the Contract Specialist will be considered the valid 
modification. 

 
9.2. WITHDRAWAL OF BIDS 

 
9.2.1. Bids may be withdrawn in the form of a written notice on Contractor letterhead and 

must be received prior to the time and date set for the opening of Bids. Any 
withdrawal of a Bid submitted to the Contract Specialist must have the Contractor’s 
name, return address, and the applicable Solicitation number and title clearly 
marked on the face of the envelope and on the withdrawal letter.   

9.2.2. Bids may not be withdrawn after the time and date set for the opening for a period 
of one-hundred twenty calendar days.  If a Bid is withdrawn by the Contractor 
during this one-hundred twenty -day period, the County may, at its option, suspend 
the Contractor and may not accept any Bid from the Contractor for a six-month 
period following the withdrawal. 

 
10.  REJECTION OF BIDS 
 

10.1. REJECTION OF BIDS.  The County may, at its sole and absolute discretion: 
 

10.1.1. Reject any and all, or parts of any or all, Bids submitted by prospective Contractors; 
10.1.2. Re-advertise this Solicitation; 
10.1.3. Postpone or cancel the process; 
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10.1.4. Waive any irregularities in the Bids received in conjunction with this Solicitation; 
and/or 

 
10.2. REJECTION OF A PARTICULAR BID.  In addition to any reason identified above, the County 

may reject a Bid under any of the following conditions:  
 

10.2.1. The Contractor misstates or conceals any material fact in its Bid Response;  
10.2.2. The Contractor’s Bid does not strictly conform to the law or the requirements of the 

Solicitation;  
10.2.3. The Bid expressly requires or implies a conditional award that conflicts with the 

method of award stipulated in the Solicitation;  
10.2.4. The Bid does not include documents, including, but not limited to, certificates, 

licenses, and/or samples, which are required for submission with the Bid in 
accordance with the Solicitation;  

10.2.5. The Bid has not been executed by the Contractor through an authorized signature 
on the Contractor’s Statement; and or  

 
10.3. The County reserves the right to waive any irregularities or informalities, and the right to 

accept or reject any and all bids.  
 

11. ELIMINATION FROM CONSIDERATION  
 
11.1. A Bid may not be accepted from, nor any Agreement be awarded to, any person or firm which 

is in arrears to the County upon any debt or Agreement or which is a defaulter as surety or 
otherwise upon any obligation to the County. 

11.2. A Bid may not be accepted from, nor any Agreement awarded to, any person or firm who has 
failed to perform faithfully any previous Agreement with the County or other governmental 
entity, for a minimum period of three years after the previous Agreement was terminated for 
cause.  

11.3. Any communications in regards to this Solicitation must go through the Contract Specialist. 
Any contact with other County personnel or County Contractors may be cause for 
disqualification.  

11.4. No damages shall be recoverable by any challenger as a result of the determinations listed in 
this Section or decisions by the County.  

11.5. The Board of County Commissioners may rescind the award of any Bid within one week 
thereof or at its next regularly scheduled meeting; whichever is later, when the public interest 
will be served thereby.  

 
12. QUALIFICATIONS OF CONTRACTOR:  The County may make such investigations as deemed necessary 

to determine the ability of the Contractor to perform work, and the Contractor shall furnish all 
information and data for this purpose as the County requests. Such information includes, but is not 
limited to: current/maximum bonding capabilities, current licensing information, audited financial 
statements, history of the firm on assessments of liquidated damages, Agreements cancelled prior to 
completion and/or lawsuits and/or pending lawsuits against the firm and/or its principals.  The 
County reserves the right to reject any Bid if the evidence submitted by, or investigation of, such 
Contractor fails to satisfy the County that such Contractor is properly qualified to carry out the 
obligations of the Agreement and to complete the work contemplated therein. 
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13. AWARD OF SOLICITATION.  The County may award this Solicitation to the successful Contractor 

through the issuance of a Notice of Intent to Award. All Contractors that participated in the 
Solicitation process will be notified of Contractor selection after official award and approval by the 
County has been completed. No services or goods shall be provided, and no compensation shall be 
paid, until and unless an Agreement has been signed by an authorized representative of the County 
and the Contractor. 
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Adams County Finance Department 
Purchasing Division 

4430 S. Adams County Parkway 
Brighton, Colorado 80601 

 

BID PROPOSAL 
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2019.501/ 2019 Street Paving Program 
 
Proposal of     (hereinafter called Bidder), 
 
organized and existing under the laws of the State of ________________________, doing 
business as 
 
(an) (a)____________________________. * (Insert "corporation, partnership, individual", as  
 
applicable) 
 
To the Owner: 
 
In accordance with the advertisement of Adams County inviting bid proposals for the 2019.501 / 2019 

Street Paving Program herein before named, and in conformity with the Contract Plans, Contract 
Documents, Specifications, and Special Provisions and all Addenda  pertaining thereto, all on file at the 
County. 
 
The County’s Contract Specialist for this project is identified in the Invitation to Bid. 
 
Bidder hereby certifies that this proposal is made and submitted without fraud or collusion with any other 
person, firm or corporation whatsoever; that an examination has been made of the site, of the work, and 
Contract form, together with the Plans, Specifications, and Special Provisions for the construction of the 
above named Project. 
 
Bidder understands that the quantities of work shown herein are approximations and are subject to be 
increased or decreased; that all quantities of work, whether increased or decreased within the limits 
specified in the Contract, are to be performed at the unit prices or lump sums as shown on the attached 
schedule; that at the time of opening bids, a total bid only will be read, but that a comparison of bids will 
be based on the correct summation of item totals obtained from the unit prices or lump sum totals bid as 
provided in Section 102 Bidding Requirements and Conditions of the Project Specifications. 
 
Bidder proposes to furnish all necessary machinery, equipment, tools, labor, and other means of 
construction, and to furnish all materials specified in the manner and at the time prescribed, all in 
accordance with the terms of the Contract Documents, Plans, Specifications, and the Special Provisions 
forming apart thereof. 
 
Bidder further proposes to execute the form of Agreement and provide the required Bonds within 10 days 
after receiving written Notice of Intent to Award. 
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Bidder further proposes to perform all work in accordance with the Contract Documents, Plans, 
Specifications, Standard Special Provisions, and Project Special Provisions and in a good and 
workmanlike manner, and to renew or repair any work which may be rejected due to defective materials 
or workmanship, prior to final completion and acceptance by the County. 
 
Bidder hereby agrees to commence work under this contract upon Receipt of Notice to Proceed and to 
fully complete the project within 120 calendar days after notice to proceed. Failure to complete the 
project by this date, or an extended date approved by the County, will result in liquidated damages being 
assessed. 
 

NOTICE CONCERNING BID  

 
BIDDERS must use correct Bid forms.  Failure to use the correct Bid forms shall cause rejection of the 
bid.  
Bids may be considered non-responsive if they do not include bids for all of the items listed in the Bid 
Schedules. 
The quantities listed in the Bid Schedule are estimates only, and indicate relative amount of anticipated 
work.  
The total amount of the Project (Total) shall be restated on the Bid Summary.  
 
Unless otherwise noted, all bid items are considered complete in place and removal bid quantities 

include haul and proper material disposal. 



 

 
Adams County Finance Department 

Purchasing Division 
4430 S. Adams County Parkway 

Brighton, Colorado 80601 

BID SUMMARY 
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2019.501 / 2019 Street Paving Program  

PROJECT ID: 3055.7820 

 

TOTAL FROM BID SCHEDULES: $__________________________________________________ 
      (Amount in Figures) 

 
_________________________________________________________________________________ 
 
_______________________________________________________________________DOLLARS.  
 (Written Amount) 
 
Respectfully Submitted: 
 
_______________________________________________    ___________________________ 
Company Name          Date 
 
_______________________________________________             ___________________________ 
          Telephone 
 
_______________________________________________    ____________________________ 
Company Address        FAX No 
 
_______________________________________________     _____________________________ 
Signature           Name Printed or Typed 
 
_______________________________________________     ____________________________ 
Title           Telephone 
 
_______________________________________________   
License No. (if applicable)  

 
ADDENDA ACKNOWLEDGMENTS 

 I, the undersigned, as Secretary of the Corporation submitting the foregoing Proposal, hereby certify that, under 
and pursuant to the bylaws and resolutions of said corporation, each officer who has signed said Proposal on behalf 
of the corporation is fully and completely authorized so to do. (SEAL) 

 
 ATTEST:___________________________________ 
 
My Commission expires: ______________________ 
 
_____________     ____________ 
ADDENDA NO.    DATE 
______________    ____________ 

 ADDENDA NO.    DATE



 

 
Adams County Finance Department 

Purchasing Division 
4430 S. Adams County Parkway 

Brighton, Colorado 80601 

BID BOND 
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KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ___________________________  
                (Name and Address of Contractor) 
as Principal, and     ______________            ____________________________                         as Surety,   
                                          (Name and Address of Surety) 

 are hereby held and firmly bound unto Adams County as OWNER in the penal sum 

of________________________________________________________________________  for the payment of which, well 

and truly to be made, we hereby jointly and severally bind ourselves, successors, and assign. 

Signed this ________________day of____________________________ , 20   ___  . 
 
The Condition of the above obligation is such that whereas the Principal has submitted to Adams County a certain BID, 

attached hereto and hereby made a part hereof to enter a contract in writing, 

for_________________________________________________________________________________________ 

(Project Name and Project Number) 
 

NOW THEREFORE, 
 

(A)  If said BID shall be rejected, then this obligation shall be void. 
(B)  If said BID shall be accepted and the Principal shall execute and deliver a contract in the Form of Contract 
attached hereto (property completed in accordance with said BID) and shall furnish a BOND for his/her faithful 
performance of said contract, and for the payment of all persons performing labor or furnishing materials in 
connection therewith, and shall in all other respects perform the agreement created by the acceptance of said BID, 
then the same shall remain in force and effect; it being expressly understood and agreed that the liability of the 
Surety for any and all claims hereunder shall, in no event, exceed the penal amount of this obligation as herein 
stated. 

 
The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its BOND shall be in no 
way impaired or affected by an extension of the time within which the OWNER may accept such BID; and said Surety does 
hereby waive notice of any such extension. 
 
IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals, and such of them as are 
corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, the 
day and year first set forth above. 

 
      _________________________ 
      (Principal, Contractor) 
 
      _________________________ 
       (Surety) 
 
         BY:__________________________ 
 

IMPORTANT - - Surety companies executing BONDS must appear on the Treasury Department's most current list (Circular 
570 as amended) and be authorized to transact business in the State where the project is located. 
 



 

 
Adams County Finance Department 

Purchasing Division 
4430 S. Adams County Parkway 

Brighton, Colorado 80601 

 
BID SCHEDULE(S)* 

 

 

 
 
 

 
 
 

*See Attached Excel Form;  
 

ALL BID SUBMITTALS SHALL INCLUDE A BID RESPONSE WITH THE EXCEL BID SCHEDULE FORM OR 
THE COUNTY RESERVES THE RIGHT, AT ITS SOLE DISCRECTION, TO REJECT ANY AND ALL 

SUBMITTALS THAT DO NOT INCLUDE THE EXCEL BID SCHEDULE FORM.  
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UNIT BID PRICE AMOUNT BID

2019.501 STREET PAVING PROGRAM
ADAMS COUNTY PROJECT ID: 3055.7820

ADAMS COUNTY PROJECT NO.: IMP2018-00013
Revision Date: 02/21/2019

 ITEM 
NO.

CONTRACT 
ITEM NO. 

CONTRACT ITEM DESCRIPTION UNIT QUANTITY

Contractor Name: Martin Marietta Materials 
BID OPENING DATE: 02/26/2019

39 630-80380 TRAFFIC CONE EA 200.00 $7.55 $1,510.00

$4,911,774.78

40 700-70010 F/A MINOR CONTRACT REVISIONS F A 1.00 $250,000.00 $250,000.00

41 700-70380 F/A EROSION CONTROL FA 1.00 $5,000.00 $5,000.00

$255,000.00

$5,166,774.78

42 700-70016 F/A FUEL COST ADJUSTMENT FA 1.00 $65,000 $65,000.00

43 700-70019 F/A ASPHALT CEMENT COST ADJUSTMENT FA 1.00 $80,000 $80,000.00

44 700-70012 F/A ASPHALT PAVEMENT INCENTIVE FA 1.00 $50,000 $50,000.00

$195,000.00

$5,361,774.78

(For Bid Bond Calculation)



BRANNAN SAND GRAVEL, INC.

01 202‐00171 REMOVAL OF CONCRETE (SPECIAL) SY 1,257 $13.50 $16,969.50 $17.79 $22,362.03 $14.00 $17,598.00 $17.00 $21,369.00 $27.00 $33,939.00
02 202‐00203 REMOVAL OF CURB AND GUTTER LF 341 $10.75 $3,665.75 $7.35 $2,506.35 $8.60 $2,932.60 $8.00 $2,728.00 $9.60 $3,273.60
03 202‐00220 REMOVAL OF ASPHALT MAT  SY 29,688 $7.78 $230,972.64 $7.80 $231,566.40 $6.50 $192,972.00 $6.25 $185,550.00 $6.30 $187,034.40
04 202‐00240 REMOVAL OF ASPHALT MAT (PLANING) SY 204,793 $2.80 $573,420.40 $2.03 $415,729.79 $2.15 $440,304.95 $2.30 $471,023.90 $2.20 $450,544.60
05 203‐01500 BLADING HR 100 $180.62 $18,062.00 $150.00 $15,000.00 $175.00 $17,500.00 $150.00 $15,000.00 $185.00 $18,500.00
06 203‐00100 MUCK EXCAVATION CY 50 $71.07 $3,553.50 $60.00 $3,000.00 $90.00 $4,500.00 $175.00 $8,750.00 $79.50 $3,975.00
07 203‐01100 PROOF ROLLING HR 12 $247.95 $2,975.40 $100.00 $1,200.00 $110.00 $1,320.00 $100.00 $1,200.00 $185.00 $2,220.00
08 208‐00002 EROSION LOG (12 INCH) LF 50 $12.42 $621.00 $17.19 $859.50 $17.00 $850.00 $7.00 $350.00 $7.00 $350.00
09 208‐00050 STORM DRAIN INLET PROTECTION EA 40 $72.05 $2,882.00 $198.83 $7,953.20 $415.00 $16,600.00 $225.00 $9,000.00 $225.00 $9,000.00
10 208‐00052 STORM DRAIN INLET PROTECTION (TYPE2) LF 20 $47.51 $950.20 $91.35 $1,827.00 $65.00 $1,300.00 $100.00 $2,000.00 $100.00 $2,000.00
11 208‐00045 CONCRETE WASHOUT STRUCTURE EA 2 $1,100.00 $2,200.00 $1,309.04 $2,618.08 $1,600.00 $3,200.00 $1,000.00 $2,000.00 $1,000.00 $2,000.00
12 208‐00205 EROSION CONTROL SUPERVISOR HR 120 $150.00 $18,000.00 $118.22 $14,186.40 $50.00 $6,000.00 $65.00 $7,800.00 $85.00 $10,200.00
13 210‐008851 RESET LOOP DETECTOR (SPECIAL) EA 2 $1,750.00 $3,500.00 $1,558.38 $3,116.76 $1,565.00 $3,130.00 $1,750.00 $3,500.00 $1,790.00 $3,580.00
14 210‐04010 ADJUST MANHOLE EA 478 $450.00 $215,100.00 $56.00 $26,768.00 $75.00 $35,850.00 $50.00 $23,900.00 $93.00 $44,454.00
15 210‐04050 ADJUST VALVE BOX EA 552 $95.00 $52,440.00 $36.00 $19,872.00 $85.00 $46,920.00 $25.00 $13,800.00 $37.00 $20,424.00
16 210‐04020 MODIFY INLET EA 1 $2,315.00 $2,315.00 $4,035.04 $4,035.04 $800.00 $800.00 $3,500.00 $3,500.00 $2,500.00 $2,500.00
17 304‐06000 AGGREGATE BASE COURSE (CLASS 6) TON 7,827 $37.50 $293,512.50 $28.69 $224,556.63 $34.00 $266,118.00 $34.00 $266,118.00 $44.00 $344,388.00
18 403‐00720 HOT MIX ASPHALT (PATCHING) (ASPHALT) TON 8,674 $95.02 $824,203.48 $84.00 $728,616.00 $91.00 $789,334.00 $80.00 $693,920.00 $103.00 $893,422.00
19 403‐33741 HOT MIX ASPHALT (GRADING S) (75) (PG64‐22) TON 11,971 $76.45 $915,182.95 $64.44 $771,411.24 $64.00 $766,144.00 $60.00 $718,260.00 $70.80 $847,546.80
20 403‐34741 HOT MIX ASPHALT (GRADING SX) (75) (PG64‐22) TON 25,790 $78.50 $2,024,515.00 $60.77 $1,567,258.30 $61.00 $1,573,190.00 $58.00 $1,495,820.00 $71.10 $1,833,669.00
21 403‐36741 HOT MIX ASPHALT (GRADING ST) (75) (PG64‐22) TON 3,990 $104.35 $416,356.50 $76.61 $305,673.90 $78.00 $311,220.00 $80.00 $319,200.00 $87.00 $347,130.00
22 412‐00805 CONCRETE PAVEMENT (8")(Fast Track) SY 145 $65.00 $9,425.00 $101.56 $14,726.20 $123.10 $17,849.50 $105.00 $15,225.00 $96.75 $14,028.75
23 412‐05100 POLYURETHANE SLAB JACKING LB 187 $23.50 $4,394.50 $18.81 $3,517.47 $13.00 $2,431.00 $16.00 $2,992.00 $21.00 $3,927.00
24 412‐14000 SAWING AND SEALING CONCRETE PAVEMENT JOINTS LF 66 $21.50 $1,419.00 $7.16 $472.56 $19.50 $1,287.00 $8.00 $528.00 $5.75 $379.50
25 608‐000101 CONCRETE CURB RAMP (Special) SY 256 $145.20 $37,171.20 $132.09 $33,815.04 $190.00 $48,640.00 $135.00 $34,560.00 $157.00 $40,192.00
26 608‐00006 CONCRETE SIDEWALK (6") SY 28 $65.00 $1,820.00 $91.56 $2,563.68 $80.00 $2,240.00 $75.00 $2,100.00 $70.70 $1,979.60
27 608‐10010 SIDEWALK DRAIN EA 1 $1,350.00 $1,350.00 $1,827.20 $1,827.20 $1,350.00 $1,350.00 $9,800.00 $9,800.00 $788.70 $788.70
28 609‐21020        CURB AND GUTTER TYPE 2 (SEC. II‐B)                             LF 367 $23.00 $8,441.00 $28.24 $10,364.08 $23.65 $8,679.55 $26.00 $9,542.00 $26.90 $9,872.30
29 609‐220221 CURB, GUTTER, & WALK (MONOLITHIC)(Sec. IIB)              SY 48 $90.00 $4,320.00 $76.13 $3,654.24 $38.00 $1,824.00 $74.00 $3,552.00 $78.75 $3,780.00
30 609‐220212 CURB, GUTTER, & WALK (MONOLITHIC)(Sec. MS)             SY 650 $91.75 $59,637.50 $61.68 $40,092.00 $38.00 $24,700.00 $74.00 $48,100.00 $81.15 $52,747.50
31 609‐34006 GUTTER TYPE 2 (6‐FT)(FAST TRACK) LF 13 $95.00 $1,235.00 $100.70 $1,309.10 $30.25 $393.25 $60.00 $780.00 $85.85 $1,116.05
32 609‐34008 GUTTER TYPE 2 (8‐FT)(FAST TRACK) LF 123 $104.65 $12,871.95 $29.80 $3,665.40 $30.25 $3,720.75 $60.00 $7,380.00 $97.40 $11,980.20
33 620‐00020 SANITARY FACILITY EA 2 $950.00 $1,900.00 $600.00 $1,200.00 $1,250.00 $2,500.00 $650.00 $1,300.00 $1,200.00 $2,400.00
34 625‐00000 CONSTRUCTION SURVEYING LS 1 $30,000.00 $30,000.00 $6,448.48 $6,448.48 $2,750.00 $2,750.00 $12,000.00 $12,000.00 $14,800.00 $14,800.00
35 625‐00001 CONSTRUCTION SURVEYING (Hour) HR 20 $175.00 $3,500.00 $161.21 $3,224.20 $175.00 $3,500.00 $210.00 $4,200.00 $180.00 $3,600.00
36 626‐00000 MOBILIZATION LS 1 $430,000.00 $430,000.00 $117,441.01 $117,441.01 $120,500.00 $120,500.00 $302,820.00 $302,820.00 $71,000.00 $71,000.00
37 626‐01000 PUBLIC INFORMATION SERVICE LS 1 $12,500.00 $12,500.00 $13,368.77 $13,368.77 $5,300.00 $5,300.00 $35,000.00 $35,000.00 $6,000.00 $6,000.00
38 626‐010001 PUBLIC INFORMATION SERVICE (ADDRESS) EA 968 $4.00 $3,872.00 $3.44 $3,329.92 $2.80 $2,710.40 $1.50 $1,452.00 $3.00 $2,904.00
39 627‐00005 EPOXY PAVEMENT MARKING PAINT GAL 575 $87.12 $50,094.00 $74.54 $42,860.50 $73.00 $41,975.00 $73.00 $41,975.00 $84.00 $48,300.00
40 627‐00011 PAVEMENT MARKING PAINT (WATERBORNE)  GAL 488 $45.50 $22,204.00 $27.41 $13,376.08 $27.50 $13,420.00 $28.00 $13,664.00 $30.00 $14,640.00

41 627‐30332
PREFORMED THERMOPLASTIC PAVEMENT MARKING 
(XWALK‐STOP LINE)

SF 556 $18.50 $10,286.00 $12.06 $6,705.36 $12.00 $6,672.00 $12.00 $6,672.00 $13.00 $7,228.00

42 627‐30405
PREFORMED THERMOPLASTIC PAVEMENT MARKING 
(Word‐Symbol)

SF 306 $18.50 $5,661.00 $15.35
$4,697.10 $15.00 $4,590.00 $15.00 $4,590.00 $17.00 $5,202.00

UNIT BID 
PRICE

AMOUNT BID

LINE 
ITEM 
NO.

CONTRACT 
ITEM NO. 

CONTRACT ITEM DESCRIPTION  UNIT
EST. BID 
QUANT.

PLM ASPHALT CONCRETE, INC.MARTIN MARIETTA ASPHALT SPECIALTIES

UNIT BID PRICE AMOUNT BID
UNIT BID 
PRICE

AMOUNT BID
UNIT BID 
PRICE

AMOUNT BIDUNIT BID PRICE AMOUNT BID

ENGINEER'S ESTIMATE

JTH 2018.402 STREET PAVING PROGRAM
ADAMS COUNTY PROJECT ID: 3055.7820

ADAMS COUNTY PROJECT NO.: IMP2017‐00012
BID OPENING DATE: 02/20/2018



BRANNAN SAND GRAVEL, INC.
UNIT BID 
PRICE

AMOUNT BID

LINE 
ITEM 
NO.

CONTRACT 
ITEM NO. 

CONTRACT ITEM DESCRIPTION  UNIT
EST. BID 
QUANT.

PLM ASPHALT CONCRETE, INC.MARTIN MARIETTA ASPHALT SPECIALTIES

UNIT BID PRICE AMOUNT BID
UNIT BID 
PRICE

AMOUNT BID
UNIT BID 
PRICE

AMOUNT BIDUNIT BID PRICE AMOUNT BID

ENGINEER'S ESTIMATE

JTH 2018.402 STREET PAVING PROGRAM
ADAMS COUNTY PROJECT ID: 3055.7820

ADAMS COUNTY PROJECT NO.: IMP2017‐00012
BID OPENING DATE: 02/20/2018

43 629‐01050 MONUMENT BOX EA 12 $718.80 $8,625.60 $644.85 $7,738.20 $1,400.00 $16,800.00 $1,200.00 $14,400.00 $875.00 $10,500.00
44 630‐00000 FLAGGING HR 4,700 $28.22 $132,634.00 $24.97 $117,359.00 $27.50 $129,250.00 $29.00 $136,300.00 $28.00 $131,600.00
45 630‐00007 TRAFFIC CONTROL INSPECTION DAY 20 $130.49 $2,609.80 $108.55 $2,171.00 $120.00 $2,400.00 $150.00 $3,000.00 $125.00 $2,500.00
46 630‐00012 TRAFFIC CONTROL MANAGEMENT DAY 75 $720.00 $54,000.00 $678.43 $50,882.25 $705.00 $52,875.00 $800.00 $60,000.00 $1,000.00 $75,000.00
47 630‐80335 BARRICADE (3M‐A) (TEMP.) EA 1 $59.50 $59.50 $24.97 $24.97 $300.00 $300.00 $26.00 $26.00 $28.00 $28.00
48 630‐80341 CONSTRUCTION TRAFFIC SIGN, PANEL SIZE A EA 30 $34.03 $1,020.90 $32.56 $976.80 $40.00 $1,200.00 $40.00 $1,200.00 $35.00 $1,050.00
49 630‐80342 CONSTRUCTION TRAFFIC SIGN, PANEL SIZE B EA 30 $45.41 $1,362.30 $43.42 $1,302.60 $45.00 $1,350.00 $43.00 $1,290.00 $45.00 $1,350.00
50 630‐80343 CONSTRUCTION TRAFFIC SIGN, PANEL SIZE C EA 30 $53.24 $1,597.20 $48.85 $1,465.50 $50.00 $1,500.00 $50.00 $1,500.00 $50.00 $1,500.00
51 630‐80344 CONSTRUCTION TRAFFIC SIGN (Special) SF 30 $27.80 $834.00 $23.88 $716.40 $30.00 $900.00 $25.00 $750.00 $25.00 $750.00
52 630‐80355 PORTABLE MESSAGE SIGN PANEL  EA 4 $2,750.00 $11,000.00 $2,170.99 $8,683.96 $2,300.00 $9,200.00 $3,000.00 $12,000.00 $2,250.00 $9,000.00
53 630‐80358 ADVANCE WARNING FLASHING (C TYPE) EA 4 $575.00 $2,300.00 $542.75 $2,171.00 $585.00 $2,340.00 $550.00 $2,200.00 $550.00 $2,200.00
54 630‐80360 DRUM CHANNELIZING DEVICE EA 150 $24.55 $3,682.50 $32.56 $4,884.00 $50.00 $7,500.00 $32.00 $4,800.00 $35.00 $5,250.00
55 630‐80380 TRAFFIC CONE EA 200 $6.45 $1,290.00 $7.60 $1,520.00 $10.00 $2,000.00 $9.50 $1,900.00 $8.00 $1,600.00

Sub‐total $6,554,515.77 Sub‐total $4,898,670.69 Sub‐total $5,042,431.00 Sub‐total $5,062,386.90 Sub‐total $5,619,344.00

56 700‐70010 F/A MINOR CONTRACT REVISIONS F A 1.00 $250,000 $250,000.00 $250,000 $250,000.00 $250,000 $250,000.00 $250,000 $250,000.00 $250,000 $250,000.00
57 700‐70380 F/A EROSION CONTROL  FA 1.00 $5,000 $5,000.00 $5,000 $5,000.00 $5,000 $5,000.00 $5,000 $5,000.00 $5,000 $5,000.00

Sub‐total $255,000.00 Sub‐total $255,000.00 Sub‐total $255,000.00 Sub‐total $255,000.00 Sub‐total $255,000.00
TOTAL: $6,809,515.77 TOTAL: $5,153,670.69 TOTAL: $5,297,431.00 TOTAL: $5,317,386.90 TOTAL: $5,874,344.00

58 700‐70016 F/A FUEL COST ADJUSTMENT FA 1.00 $65,000 $65,000.00 $65,000 $65,000.00 $65,000 $65,000.00 $65,000 $65,000.00 $65,000 $65,000
59 700‐70019 F/A ASPHALT CEMENT COST ADJUSTMENT FA 1.00 $70,000 $70,000.00 $70,000 $70,000.00 $70,000 $70,000.00 $70,000 $70,000.00 $70,000 $70,000
60 700‐70012 F/A ASPHALT PAVEMENT INCENTIVE FA 1.00 $50,000 $50,000.00 $50,000 $50,000.00 $50,000 $50,000.00 $50,000 $50,000.00 $50,000 $50,000

Sub‐Total $185,000.00 Sub‐Total $185,000.00 Sub‐Total $185,000.00 Sub‐Total $185,000.00 Sub‐Total $185,000.00

Engineer's 
Estimate Total $6,994,515.77

MARTIN 
MARIETTA 
TOTAL BID: $5,338,670.69

ASPHALT 
SPECIALTIES 
TOTAL BID: $5,482,431.00

BRANNAN 
SAND GRAVEL 

TOTAL BID: $5,502,386.90 TOTAL BID: $6,059,344.00

(For Bid Bond Calculation)





Page 1 of 1 
 

 

 
Adams County Finance Department 

Purchasing Division 
4430 South Adams County Parkway 

Brighton, Colorado 80601 

Addendum #2 

 

IFB Issue Date:   February 22, 2019 

IFB Number:    IFB-SS-2019.501 

IFB Title: 2019 Street Paving Program           
 

 
Adams County shall incorporate the following responses to questions and 
additional revised information herein:  
 

I. Revised Attached Documents: 
 

a. Project Special Provisions shall add the Revision of Section 202 Removal 
of Concrete.  
 

b. The Bid Schedule has been revised to reflect the new bid opening date and 
added to Addendum No. 2. 
 

 
II. Question and Answer: 

 
1. Could you please send the bid tabs from last year’s Street Paving Program when you 

have an opportunity? 

 

a) Yes.  The 2018 Street Paving Program bid tabs have been added to Addendum No. 
2.  

 
 

 

 

**The Remainder of this page left blank.** 
 

 

END OF ADDENDUM #2 



 

Addendum Description
 

All Bids shall include Item No. 11 / Removal of Concrete in their bid package.

 

Notice Modifications

Category Modifications
 

Please note that solicitations issued prior to September 07, 2016 can be found here: http://legacy.rockymountainbidsystem.com

Notice Information From Value To Value

No entries

Added Categories

No Categories Added

Removed Categories

No Categories Removed

IFB-SS-2019.501 - 2019 Street Paving Program Addendum No: 3 (Published)
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